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INVITATION TO BID 
 
The Warren Metropolitan Housing Authority, Lebanon, Ohio will receive sealed bids for the METROPOLITAN 
VILLAGE ASPHALT & CONCRETE REPLACEMENT 2023 at 10:00 AM on February 7, 2023, at which time and 
place all bids will be publicly opened and read aloud. 
 
This aforementioned scope of work will be let under one (1) contract. 
 
Owner:  Warren Metropolitan Housing Authority 
  990 E. Ridge Drive 
  Lebanon, OH 45036 
  513.695.3380 
 
Architect:  RDA Group Architects, LLC 
  7945 Washington Woods Drive 
  Dayton, OH 45459 
  937.610.3440 
 
Copies of the bidding documents may be obtained upon request via email to JRS@rda-group.com.    
 
A pre-bid conference will be held at 3:00 PM on January 17, 2023, at Metropolitan Village, 990 E. Ridge Drive, 
Lebanon, OH 45036.  The scope and details of the proposed project work will be discussed.  Attendance is 
recommended. 
 
A certified check or bank draft, payable to Warren Metropolitan Housing Authority, Par Value US Government 
Bonds or satisfactory bid bond executed by the acceptable sureties in an amount equal to five percent of the bid 
shall be submitted with each bid.  Failure to submit a proper bid bond will automatically render the bid 
nonresponsive. 
 
Attention is called to the provisions for equal employment opportunity; payment of not less than the prevailing 
salaries and wages; and tax-exempt status for all Federal, State, Local, and/or Excise Taxes, as set forth in the 
Contract Documents, that must be adhered to on this project. 
 
Any questions or concerns should be addressed to Ms. Jacqueline Adkins at Warren Metropolitan Housing 
Authority at 513.695.3380 
 
Warren Metropolitan Housing Authority reserves the right to reject any or all bids or to waive any informalities in 
the bidding that does not materially alter the bid item.  No bid shall be withdrawn for a period of sixty (60) days 
subsequent to the opening of bids without the consent of Warren Metropolitan Housing Authority. 
 
Sealed bids are to be submitted to the attention of:  Ms. Jacqueline Adkins, Executive Director, at Warren 
Metropolitan Housing Authority, 990 E. Ridge Drive, Lebanon, Ohio 45036 
 
WE ARE AN EQUAL OPPORTUNITY EMPLOYER 
 

END OF DOCUMENT 
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1. Bid Preparation and Submission
(a) Bidders are expected to examine the specifications, drawings,
all instructions, and, if applicable, the construction site (see also the
contract clause entitled Site Investigation and Conditions Affect-
ing the Work  of the General Conditions of the Contract for Construc-
tion). Failure to do so will be at the bidders’ risk.

(b) All bids must be submitted on the forms provided by the Public
Housing Agency/Indian Housing Authority (PHA/IHA). Bidders shall
furnish all the information required by the solicitation.  Bids must be
signed and the bidder’s name typed or printed on the bid sheet and
each continuation sheet which requires the entry of information by
the bidder. Erasures or other changes must be initialed by the person
signing the bid.  Bids signed by an agent shall be accompanied by
evidence of that agent’s authority.  (Bidders should retain a copy of
their bid for their records.)

(c) Bidders must submit as part of their bid a completed form HUD-
5369-A, “Representations, Certifications, and Other Statements of
Bidders.”

(d) All bid documents shall be sealed in an envelope which shall be
clearly marked with the words “Bid Documents,” the Invitation for
Bids (IFB) number, any project or other identifying number, the
bidder’s name, and the date and time for receipt of bids.

(e) If this solicitation requires bidding on all items, failure to do so will
disqualify the bid.  If bidding on all items is not required, bidders
should insert the words “No Bid” in the space provided for any item
on which no price is submitted.

(f) Unless expressly authorized elsewhere in this solicitation, alter-
nate bids will not be considered.

(g) Unless expressly authorized elsewhere in this solicitation, bids
submitted by telegraph or facsimile (fax) machines will not be
considered.

(h) If the proposed contract is for a Mutual Help project (as de-
scribed in 24 CFR Part 905, Subpart E) that involves Mutual Help
contributions of work, material, or equipment, supplemental informa-
tion regarding the bid advertisement is provided as an attachment to
this solicitation.

2. Explanations and Interpretations to Prospective
Bidders

(a) Any prospective bidder desiring an explanation or interpretation
of the solicitation, specifications, drawings, etc., must request it at
least 7 days before the scheduled time for bid opening.  Requests
may be oral or written.  Oral requests must be confirmed in writing.
The only oral clarifications that will be provided will be those clearly
related to solicitation procedures, i.e., not substantive technical
information.  No other oral explanation or interpretation will be
provided.  Any information given a prospective bidder concerning
this solicitation will be furnished promptly to all other prospective
bidders as a written amendment to the solicitation, if that information
is necessary in submitting bids, or if the lack of it would be prejudicial
to other prospective bidders.

(b) Any information obtained by, or provided to, a bidder other than
by formal amendment to the solicitation shall not constitute a change
to the solicitation.

3. Amendments to Invitations for Bids
(a) If this solicitation is amended, then all terms and conditions
which are not modified remain unchanged.

(b) Bidders shall acknowledge receipt of any amendment to this
solicitation (1) by signing and returning the amendment, (2) by
identifying the amendment number and date on the bid form, or (3)
by letter, telegram, or facsimile, if those methods are authorized in
the solicitation.  The PHA/IHA must receive acknowledgement by the
time and at the place specified for receipt of bids.  Bids which fail to
acknowledge the bidder’s receipt of any amendment will result in the
rejection of the bid if the amendment(s) contained information which
substantively changed the PHA’s/IHA’s requirements.

(c) Amendments will be on file in the offices of the PHA/IHA and the
Architect at least 7 days before bid opening.

4. Responsibility of Prospective Contractor
(a) The PHA/IHA will award contracts only to responsible prospec-
tive contractors who have the ability to perform successfully under
the terms and conditions of the proposed contract.  In determining
the responsibility of a bidder, the PHA/IHA will consider such matters
as the bidder’s:

(1) Integrity;

(2) Compliance with public policy;

(3) Record of past performance; and

(4) Financial and technical resources (including construction
and technical equipment).

(b) Before a bid is considered for award, the bidder may be re-
quested by the PHA/IHA to submit a statement or other documenta-
tion regarding any of the items in paragraph (a) above.  Failure by the
bidder to provide such additional information shall render the bidder
nonresponsible and ineligible for award.
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5. Late Submissions, Modifications, and Withdrawal of Bids
(a) Any bid received at the place designated in the solicitation after
the exact time specified for receipt will not be considered unless it is
received before award is made and it:

(1) Was sent by registered or certified mail not later than the
fifth calendar day before the date specified for receipt of offers (e.g.,
an offer submitted in response to a solicitation requiring receipt of
offers by the 20th of the month must have been mailed by the 15th);

(2) Was sent by mail, or if authorized by the solicitation, was
sent by telegram or via facsimile, and it is determined by the PHA/IHA
that the late receipt was due solely to mishandling by the PHA/IHA
after receipt at the PHA/IHA; or

(3) Was sent by U.S. Postal Service Express Mail Next Day
Service - Post Office to Addressee, not later than 5:00 p.m. at the
place of mailing two working days prior to the date specified for
receipt of proposals.  The term “working days” excludes weekends
and observed holidays.

(b) Any modification or withdrawal of a bid is subject to the same
conditions as in paragraph (a) of this provision.

(c) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent either by registered or
certified mail is the U.S. or Canadian Postal Service postmark both
on the envelope or wrapper and on the original receipt from the U.S.
or Canadian Postal Service. Both postmarks must show a legible
date or the bid, modification, or withdrawal shall be processed as if
mailed late.  “Postmark” means a printed, stamped, or otherwise
placed impression (exclusive of a postage meter machine impres-
sion) that is readily identifiable without further action as having been
supplied and affixed by employees of the U.S. or Canadian Postal
Service on the date of mailing.  Therefore, bidders should request the
postal clerk to place a hand cancellation bull’s-eye postmark on both
the receipt and the envelope or wrapper.

(d) The only acceptable evidence to establish the time of receipt at the
PHA/IHA is the time/date stamp of PHA/IHA on the proposal wrapper or
other documentary evidence of receipt maintained by the PHA/IHA.

(e) The only acceptable evidence to establish the date of mailing of
a late bid, modification, or withdrawal sent by Express Mail Next Day
Service-Post Office to Addressee is the date entered by the post
office receiving clerk on the “Express Mail Next Day Service-Post
Office to Addressee” label and the postmark on both the envelope or
wrapper and on the original receipt from the U.S. Postal Service.
“Postmark” has the same meaning as defined in paragraph (c) of this
provision, excluding postmarks of the Canadian Postal Service.
Therefore, bidders should request the postal clerk to place a legible
hand cancellation bull’s eye postmark on both the receipt and Failure
by a bidder to acknowledge receipt of the envelope or wrapper.

(f) Notwithstanding paragraph (a) of this provision, a late modifica-
tion of an otherwise successful bid that makes its terms more
favorable to the PHA/IHA will be considered at any time it is received
and may be accepted.

(g) Bids may be withdrawn by written notice, or if authorized by this
solicitation, by telegram (including mailgram) or facsimile machine
transmission received at any time before the exact time set for
opening of bids; provided that written confirmation of telegraphic or
facsimile withdrawals over the signature of the bidder is mailed and
postmarked prior to the specified bid opening time.  A bid may be
withdrawn in person by a bidder or its authorized representative if,
before the exact time set for opening of bids, the identity of the person
requesting withdrawal is established and the person signs a receipt
for the bid.

6. Bid Opening
All bids received by the date and time of receipt specified in the
solicitation will be publicly opened and read.  The time and place of
opening will be as specified in the solicitation.  Bidders and other
interested persons may be present.

7. Service of Protest
(a) Definitions.  As used in this provision:

“Interested party” means an actual or prospective bidder whose
direct economic interest would be affected by the award of the
contract.

“Protest” means a written objection by an interested party to this
solicitation or to a proposed or actual award of a contract pursuant
to this solicitation.

(b) Protests shall be served on the Contracting Officer by obtaining
written and dated acknowledgement from —

[Contracting Officer designate the official or location where a protest
may be served on the Contracting Officer]

(c) All protests shall be resolved in accordance with the PHA’s/
IHA’s protest policy and procedures, copies of which are maintained
at the PHA/IHA.

8. Contract Award
(a) The PHA/IHA will evaluate bids in response to this solicitation
without discussions and will award a contract to the responsible
bidder whose bid, conforming to the solicitation, will be most advan-
tageous to the PHA/IHA considering only price and any price-related
factors specified in the solicitation.

(b) If the apparent low bid received in response to this solicitation
exceeds the PHA’s/IHA’s available funding for the proposed contract
work, the PHA/IHA may either accept separately priced items (see
8(e) below) or use the following procedure to determine contract
award.  The PHA/IHA shall apply in turn to each bid (proceeding in
order from the apparent low bid to the high bid) each of the separately
priced bid deductible items, if any, in their priority order set forth in
this solicitation.  If upon the application of the first deductible item to
all initial bids, a new low bid is within the PHA’s/IHA’s available
funding, then award shall be made to that bidder.  If no bid is within
the available funding amount, then the PHA/IHA shall apply the
second deductible item. The PHA/IHA shall continue this process
until an evaluated low bid, if any, is within the PHA’s/IHA’s available
funding. If upon the application of all deductibles, no bid is within the
PHA’s/IHA’s available funding, or if the solicitation does not request
separately priced deductibles, the PHA/IHA shall follow its written
policy and procedures in making any award under this solicitation.

(c) In the case of tie low bids, award shall be made in accordance
with the PHA’s/IHA’s written policy and procedures.

(d) The PHA/IHA may reject any and all bids, accept other than the
lowest bid (e.g., the apparent low bid is unreasonably low), and waive
informalities or minor irregularities in bids received, in accordance
with the PHA’s/IHA’s written policy and procedures.
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(e) Unless precluded elsewhere in the solicitation, the PHA/IHA
may accept any item or combination of items bid.

(f) The PHA/IHA may reject any bid as nonresponsive if it is
materially unbalanced as to the prices for the various items of work
to be performed.  A bid is materially unbalanced when it is based on
prices significantly less than cost for some work and prices which are
significantly overstated for other work.

(g) A written award shall be furnished to the successful bidder within
the period for acceptance specified in the bid and shall result in a
binding contract without further action by either party.

9. Bid Guarantee (applicable to construction and equip-
ment contracts exceeding $25,000)

All bids must be accompanied by a negotiable bid guarantee which
shall not be less than five percent (5%) of the amount of the bid.  The
bid guarantee may be a certified check, bank draft, U.S. Government
Bonds at par value, or a bid bond secured by a surety company
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  In the case where the
work under the contract will be performed on an Indian reservation
area, the bid guarantee may also be an irrevocable Letter of Credit
(see provision 10, Assurance of Completion, below).  Certified
checks and bank drafts must be made payable to the order of the
PHA/IHA.  The bid guarantee shall insure the execution of the
contract and the furnishing of a method of assurance of completion
by the successful bidder as required by the solicitation.  Failure to
submit a bid guarantee with the bid shall result in the rejection of the
bid. Bid guarantees submitted by unsuccessful bidders will be
returned as soon as practicable after bid opening.

10. Assurance of Completion
(a) Unless otherwise provided in State law, the successful bidder
shall furnish an assurance of completion prior to the execution of any
contract under this solicitation.  This assurance may be [Contracting
Officer check applicable items] —

[  ] (1) a performance and payment bond in a penal sum of 100
percent of the contract price; or, as may be required or permitted by
State law;

[  ] (2) separate performance and payment bonds, each for 50
percent or more of the contract price;

[  ] (3) a 20 percent cash escrow;

[  ] (4) a 25 percent irrevocable letter of credit; or,

[  ] (5) an irrevocable letter of credit for 10 percent of the total
contract price with a monitoring and disbursements agreement with
the IHA (applicable only to contracts awarded by an IHA under the
Indian Housing Program).

(b) Bonds must be obtained from guarantee or surety companies
acceptable to the U.S. Government and authorized to do business in
the state where the work is to be performed.  Individual sureties will
not be considered.  U.S. Treasury Circular Number 570, published
annually in the Federal Register, lists companies approved to act as
sureties on bonds securing Government contracts, the maximum
underwriting limits on each contract bonded, and the States in which
the company is licensed to do business.  Use of companies listed in
this circular is mandatory.  Copies of the circular may be downloaded
on the U.S. Department of Treasury website http://
www.fms.treas.gov/c570/index.html, or ordered for a minimum fee
by contacting the Government Printing Office at (202) 512-2168.

(c) Each bond shall clearly state the rate of premium and the total
amount of premium charged.  The current power of attorney for the
person who signs for the surety company must be attached to the
bond.  The effective date of the power of attorney shall not precede
the date of the bond. The effective date of the bond shall be on or after
the execution date of the contract.

(d) Failure by the successful bidder to obtain the required assur-
ance of completion within the time specified, or within such extended
period as the PHA/IHA may grant based upon reasons determined
adequate by the  PHA/IHA, shall render the bidder ineligible for
award.  The PHA/IHA may then either award the contract to the next
lowest responsible bidder or solicit new bids.  The PHA/IHA may
retain the ineligible bidder’s bid guarantee.

11. Preconstruction Conference (applicable to construction
contracts)

After award of a contract under this solicitation and prior to the start
of work, the successful bidder will be required to attend a
preconstruction conference with representatives of the PHA/IHA and
its architect/engineer, and other interested parties convened by the
PHA/IHA.  The conference will serve to acquaint the participants with
the general plan of the construction operation and all other require-
ments of the contract (e.g., Equal Employment Opportunity, Labor
Standards).  The PHA/IHA will provide the successful bidder with the
date, time, and place of the conference.

12. Indian Preference Requirements (applicable only if
this solicitation is for a contract to be performed on a
project for an Indian Housing Authority)

(a) HUD has determined that the contract awarded under this
solicitation is subject to the requirements of section 7(b) of the Indian
Self-Determination and Education Assistance Act (25 U.S.C. 450e(b)).
Section 7(b) requires that any contract or subcontract entered into for
the benefit of Indians shall require that, to the greatest extent feasible

(1) Preferences and opportunities for training and employment
(other than core crew positions; see paragraph (h) below) in connec-
tion with the administration of such contracts or subcontracts be
given to qualified “Indians.” The Act defines “Indians” to mean
persons who are members of an Indian tribe and defines “Indian
tribe” to mean any Indian tribe, band, nation, or other organized
group or community, including any Alaska Native village or regional
or village corporation as defined in or established pursuant to the
Alaska Native Claims Settlement Act, which is recognized as eligible
for the special programs and services provided by the United States
to Indians because of their status as Indians; and,

(2) Preference in the award of contracts or subcontracts in
connection with the administration of contracts be given to Indian
organizations and to Indian-owned economic enterprises, as de-
fined in section 3 of the Indian Financing Act of 1974 (25 U.S.C.
1452).  That Act defines “economic enterprise” to mean any Indian-
owned commercial, industrial, or business activity established or
organized for the purpose of profit, except that the Indian ownership
must constitute not less than 51 percent of the enterprise; “Indian
organization” to mean the governing body of any Indian tribe or entity
established or recognized by such governing body; “Indian” to mean
any person who is a member of any tribe, band, group, pueblo, or
community which is recognized by the Federal Government as
eligible for services from the Bureau of Indian Affairs and any
“Native” as defined in the Alaska Native Claims Settlement Act; and
Indian “tribe” to mean any Indian tribe, band, group, pueblo, or
community including Native villages and Native groups (including
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corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is recog-
nized by the Federal Government as eligible for services from the
Bureau of Indian Affairs.

(b) (1) The successful Contractor under this solicitation shall com-
ply with the requirements of this provision in awarding all subcon-
tracts under the contract and in providing training and employment
opportunities.

(2) A finding by the IHA that the contractor, either (i) awarded
a subcontract without using the procedure required by the IHA, (ii)
falsely represented that subcontracts would be awarded to Indian
enterprises or organizations; or, (iii) failed to comply with the
contractor’s employment and training preference bid statement shall
be grounds for termination of the contract or for the assessment of
penalties or other remedies.

(c) If specified elsewhere in this solicitation, the IHA may restrict the
solicitation to qualified Indian-owned enterprises and Indian organi-
zations.  If two or more (or a greater number as specified elsewhere
in the solicitation) qualified Indian-owned enterprises or organiza-
tions submit responsive bids, award shall be made to the qualified
enterprise or organization with the lowest responsive bid.  If fewer
than the minimum required number of qualified Indian-owned enter-
prises or organizations submit responsive bids, the IHA shall reject
all bids and readvertise the solicitation in accordance with paragraph
(d) below.

(d) If the IHA prefers not to restrict the solicitation as described in
paragraph (c) above, or if after having restricted a solicitation an
insufficient number of qualified Indian enterprises or organizations
submit bids, the IHA may advertise for bids from non-Indian as well
as Indian-owned enterprises and Indian organizations.  Award shall
be made to the qualified Indian enterprise or organization with the
lowest responsive bid if that bid is -

(1) Within the maximum HUD-approved budget amount estab-
lished for the specific project or activity for which bids are being
solicited; and

(2) No more than the percentage specified in 24 CFR 905.175(c)
higher than the total bid price of the lowest responsive bid from any
qualified bidder.  If no responsive bid by a qualified Indian-owned
economic enterprise or organization is within the stated range of the
total bid price of the lowest responsive bid from any qualified
enterprise, award shall be made to the bidder with the lowest bid.

(e) Bidders seeking to qualify for preference in contracting or
subcontracting shall submit proof of Indian ownership with their bids.
Proof of Indian ownership shall include but not be limited to:

(1) Certification by a tribe or other evidence that the bidder is
an Indian.  The IHA shall accept the certification of a tribe that an
individual is a member.

(2) Evidence such as stock ownership, structure, manage-
ment, control, financing and salary or profit sharing arrangements of
the enterprise.

(f) (1) All bidders must submit with their bids a statement describ-
ing how they will provide Indian preference in the award  of subcon-
tracts.  The specific requirements of that statement and the factors
to used by the IHA in determining the statement’s adequacy are
included as an attachment to this solicitation.  Any bid that fails to
include the required statement shall be rejected as nonresponsive.
The IHA may require that comparable statements be provided by
subcontractors to the successful Contractor, and may require the
Contractor to reject any bid or proposal by a subcontractor that fails
to include the statement.

(2) Bidders and prospective subcontractors shall submit a
certification (supported by credible evidence) to the IHA in any
instance where the bidder or subcontractor believes it is infeasible to
provide Indian preference in subcontracting.  The acceptance or
rejection by the IHA of the certification shall be final.  Rejection shall
disqualify the bid from further consideration.

(g) All bidders must submit with their bids a statement detailing their
employment and training opportunities and their plans to provide
preference to Indians in implementing the contract; and the number
or percentage of Indians anticipated to be employed and trained.
Comparable statements from all proposed subcontractors must be
submitted.  The criteria to be used by the IHA in determining the
statement(s)’s adequacy are included as an attachment to this
solicitation.  Any bid that fails to include the required statement(s), or
that includes a statement that does not meet minimum standards
required by the IHA shall be rejected as nonresponsive.

(h) Core crew employees.  A core crew employee is an individual
who is a bona fide employee of the contractor at the time the bid is
submitted; or an individual who was not employed by the bidder at the
time the bid was submitted, but who is regularly employed by the
bidder in a supervisory or other key skilled position when work is
available.  Bidders shall submit with their bids a list of all core crew
employees.

(i) Preference in contracting, subcontracting, employment, and
training shall apply not only on-site, on the reservation, or within the
IHA’s jurisdiction, but also to contracts with firms that operate outside
these areas (e.g., employment in modular or manufactured housing
construction facilities).

(j) Bidders should contact the IHA to determine if any additional
local preference requirements are applicable to this solicitation.

(k) The IHA  [  ] does  [  ] does not [Contracting Officer check
applicable box] maintain lists of Indian-owned economic enterprises
and Indian organizations by specialty (e.g., plumbing, electrical,
foundations), which are available to bidders to assist them in meeting
their responsibility to provide preference in connection with the
administration of contracts and subcontracts.
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General Conditions for Construction 
Public Housing Programs

U.S. Department of Housing and Urban 

Contracts
Development 

- Office of Public and Indian Housing 
OMB Approval No. 2577-0157 (exp. 3/31/2020) 

Applicability. This form is applicable to any
construction/development contract greater than $150,000.

This form includes those clauses required by OMB's common rule on grantee procurement, implemented at HUD in 2 CFR 200, and 
those requirements set forth in Section 3 of the Housing and Urban Development Act of 1968 and its amendment by the Housing and 
Community Development Act of 1992, implemented by HUD at 24 CFR Part 135. The form is required for construction contracts 
awarded by Public Housing Agencies (PHAs). 
The form is used by Housing Authorities in solicitations to provide necessary contract clauses. If the form were not used, HAs would be 
unable to enforce their contracts. 
Public reporting burden for this collection of information is estimated to average 1.0 hours per response, including the time for reviewing 
instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection 
of information. Responses to the collection of information are required to obtain a benefit or to retain a benefit. 
The information requested does not lend itself to confidentiality. 
HUD may not conduct or sponsor, and a person is not required to respond to a collection of information unless it displays a currently 
valid OMB number. 
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1. Definitions (a) The Contractor shall furnish all necessary labor, 

(a) “Architect” means the person or other entity engaged by 
the PHA to perform architectural, engineering, design, 
and other services related to the work as provided for in 
the contract. When a PHA uses an engineer to act in this 
capacity, the terms “architect” and “engineer” shall be 
synonymous. The Architect shall serve as a technical 
representative of the Contracting Officer. The Architect’s 

materials, tools, equipment, and transportation necessary 
for performance of the work. The Contractor shall also 
furnish all necessary water, heat, light, and power not 
made available to the Contractor by the PHA pursuant to 
the clause entitled Availability and Use of Utility Services 
herein. 

(b) The Contractor shall perform on the site, and with its own 

authority is as set forth elsewhere in this contract. 
organization, work equivalent to at least [ ] (12 percent
unless otherwise indicated) of the total amount of work to 
be performed under the order. This percentage may be 
reduced by a supplemental agreement to this order if, 
during performing the work, the Contractor requests a 
reduction and the Contracting Officer determines that the

(b) “Contract” means the contract entered into between the 
PHA and the Contractor. It includes the forms of Bid, the 
Bid Bond, the Performance and Payment Bond or Bonds 
or other assurance of completion, the Certifications, 
Representations, and Other Statements of Bidders (form 
HUD-5370), these General Conditions of the Contract for 
Construction (form HUD-5370), the applicable wage rate 
determinations from the U.S. Department of Labor, any 
special conditions included elsewhere in the contract, the 
specifications, and drawings. It includes all formal 
changes to any of those documents by addendum, 

reduction would be to the advantage of the PHA. 
(c) At all times during performance of this contract and until 

the work is completed and accepted, the Contractor shall 
directly superintend the work or assign and have on the 
work site a competent superintendent who is satisfactory 
to the Contracting Officer and has authority to act for the 
Contractor. 

change order, or other modification. (d) The Contractor shall be responsible for all damages to 

(c) “Contracting Officer” means the person delegated the au- persons or property that occur as a result of the 
Contractor’s fault or negligence, and shall take properthority by the PHA to enter into, administer, and/or 

terminate this contract and designated as such in writing 
to the Contractor. The term includes any successor 

safety and health precautions to protect the work, the 
workers, the public, and the property of others. The 
Contractor shall hold and save the PHA, its officers and 
agents, free and harmless from liability of any nature 
occasioned by the Contractor’s performance. The 
Contractor shall also be responsible for all materials 
delivered and work performed until completion and 
acceptance of the entire work, except for any completed 
unit of work which may have been accepted under the 

Contracting Officer and any duly authorized 
representative of the Contracting Officer also designated 
in writing. The Contracting Officer shall be deemed the 
authorized agent of the PHA in all dealings with the 
Contractor. 

(d) “Contractor” means the person or other entity entering 
into the contract with the PHA to perform all of the work 
required under the contract. contract. 

(e) “Drawings” means the drawings enumerated in the (e) The Contractor shall lay out the work from base lines and 

schedule of drawings contained in the Specifications and 
as described in the contract clause entitled Specifications

bench marks indicated on the drawings and be 
responsible for all lines, levels, and measurements of all 
work executed under the contract. The Contractor shall 
verify the figures before laying out the work and will be 
held responsible for any error resulting from its failure to 

and Drawings for Construction herein. 
(f) “HUD” means the United States of America acting through 

the Department of Housing and Urban Development 
including the Secretary, or any other person designated to 
act on its behalf. HUD has agreed, subject to the 
provisions of an Annual Contributions Contract (ACC), to 
provide financial assistance to the PHA, which includes 
assistance in financing the work to be performed under 
this contract. As defined elsewhere in these General 
Conditions or the contract documents, the determination 
of HUD may be required to authorize changes in the work 
or for release of funds to the PHA for payment to the 
Contractor. Notwithstanding HUD’s role, nothing in this 
contract shall be construed to create any contractual 

do so. 
(f) The Contractor shall confine all operations (including 

storage of materials) on PHA premises to areas 
authorized or approved by the Contracting Officer. 

(g) The Contractor shall at all times keep the work area, 

relationship between the Contractor and HUD. 

including storage areas, free from accumulations of 
waste materials. After completing the work and before 
final inspection, the Contractor shall (1) remove from the 
premises all scaffolding, equipment, tools, and materials 
(including rejected materials) that are not the property of 
the PHA and all rubbish caused by its work; (2) leave the 
work area in a clean, neat, and orderly condition 
satisfactory to the Contracting Officer; (3) perform all 
specified tests; and, (4) deliver the installation in 

(g) “Project” means the entire project, whether construction 
or rehabilitation, the work for which is provided for in 
whole or in part under this contract. complete and operating condition. 

(h) “PHA” means the Public Housing Agency organized 
under applicable state laws which is a party to this 

(h) The Contractor’s responsibility will terminate when all 

contract. 

work has been completed, the final inspection made, and 
the work accepted by the Contracting Officer. The 
Contractor will then be released from further obligation 
except as required by the warranties specified elsewhere 
in the contract. 

(j) “Specifications” means the written description of the 
technical requirements for construction and includes the 
criteria and tests for determining whether the 
requirements are met. 

(l) “Work” means materials, workmanship, and manufacture 
and fabrication of components. 

3. Architect’s Duties, Responsibilities, and Authority 

2. Contractor’s Responsibility for Work 

(a) The Architect for this contract, and any successor, shall 
be designated in writing by the Contracting Officer. 
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(b) The Architect shall serve as the Contracting Officer’s 
technical representative with respect to architectural, 
engineering, and design matters related to the work 
performed under the contract. The Architect may provide 
direction on contract performance. Such direction shall be 
within the scope of the contract and may not be of a 
nature which: (1) institutes additional work outside the 
scope of the contract; (2) constitutes a change as defined 
in the Changes clause herein; (3) causes an increase or 
decrease in the cost of the contract; (4) alters the 
Construction Progress Schedule; or (5) changes any of 
the other express terms or conditions of the contract. 

6. Construction Progress Schedule 

(a) The Contractor shall, within five days after the work 

(c) The Architect’s duties and responsibilities may include but 

commences on the contract or another period of time 
determined by the Contracting Officer, prepare and 
submit to the Contracting Officer for approval three copies 
of a practicable schedule showing the order in which the 
Contractor proposes to perform the work, and the dates 
on which the Contractor contemplates starting and 
completing the several salient features of the work 
(including acquiring labor, materials, and equipment). The 
schedule shall be in the form of a progress chart of 
suitable scale to indicate appropriately the percentage of 
work scheduled for completion by any given date during 
the period. If the Contractor fails to submit a schedule 
within the time prescribed, the Contracting Officer may 
withhold approval of progress payments or take other 
remedies under the contract until the Contractor submits 

shall not be limited to: 
(1) Making periodic visits to the work site, and on the 

basis of his/her on-site inspections, issuing written 
reports to the PHA which shall include all observed 
deficiencies. The Architect shall file a copy of the 
report with the Contractor’s designated representative
at the site; the required schedule. 

(2) Making modifications in drawings and technical (b) The Contractor shall enter the actual progress on the 
chart as required by the Contracting Officer, and 
immediately deliver three copies of the annotated 
schedule to the Contracting Officer. If the Contracting 
Officer determines, upon the basis of inspection 
conducted pursuant to the clause entitled Inspection and 
Acceptance of Construction, herein that the Contractor is 
not meeting the approved schedule, the Contractor shall 
take steps necessary to improve its progress, including 
those that may be required by the Contracting Officer, 
without additional cost to the PHA. In this circumstance, 
the Contracting Officer may require the Contractor to 
increase the number of shifts, overtime operations, days 
of work, and/or the amount of construction plant, and to 
submit for approval any supplementary schedule or 
schedules in chart form as the Contracting Officer deems 
necessary to demonstrate how the approved rate of 

specifications and assisting the Contracting Officer in 
the preparation of change orders and other contract 
modifications for issuance by the Contracting Officer; 

(3) Reviewing and making recommendations with respect 
to - (i) the Contractor’s construction progress 
schedules; (ii) the Contractor’s shop and detailed 
drawings; (iii) the machinery, mechanical and other 
equipment and materials or other articles proposed 
for use by the Contractor; and, (iv) the Contractor’s 
price breakdown and progress payment estimates; 
and, 

(4) Assisting in inspections, signing Certificates of 
Completion, and making recommendations with 
respect to acceptance of work completed under the 
contract. 

4. Other Contracts progress will be regained. 

The PHA may undertake or award other contracts for 
additional work at or near the site of the work under this 
contract. The Contractor shall fully cooperate with the 
other contractors and with PHA employees and shall 
carefully adapt scheduling and performing the work under 
this contract to accommodate the additional work, heeding 
any direction that may be provided by the Contracting 
Officer. The Contractor shall not commit or permit any act 
that will interfere with the performance of work by any 
other contractor or by PHA employees 

(c) Failure of the Contractor to comply with the requirements 
of the Contracting Officer under this clause shall be 
grounds for a determination by the Contracting Officer that 
the Contractor is not prosecuting the work with sufficient 
diligence to ensure completion within the time 
specified in the Contract. Upon making this 
determination, the Contracting Officer may terminate the 
Contractor’s right to proceed with the work, or any 
separable part of it, in accordance with the Default clause 
of this contract. 

7. Site Investigation and Conditions Affecting the Work 
Construction Requirements 

5. Pre-construction Conference and Notice to Proceed 
(a) The Contractor acknowledges that it has taken steps 

reasonably necessary to ascertain the nature and location 
of the work, and that it has investigated and satisfied itself 
as to the general and local conditions which can affect the 
work or its cost, including but not limited to, (1) conditions 
bearing upon transportation, disposal, handling, and 
storage of materials; (2) the availability of labor, water, 
electric power, and roads;(3) uncertainties of weather, 
river stages, tides, or similar physical conditions at the 
site; (4) the conformation and conditions of the ground; 
and (5) the character of equipment and facilities needed 
preliminary to and during work performance. The 
Contractor also acknowledges that it has satisfied itself as 
to the character, quality, and quantity of surface and 
subsurface materials or obstacles to be encountered 
insofar as this information is 

(a) Within ten calendar days of contract execution, and prior 
to the commencement of work, the Contractor shall 
attend a preconstruction conference with representatives 
of the PHA, its Architect, and other interested parties 
convened by the PHA. The conference will serve to 
acquaint the participants with the general plan of the 
construction operation and all other requirements of the 
contract. The PHA will provide the Contractor with the 
date, time, and place of the conference. 

(b) The contractor shall begin work upon receipt of a written 
Notice to Proceed from the Contracting Officer or 
designee. The Contractor shall not begin work prior to 
receiving such notice. 
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reasonably ascertainable from an inspection of the site, 
including all exploratory work done by the PHA, as well 
as from the drawings and specifications made a part of 
this contract. Any failure of the Contractor to take the 
actions described and acknowledged in this paragraph 
will not relieve the Contractor from responsibility for 
estimating properly the difficulty and cost of successfully 
performing the work, or for proceeding to successfully 

promptly submitted to the Contracting Officer, who shall 
promptly make a determination in writing. Any adjustment 
by the Contractor without such a determination shall be at 
its own risk and expense. The Contracting Officer shall 
furnish from time to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

perform the work without additional expense to the PHA. 

(b) Wherever in the specifications or upon the drawings the 
words “directed”, “required”, “ordered”, “designated”, 
“prescribed”, or words of like import are used, it shall be(b) The PHA assumes no responsibility for any conclusions 

or interpretations made by the Contractor based on the 
information made available by the PHA. Nor does the 
PHA assume responsibility for any understanding 
reached or representation made concerning conditions 
which can affect the work by any of its officers or agents 
before the execution of this contract, unless that 
understanding or representation is expressly stated in 
this contract. 

understood that the “direction”, “requirement”, “order”, 
“designation”, or “prescription”, of the Contracting Officer 
is intended and similarly the words “approved”, 
“acceptable”, “satisfactory”, or words of like import shall

mean “approved by”, or “acceptable to”, or “satisfactory 
to” the Contracting Officer, unless otherwise expressly 
stated. 

(c) Where “as shown” “as indicated”, “as detailed”, or 
words

8. Differing Site Conditions 
of similar import are used, it shall be understood that the 
reference is made to the drawings accompanying this 
contract unless stated otherwise. The word “provided” as 
used herein shall be understood to mean “provide 
complete in place” that is “furnished and installed”. 

(a) The Contractor shall promptly, and before the conditions 
are disturbed, give a written notice to the Contracting 
Officer of (1) subsurface or latent physical conditions at 
the site which differ materially from those indicated in this 
contract, or (2) unknown physical conditions at the 
site(s), of an unusual nature, which differ materially from 
those ordinarily encountered and generally recognized as 
inhering in work of the character provided for in the 

(d) “Shop drawings” means drawings, submitted to the PHA 

contract. 

by the Contractor, subcontractor, or any lower tier 
subcontractor, showing in detail (1) the proposed 
fabrication and assembly of structural elements and (2) 
the installation (i.e., form, fit, and attachment details) of 
materials of equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, illustrations, 
schedules, performance and test data, and similar 
materials furnished by the Contractor to explain in detail 
specific portions of the work required by the contract. The 
PHA may duplicate, use, and disclose in any manner and 
for any purpose shop drawings delivered under this 

(b) The Contracting Officer shall investigate the site 
conditions promptly after receiving the notice. Work shall 
not proceed at the affected site, except at the 
Contractor’s risk, until the Contracting Officer has 
provided written instructions to the Contractor. If the 
conditions do materially so differ and cause an increase 
or decrease in the Contractor’s cost of, or the time 
required for, performing any part of the work under this 
contract, whether or not changed as a result of the 
conditions, the Contractor shall file a claim in writing to 
the PHA within ten days after receipt of such instructions 
and, in any event, before proceeding with the work. An 
equitable adjustment in the contract price, the delivery 
schedule, or both shall be made under this clause and 

contract. 
(e) If this contract requires shop drawings, the Contractor 

the contract modified in writing accordingly. 

shall coordinate all such drawings, and review them for 
accuracy, completeness, and compliance with other 
contract requirements and shall indicate its approval 
thereon as evidence of such coordination and review. 
Shop drawings submitted to the Contracting Officer 
without evidence of the Contractor’s approval may be 
returned for resubmission. The Contracting Officer will 
indicate an approval or disapproval of the shop drawings 
and if not approved as submitted shall indicate the PHA’s 
reasons therefore. Any work done before such approval 
shall be at the Contractor’s risk. Approval by the 
Contracting Officer shall not relieve the Contractor from 
responsibility for any errors or omissions in such 
drawings, nor from responsibility for complying with the 
requirements of this contract, except with respect to 
variations described and approved in accordance with (f)

(c) No request by the Contractor for an equitable adjustment 
to the contract under this clause shall be allowed, unless 
the Contractor has given the written notice required; 
provided, that the time prescribed in (a) above for giving 
written notice may be extended by the Contracting
Officer. 

(d) No request by the Contractor for an equitable adjustment 
to the contract for differing site conditions shall be 
allowed if made after final payment under this contract. below. 

9. Specifications and Drawings for Construction 
(f) If shop drawings show variations from the contract 

requirements, the Contractor shall describe such 
variations in writing, separate from the drawings, at the 
time of submission. If the Architect approves any such 
variation and the Contracting Officer concurs, the 

(a) The Contractor shall keep on the work site a copy of the 
drawings and specifications and shall at all times give the 
Contracting Officer access thereto. Anything mentioned 
in the specifications and not shown on the drawings, or 
shown on the drawings and not mentioned in the 
specifications, shall be of like effect as if shown or 
mentioned in both. In case of difference between 
drawings and specifications, the specifications shall 
govern. In case of discrepancy in the figures, in the 
drawings, or in the specifications, the matter shall be 

Contracting Officer shall issue an appropriate 
modification to the contract, except that, if the variation is 
minor or does not involve a change in price or in time of 
performance, a modification need not be issued. 

(g) It shall be the responsibility of the Contractor to make
timely requests of the PHA for such large scale and full 
size drawings, color schemes, and other additional 
information, not already in his possession, which shall be 
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required in the planning and production of the work. Such 
requests may be submitted as the need arises, but each 
such request shall be filed in ample time to permit 
appropriate action to be taken by all parties involved so 

machinery and mechanical and other equipment. 
When required by this contract or by the Contracting 
Officer, the Contractor shall also obtain the 
Contracting Officer’s approval of the material or 
articles which the Contractor contemplates 
incorporating into the work. When requesting 
approval, the Contractor shall provide full information 
concerning the material or articles. Machinery, 
equipment, material, and articles that do not have the 
required approval shall be installed or used at the risk 

as to avoid delay. 
(h) The Contractor shall submit to the Contracting Officer for 

approval four copies (unless otherwise indicated) of all 
shop drawings as called for under the various headings 
of these specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained by the 
PHA and one set will be returned to the Contractor. As 
required by the Contracting Officer, the Contractor, upon 
completing the work under this contract, shall furnish a 
complete set of all shop drawings as finally approved. 
These drawings shall show all changes and revisions 

of subsequent rejection. 
(2) When required by the specifications or the 

Contracting Officer, the Contractor shall submit 
appropriately marked samples (and certificates 
related to them) for approval at the Contractor’s

made up to the time the work is completed and accepted. expense, with all shipping charges prepaid. The 
Contractor shall label, or otherwise properly mark on 
the container, the material or product represented, its 
place of origin, the name of the producer, the 
Contractor’s name, and the identification of the 
construction project for which the material or product

(i) This clause shall be included in all subcontracts at any tier. 
It shall be the responsibility of the Contractor to ensure 
that all shop drawings prepared by subcontractors are 
submitted to the Contracting Officer. 

10. As-Built Drawings is intended to be used. 

(a) “As-built drawings,” as used in this clause, means 
(3) Certificates shall be submitted in triplicate, describing 

each sample submitted for approval and certifying 
that the material, equipment or accessory complies 
with contract requirements. The certificates shall 
include the name and brand of the product, name of 
manufacturer, and the location where produced. 

drawings submitted by the Contractor or subcontractor at 
any tier to show the construction of a particular structure 
or work as actually completed under the contract. “As-built 
drawings” shall be synonymous with “Record 
drawings.” (4) Approval of a sample shall not constitute a waiver of 

(b) As required by the Contracting Officer, the Contractor the PHA right to demand full compliance with contract 
requirements. Materials, equipment and accessories 
may be rejected for cause even though samples have

shall provide the Contracting Officer accurate information 
to be used in the preparation of permanent as-built 
drawings. For this purpose, the Contractor shall record on 
one set of contract drawings all changes from the 
installations originally indicated, and record final locations 
of underground lines by depth from finish grade and by 
accurate horizontal offset distances to permanent surface 
improvements such as buildings, curbs, or edges of 

been approved. 

walks.

(5) Wherever materials are required to comply with 
recognized standards or specifications, such 
specifications shall be accepted as establishing the 
technical qualities and testing methods, but shall not 
govern the number of tests required to be made nor 
modify other contract requirements. The Contracting 
Officer may require laboratory test reports on items 
submitted for approval or may approve materials on 
the basis of data submitted in certificates with 
samples. Check tests will be made on materials 
delivered for use only as frequently as the Contracting 
Officer determines necessary to insure compliance of 
materials with the specifications. The Contractor will 
assume all costs of retesting materials which fail to 
meet contract requirements and/or testing materials 
offered in substitution for those found deficient. 

(c) This clause shall be included in all subcontracts at any 
tier. It shall be the responsibility of the Contractor to 
ensure that all as-built drawings prepared by 
subcontractors are submitted to the Contracting Officer. 

11. Material and Workmanship 

(a) All equipment, material, and articles furnished under this 
contract shall be new and of the most suitable grade for 
the purpose intended, unless otherwise specifically 
provided in this contract. References in the contract to 
equipment, material, articles, or patented processes by 
trade name, make, or catalog number, shall be regarded 
as establishing a standard of quality and shall not be 
construed as limiting competition. The Contractor may, at 
its option, use any equipment, material, article, or 
process that, in the judgment of, and as approved by the 
Contracting Officer, is equal to that named in the 
specifications, unless otherwise specifically provided in 

(6) After approval, samples will be kept in the Project 
office until completion of work. They may be built into 
the work after a substantial quantity of the materials 
they represent has been built in and accepted. 

(c) Requirements concerning lead-based paint. The 
Contractor shall comply with the requirements concerning 
lead-based paint contained in the Lead-Based Paint 
Poisoning Prevention Act (42 U.S.C. 4821-4846) as 
implemented by 24 CFR Part 35. 

this contract. 
(b) Approval of equipment and materials. 12. Permits and Codes 

(1) The Contractor shall obtain the Contracting Officer’s 
approval of the machinery and mechanical and other 
equipment to be incorporated into the work. When 
requesting approval, the Contractor shall furnish to the 
Contracting Officer the name of the manufacturer, the 
model number, and other information concerning the 
performance, capacity, nature, and rating of the 

(a) The Contractor shall give all notices and comply with all 
applicable laws, ordinances, codes, rules and regulations. 
Notwithstanding the requirement of the Contractor to 
comply with the drawings and specifications in the 
contract, all work installed shall comply with all applicable 
codes and regulations as amended by any 
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waivers. Before installing the work, the Contractor shall 
examine the drawings and the specifications for 
compliance with applicable codes and regulations 
bearing on the work and shall immediately report any 
discrepancy it may discover to the Contracting Officer. 

14. Temporary Heating 

Where the requirements of the drawings and 

The Contractor shall provide and pay for temporary 
heating, covering, and enclosures necessary to properly 
protect all work and materials against damage by 
dampness and cold, to dry out the work, and to facilitate 
the completion of the work. Any permanent heating 
equipment used shall be turned over to the PHA in the 
condition and at the time required by the specifications. 

specifications fail to comply with the applicable code or 
regulation, the Contracting Officer shall modify the 
contract by change order pursuant to the clause entitled 
Changes herein to conform to the code or regulation. 

(b) The Contractor shall secure and pay for all permits, fees, 
and licenses necessary for the proper execution and 
completion of the work. Where the PHA can arrange for 
the issuance of all or part of these permits, fees and 
licenses, without cost to the Contractor, the contract 
amount shall be reduced accordingly. 

15. Availability and Use of Utility Services 

(a) The PHA shall make all reasonably required amounts of 

13. Health, Safety, and Accident Prevention 

utilities available to the Contractor from existing outlets 
and supplies, as specified in the contract. Unless 
otherwise provided in the contract, the amount of each 
utility service consumed shall be charged to or paid for by 
the Contractor at prevailing rates charged to the PHA or, 
where the utility is produced by the PHA, at reasonable 
rates determined by the Contracting Officer. The 
Contractor shall carefully conserve any utilities furnished 

(a) In performing this contract, the Contractor shall: 
(1) Ensure that no laborer or mechanic shall be required 

to work in surroundings or under working conditions 
which are unsanitary, hazardous, or dangerous to 
his/her health and/or safety as determined under 
construction safety and health standards promulgated

without charge.
(b) The Contractor, at its expense and in a manner 

by the Secretary of Labor by regulation; 
satisfactory to the Contracting Officer, shall install and 
maintain all necessary temporary connections and 
distribution lines, and all meters required to measure the 
amount of each utility used for the purpose of 
determining charges. Before final acceptance of the work 
by the PHA, the Contractor shall remove all the 
temporary connections, distribution lines, meters, and 
associated paraphernalia. 

(2) Protect the lives, health, and safety of other persons; 
(3) Prevent damage to property, materials, supplies, and 

equipment; and, 
(4) Avoid work interruptions. 

(b) For these purposes, the Contractor shall: 
(1) Comply with regulations and standards issued by the 

Secretary of Labor at 29 CFR Part 1926. Failure to 
comply may result in imposition of sanctions pursuant 
to the Contract Work Hours and Safety Standards Act 
(Public Law 91-54, 83 Stat. 96), 40 U.S.C. 3701 et 

16. Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements 

seq.; and (a) The Contractor shall preserve and protect all structures, 
(2) Include the terms of this clause in every subcontract equipment, and vegetation (such as trees, shrubs, and 

grass) on or adjacent to the work site, which are not to be 
removed under this contract, and which do not 
unreasonably interfere with the work required under this 

so that such terms will be binding on each 
subcontractor. 

(c) The Contractor shall maintain an accurate record of 
exposure data on all accidents incident to work performed 
under this contract resulting in death, traumatic injury, 
occupational disease, or damage to property, materials, 
supplies, or equipment, and shall report this data in the 
manner prescribed by 29 CFR Part 

contract. 
(b) The Contractor shall only remove trees when specifically 

1904. 

authorized to do so, and shall avoid damaging vegetation 
that will remain in place. If any limbs or branches of trees 
are broken during performance of this contract, or by the 
careless operation of equipment, or by workmen, the 
Contractor shall trim those limbs or branches with a clean 
cut and paint the cut with a tree-pruning compound as 

(d) The Contracting Officer shall notify the Contractor of any 
noncompliance with these requirements and of the 
corrective action required. This notice, when delivered to 
the Contractor or the Contractor’s representative at the 
site of the work, shall be deemed sufficient notice of the 
noncompliance and corrective action required. After 
receiving the notice, the Contractor shall immediately 
take corrective action. If the Contractor fails or refuses to 
take corrective action promptly, the Contracting Officer 
may issue an order stopping all or part of the work until 
satisfactory corrective action has been taken. The 
Contractor shall not base any claim or request for 
equitable adjustment for additional time or money on any

directed by the Contracting Officer. 
(c) The Contractor shall protect from damage all existing 

improvements and utilities (1) at or near the work site and 
(2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the 
Contractor. Prior to disturbing the ground at the 
construction site, the Contractor shall ensure that all 
underground utility lines are clearly marked. 

(d) The Contractor shall shore up, brace, underpin, secure, 

stop order issued under these circumstances. 

and protect as necessary all foundations and other parts 
of existing structures adjacent to, adjoining, and in the 
vicinity of the site, which may be affected by the 
excavations or other operations connected with the (e) The Contractor shall be responsible for its subcontractors’ 

compliance with the provisions of this clause. The 
Contractor shall take such action with respect to any 
subcontract as the PHA, the Secretary of Housing and 
Urban Development, or the Secretary of Labor shall 
direct as a means of enforcing such provisions. 

construction of the project. 
(e) Any equipment temporarily removed as a result of work 

under this contract shall be protected, cleaned, and 
replaced in the same condition as at the time of award of 
this contract. 
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(f) New work which connects to existing work shall The contactor shall comply with the Clean Air Act, as 
amended, 42 USC 7401 et seq., the Federal Water 
Pollution Control Water Act, as amended, 33 U.S.C. 1251 
et seq., and standards issued pursuant thereto in the 
facilities in which this contract is to be performed. 

correspond in all respects with that to which it connects 
and/or be similar to existing work unless otherwise 
required by the specifications. 

(g) No structural members shall be altered or in any way 
weakened without the written authorization of the 
Contracting Officer, unless such work is clearly specified 19. Energy Efficiency 
in the plans or specifications. 

(h) If the removal of the existing work exposes discolored or 
unfinished surfaces, or work out of alignment, such 
surfaces shall be refinished, or the material replaced as 
necessary to make the continuous work uniform and 
harmonious. This, however, shall not be construed to 
require the refinishing or reconstruction of dissimilar 
finishes previously exposed, or finished surfaces in good 
condition, but in different planes or on different levels 
when brought together by the removal of intervening 
work, unless such refinishing or reconstruction is 

The Contractor shall comply with mandatory standards 
and policies relating to energy efficiency which are 
contained in the energy conservation plan issued in 
compliance with the Energy Policy and Conservation Act 
(Pub.L. 94-163) for the State in which the work under the 
contract is performed. 

20. Inspection and Acceptance of Construction 

(a) Definitions. As used in this clause - 
specified in the plans or specifications. (1) “Acceptance” means the act of an authorized 

representative of the PHA by which the PHA approves 
and assumes ownership of the work performed under this 
contract. Acceptance may be partial or complete. 

(2) “Inspection” means examining and testing the work 

(i) The Contractor shall give all required notices to any 
adjoining or adjacent property owner or other party before 
the commencement of any work. 

(j) The Contractor shall indemnify and save harmless the 
PHA from any damages on account of settlement or the 
loss of lateral support of adjoining property, any damages 
from changes in topography affecting drainage, and from 
all loss or expense and all damages for which the PHA 
may become liable in consequence of such injury or 
damage to adjoining and adjacent structures and their 

performed under the contract (including, when 
appropriate, raw materials, equipment, components, and 
intermediate assemblies) to determine whether it 
conforms to contract requirements. 

premises. 

(3) “Testing” means that element of inspection that 
determines the properties or elements, including 
functional operation of materials, equipment, or their 
components, by the application of established scientific (k) The Contractor shall repair any damage to vegetation, 

structures, equipment, utilities, or improvements, 
including those that are the property of a third party, 
resulting from failure to comply with the requirements of 
this contract or failure to exercise reasonable care in 
performing the work. If the Contractor fails or refuses to 
repair the damage promptly, the Contracting Officer may 
have the necessary work performed and charge the cost 
to the Contractor. 

principles and procedures. 
(b) The Contractor shall maintain an adequate inspection 

system and perform such inspections as will ensure that 
the work performed under the contract conforms to 
contract requirements. All work is subject to PHA 
inspection and test at all places and at all reasonable 
times before acceptance to ensure strict compliance with
the terms of the contract. 

(c) PHA inspections and tests are for the sole benefit of the 
17. Temporary Buildings and Transportation of Materials PHA and do not: (1) relieve the Contractor of 

responsibility for providing adequate quality control 
measures; (2) relieve the Contractor of responsibility for 
loss or damage of the material before acceptance; (3) 
constitute or imply acceptance; or, (4) affect the 
continuing rights of the PHA after acceptance of the 

(a) Temporary buildings (e.g., storage sheds, shops, offices, 
sanitary facilities) and utilities may be erected by the 
Contractor only with the approval of the Contracting 
Officer and shall be built with labor and materials 
furnished by the Contractor without expense to the PHA. 
The temporary buildings and utilities shall remain the 
property of the Contractor and shall be removed by the 
Contractor at its expense upon completion of the work. 
With the written consent of the Contracting Officer, the 
buildings and utilities may be abandoned and need not 

completed work under paragraph (j) below. 
(d) The presence or absence of the PHA inspector does not 

relieve the Contractor from any contract requirement, nor 
is the inspector authorized to change any term or 
condition of the specifications without the Contracting 
Officer’s written authorization. All instructions and 

be removed. approvals with respect to the work shall be given to the 
(b) The Contractor shall, as directed by the Contracting Contractor by the Contracting Officer. 

Officer, use only established roadways, or use temporary 
roadways constructed by the Contractor when and as 
authorized by the Contracting Officer. When materials are 
transported in prosecuting the work, vehicles shall not be 
loaded beyond the loading capacity recommended by the 
manufacturer of the vehicle or prescribed by any federal, 
state, or local law or regulation. When it is necessary to 
cross curbs or sidewalks, the Contractor shall protect them 
from damage. The Contractor shall repair or pay for the 
repair of any damaged curbs, sidewalks, or roads. 

(e) The Contractor shall promptly furnish, without additional 
charge, all facilities, labor, and material reasonably 
needed for performing such safe and convenient 
inspections and tests as may be required by the 
Contracting Officer. The PHA may charge to the 
Contractor any additional cost of inspection or test when 
work is not ready at the time specified by the Contractor 
for inspection or test, or when prior rejection makes 
reinspection or retest necessary. The PHA shall perform 
all inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and 
performance tests shall be performed as described in the 
contract. 

18. Clean Air and Water 
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(f) The PHA may conduct routine inspections of the occupied without proper remuneration therefore. If prior 
possession or use by the PHA delays the progress of the 
work or causes additional expense to the Contractor, an 
equitable adjustment shall be made in the contract price 
or the time of completion, and the contract shall be 
modified in writing accordingly. 

construction site on a daily basis. 
(g) The Contractor shall, without charge, replace or correct 

work found by the PHA not to conform to contract 
requirements, unless the PHA decides that it is in its 
interest to accept the work with an appropriate 
adjustment in contract price. The Contractor shall 
promptly segregate and remove rejected material from 22. Warranty of Title 
the premises. 

(h) If the Contractor does not promptly replace or correct The Contractor warrants good title to all materials, 
supplies, and equipment incorporated in the work and 
agrees to deliver the premises together with all 
improvements thereon free from any claims, liens or 
charges, and agrees further that neither it nor any other 
person, firm or corporation shall have any right to a lien 
upon the premises or anything appurtenant thereto. 

rejected work, the PHA may (1) by contract or otherwise, 
replace or correct the work and charge the cost to the 
Contractor, or (2) terminate for default the Contractor’s 
right to proceed. 

(i) If any work requiring inspection is covered up without ap- 
proval of the PHA, it must, if requested by the Contracting 
Officer, be uncovered at the expense of the Contractor. If 
at any time before final acceptance of the entire work, the 
PHA considers it necessary or advisable, to examine 
work already completed by removing or tearing it out, the 
Contractor, shall on request, promptly furnish all 
necessary facilities, labor, and material. If such work is 
found to be defective or nonconforming in any material 
respect due to the fault of the Contractor or its 
subcontractors, the Contractor shall defray all the 
expenses of the examination and of satisfactory 
reconstruction. If, however, such work is found to meet 
the requirements of the contract, the Contracting Officer 
shall make an equitable adjustment to cover the cost of 
the examination and reconstruction, including, if 
completion of the work was thereby delayed, an 

23. Warranty of Construction 

(a) In addition to any other warranties in this contract, the 
Contractor warrants, except as provided in paragraph (j) 
of this clause, that work performed under this contract 
conforms to the contract requirements and is free of any 
defect in equipment, material, or workmanship performed
by the Contractor or any subcontractor or supplier at any 
tier. This warranty shall continue for a period of 
(one year unless otherwise indicated) from the date of final 
acceptance of the work. If the PHA takes possession of 
any part of the work before final acceptance, this warranty 
shall continue for a period of (one year unless otherwise 
indicated) from the date that the PHA takes 

extension of time. possession. 
(j) The Contractor shall notify the Contracting Officer, in (b) The Contractor shall remedy, at the Contractor’s 

writing, as to the date when in its opinion all or a 
designated portion of the work will be substantially 
completed and ready for inspection. If the Architect 
determines that the state of preparedness is as 
represented, the PHA will promptly arrange for the 
inspection. Unless otherwise specified in the contract, the 
PHA shall accept, as soon as practicable after completion 
and inspection, all work required by the contract or that 
portion of the work the Contracting Officer determines and 
designates can be accepted separately. Acceptance shall 
be final and conclusive except for latent defects, fraud, 
gross mistakes amounting to fraud, or the PHA’s right 
under any warranty or guarantee. 

expense, any failure to conform, or any defect. In 
addition, the Contractor shall remedy, at the Contractor’s 
expense, any damage to PHA-owned or controlled real or 
personal property when the damage is the result of— 
(1) The Contractor’s failure to conform to contract require- 

ments; or 
(2) Any defects of equipment, material, workmanship or 

design furnished by the Contractor. 
(c) The Contractor shall restore any work damaged in 

fulfilling the terms and conditions of this clause. The 
Contractor’s warranty with respect to work repaired or 
replaced will run for (one year unless otherwise indicated) 
from the date of repair or replacement. 

(d) The Contracting Officer shall notify the Contractor, in 
21. Use and Possession Prior to Completion writing, within a reasonable time after the discovery of

any failure, defect or damage. 
(a) The PHA shall have the right to take possession of or use 

any completed or partially completed part of the work. 
Before taking possession of or using any work, the 
Contracting Officer shall furnish the Contractor a list of 
items of work remaining to be performed or corrected on 
those portions of the work that the PHA intends to take 
possession of or use. However, failure of the Contracting 
Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of 
the contract. The PHA’s possession or use shall not be 

(e) If the Contractor fails to remedy any failure, defect, or 
damage within a reasonable time after receipt of notice, 
the PHA shall have the right to replace, repair or 
otherwise remedy the failure, defect, or damage at the 
Contractor’s expense. 

(f) With respect to all warranties, express or implied, from 
subcontractors, manufacturers, or suppliers for work 
performed and materials furnished under this contract,
the Contractor shall: 
(1) Obtain all warranties that would be given in normal 

deemed an acceptance of any work under the contract. commercial practice; 
(b) While the PHA has such possession or use, the (2) Require all warranties to be executed in writing, for the 

Contractor shall be relieved of the responsibility for (1) the 
loss of or damage to the work resulting from the PHA’s 
possession or use, notwithstanding the terms of the 
clause entitled Permits and Codes herein; (2) all 
maintenance costs on the areas occupied; and, (3) 
furnishing heat, light, power, and water used in the areas 

benefit of the PHA; and, 
(3) Enforce all warranties for the benefit of the PHA. 

(g) In the event the Contractor’s warranty under paragraph
(a) of this clause has expired, the PHA may bring suit at 
its own expense to enforce a subcontractor’s, 
manufacturer’s or supplier’s warranty. 
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(h) Unless a defect is caused by the negligence of the basis for determining progress payments. The breakdown 
shall be approved by the Contracting Officer and must be 
acceptable to HUD. If the contract covers more than one 

Contractor or subcontractor or supplier at any tier, the
Contractor shall not be liable for the repair of any defect of 
material or design furnished by the PHA nor for the repair
of any damage that results from any defect in PHA

project, the Contractor shall furnish a separate 

furnished material or design.
breakdown for each. The values and quantities employed 
in making up this breakdown are for determining the 
amount of progress payments and shall not be construed 
as a basis for additions to or deductions from the contract 
price. The Contractor shall prorate its overhead and profit

(i) Notwithstanding any provisions herein to the contrary, the
establishment of the time periods in paragraphs (a) and
(c) above relate only to the specific obligation of the
Contractor to correct the work, and have no relationship
to the time within which its obligation to comply with the
contract may be sought to be enforced, nor to the time
within which proceedings may be commenced to
establish the Contractor’s liability with respect to its
obligation other than specifically to correct the work.

over the construction period of the contract. 
(d) The Contractor shall submit, on forms provided by the

PHA, periodic estimates showing the value of the work 
performed during each period based upon the approved

submitted not later than days in advance of
(j) This warranty shall not limit the PHA’s rights under the the date set for payment and are subject to correction and 

revision as required. The estimates must be approved by
the Contracting Officer with the concurrence of the
Architect prior to payment. If the contract covers more
than one project, the Contractor shall furnish a

Inspection and Acceptance of Construction clause of this 
contract with respect to latent defects, gross mistakes or 
fraud.

24. Prohibition Against Liens separate progress payment estimate for each.

The Contractor is prohibited from placing a lien on the
PHA’s property. This prohibition shall apply to all
subcontractors at any tier and all materials suppliers.

(e) Along with each request for progress payments and the 
required estimates, the Contractor shall furnish the
following certification, or payment shall not be made: I
hereby certify, to the best of my knowledge and belief,
that: 

Administrative Requirements (1) The amounts requested are only for performance in 
accordance with the specifications, terms, and

25. Contract Period conditions of the contract;
(2) Payments to subcontractors and suppliers have been

made from previous payments received under the
contract, and timely payments will be made from the
proceeds of the payment covered by this certification,
in accordance with subcontract agreements; and,

The Contractor shall complete all work required under 
this contract within calendar days of the 
effective date of the contract, or within the time 
schedule established in the notice to proceed issued by 
the Contracting Officer. 

(3) This request for progress payments does not include

26. Order of Provisions

any amounts which the prime contractor intends to
withhold or retain from a subcontractor or supplier in 
accordance with the terms and conditions of the
subcontract.In the event of a conflict between these General

Conditions and the Specifications, the General
Conditions shall prevail. In the event of a conflict between 
the contract and any applicable state or local law or
regulation, the state or local law or regulation shall
prevail; provided that such state or local law or regulation
does not conflict with, or is less restrictive than applicable
federal law, regulation, or Executive Order. In the event of
such a conflict, applicable federal law, regulation, and
Executive Order shall prevail.

Name: 

Title: 

Date: 

27. Payments (f) Except as otherwise provided in State law, the PHA shall

(a) The PHA shall pay the Contractor the price as provided in

retain ten (10) percent of the amount of progress
payments until completion and acceptance of all work
under the contract; except, that if upon completion of 50
percent of the work, the Contracting Officer, after
consulting with the Architect, determines that the
Contractor’s performance and progress are satisfactory,

this contract.
(b) The PHA shall make progress payments approximately

every 30 days as the work proceeds, on estimates of
work accomplished which meets the standards of quality
established under the contract, as approved by the
Contracting Officer. The PHA may, subject to written
determination and approval of the Contracting Officer,
make more frequent payments to contractors which are

the PHA may make the remaining payments in full for the 
work subsequently completed. If the Contracting Officer
subsequently determines that the Contractor’s
performance and progress are unsatisfactory, the PHA
shall reinstate the ten (10) percent (or other percentage
as provided in State law) retainage until such time as the
Contracting Officer determines that performance and

qualified small businesses.
(c) Before the first progress payment under this contract, the

Contractor shall furnish, in such detail as requested by
the Contracting Officer, a breakdown of the total contract
price showing the amount included therein for each
principal category of the work, which shall substantiate
the payment amount requested in order to provide a

progress are satisfactory.
(g) The Contracting Officer may authorize material delivered

on the site and preparatory work done to be taken into
consideration when computing progress payments.
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Material delivered to the Contractor at locations other than 
the site may also be taken into consideration if the 
Contractor furnishes satisfactory evidence that (1) it has 
acquired title to such material; (2) the material is properly 
stored in a bonded warehouse, storage yard, or similar 
suitable place as may be approved by the Contracting 
Officer; (3) the material is insured to cover its full value; 
and (4) the material will be used to perform this contract. 
Before any progress payment which includes delivered 
material is made, the Contractor shall furnish such 
documentation as the Contracting Officer may require to 
assure the protection of the PHA’s interest in such 
materials. The Contractor shall remain responsible for 
such stored material notwithstanding the transfer of title 

responsibilities of the parties (e.g., change in the PHA 
address). All other contract modifications shall be in the 
form of supplemental agreements signed by the 
Contractor and the Contracting Officer. 

(c) When a proposed modification requires the approval of
HUD prior to its issuance (e.g., a change order that
exceeds the PHA’s approved threshold), such
modification shall not be effective until the required
approval is received by the PHA.

29. Changes

(a) The Contracting Officer may, at any time, without notice

to the PHA. 
to the sureties, by written order designated or indicated
to be a change order, make changes in the work within
the general scope of the contract including changes:
(1) In the specifications (including drawings and designs);
(2) In the method or manner of performance of the work;

(h) All material and work covered by progress payments
made shall, at the time of payment become the sole
property of the PHA, but this shall not be construed as (1)
relieving the Contractor from the sole responsibility for all
material and work upon which payments have been made
or the restoration of any damaged work; or, (2) waiving the 
right of the PHA to require the fulfillment of all of the terms
of the contract. In the event the work of the Contractor has 
been damaged by other contractors or persons other than
employees of the PHA in the course of their employment,
the Contractor shall restore such damaged work without
cost to the PHA and to seek redress for its damage only
from those who directly

(3) PHA-furnished facilities, equipment, materials,
services, or site; or,

(4) Directing the acceleration in the performance of the

caused it. 

work.
(b) Any other written order or oral order (which, as used in

this paragraph (b), includes direction, instruction,
interpretation, or determination) from the Contracting
Officer that causes a change shall be treated as a
change order under this clause; provided, that the
Contractor gives the Contracting Officer written notice
stating (1) the date, circumstances and source of the
order and (2) that the Contractor regards the order as a(i) The PHA shall make the final payment due the Contractor

under this contract after (1) completion and final 
acceptance of all work; and (2) presentation of release of 
all claims against the PHA arising by virtue of this contract, 
other than claims, in stated amounts, that the Contractor 
has specifically excepted from the operation of the release. 
Each such exception shall embrace no more than one 
claim, the basis and scope of which shall be clearly 
defined. The amounts for such excepted claims shall not 
be included in the request for final payment. A release may 
also be required of the assignee if the Contractor’s claim to 
amounts payable under this contract 

change order. 
(c) Except as provided in this clause, no order, statement or

conduct of the Contracting Officer shall be treated as a
change under this clause or entitle the Contractor to an
equitable adjustment.

(d) If any change under this clause causes an increase or

has been assigned. 

decrease in the Contractor’s cost of, or the time required
for the performance of any part of the work under this
contract, whether or not changed by any such order, the
Contracting Officer shall make an equitable adjustment
and modify the contract in writing. However, except for a
adjustment based on defective specifications, no proposal 
for any change under paragraph (b) above shall be
allowed for any costs incurred more than 20 days (5 days
for oral orders) before the Contractor gives written notice
as required. In the case of defective specifications for
which the PHA is responsible, the equitable adjustment
shall include any increased cost reasonably incurred by
the Contractor in attempting to comply with

(j) Prior to making any payment, the Contracting Officer may
require the Contractor to furnish receipts or other
evidence of payment from all persons performing work 
and supplying material to the Contractor, if the
Contracting Officer determines such evidence is
necessary to substantiate claimed costs.

(k) The PHA shall not; (1) determine or adjust any claims for 
payment or disputes arising there under between the
Contractor and its subcontractors or material suppliers;
or, (2) withhold any moneys for the protection of the
subcontractors or material suppliers. The failure or
refusal of the PHA to withhold moneys from the
Contractor shall in nowise impair the obligations of any
surety or sureties under any bonds furnished under this
contract.

the defective specifications.
(e) The Contractor must assert its right to an adjustment

28. Contract Modifications

under this clause within 30 days after (1) receipt of a
written change order under paragraph (a) of this clause,
or (2) the furnishing of a written notice under paragraph
(b) of this clause, by submitting a written statement
describing the general nature and the amount of the
proposal. If the facts justify it, the Contracting Officer may
extend the period for submission. The proposal may be
included in the notice required under paragraph (b)
above. No proposal by the Contractor for an equitable
adjustment shall be allowed if asserted after final(a) Only the Contracting Officer has authority to modify any

term or condition of this contract. Any contract payment under this contract.
modification shall be authorized in writing. (f) The Contractor’s written proposal for equitable

adjustment shall be submitted in the form of a lump sum
proposal supported with an itemized breakdown of all
increases and decreases in the contract in at least the
following details:

(b) The Contracting Officer may modify the contract
unilaterally (1) pursuant to a specific authorization stated
in a contract clause (e.g., Changes); or (2) for
administrative matters which do not change the rights or
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(1) Direct Costs. Materials (list individual items, the been so suspended, delayed, or interrupted by any other 
cause, including the fault or negligence of the Contractor 
or for which any equitable adjustment is provided for or 
excluded under any other provision of this contract. 

quantity and unit cost of each, and the aggregate
cost); Transportation and delivery costs associated
with materials; Labor breakdowns by hours or unit
costs (identified with specific work to be performed);
Construction equipment exclusively necessary for the
change; Costs of preparation and/ or revision to shop
drawings resulting from the change; Worker’s
Compensation and Public Liability Insurance;
Employment taxes under FICA and FUTA; and, Bond
Costs when size of change warrants revision.

(2) Indirect Costs. Indirect costs may include overhead,
general and administrative expenses, and fringe
benefits not normally treated as direct costs.

(3) Profit. The amount of profit shall be negotiated and
may vary according to the nature, extent, and
complexity of the work required by the change. The

allowability of the direct and indirect costs shall be 
determined in accordance with the Contract Cost 
Principles and Procedures for Commercial Firms in Part 
31 of the Federal Acquisition Regulation (48 CFR 1-31), 
as implemented by HUD Handbook 2210.18, in effect on 
the date of this contract. The Contractor shall not be 

(c) A claim under this clause shall not be allowed (1) for any
costs incurred more than 20 days before the Contractor
shall have notified the Contracting Officer in writing of
the act or failure to act involved (but this requirement
shall not apply as to a claim resulting from a suspension
order); and, (2) unless the claim, in an amount stated, is
asserted in writing as soon as practicable after the
termination of the suspension, delay, or interruption, but
not later than the date of final payment under the
contract.

31. Disputes 

allowed a profit on the profit received by any 

(a) “Claim,” as used in this clause, means a written demand
or written assertion by one of the contracting parties
seeking, as a matter of right, the payment of money in a
sum certain, the adjustment or interpretation of contract
terms, or other relief arising under or relating to the
contract. A claim arising under the contract, unlike a
claim relating to the contract, is a claim that can be
resolved under a contract clause that provides for the
relief sought by the claimant. A voucher, invoice, or other
routine request for payment that is not in dispute when
submitted is not a claim. The submission may be
converted to a claim by complying with the requirements
of this clause, if it is disputed either as to liability or
amount or is not acted upon in a reasonable time.

subcontractor. Equitable adjustments for deleted work 
shall include a credit for profit and may include a credit for 
indirect costs. On proposals covering both increases and 
decreases in the amount of the contract, the application of 
indirect costs and profit shall be on the net-change in 
direct costs for the Contractor or subcontractor 
performing the work. 

(g) The Contractor shall include in the proposal its request
for time extension (if any), and shall include sufficient
information and dates to demonstrate whether and to
what extent the change will delay the completion of the

(b) Except for disputes arising under the clauses entitled

contract in its entirety.

Labor Standards - Davis Bacon and Related Acts, herein,
all disputes arising under or relating to this contract,
including any claims for damages for the alleged breach
thereof which are not disposed of by agreement, shall be

(h) The Contracting Officer shall act on proposals within 30
days after their receipt, or notify the Contractor of the

resolved under this clause.
(c) All claims by the Contractor shall be made in writing and

date when such action will be taken. submitted to the Contracting Officer for a written decision.
A claim by the PHA against the Contractor shall be
subject to a written decision by the Contracting Officer.

(d) The Contracting Officer shall, within 60 (unless otherwise
indicated) days after receipt of the request, decide the
claim or notify the Contractor of the date by which the

(i) Failure to reach an agreement on any proposal shall be a
dispute under the clause entitled Disputes herein. 
Nothing in this clause, however, shall excuse the
Contractor from proceeding with the contract as changed.

(j) Except in an emergency endangering life or property, no
change shall be made by the Contractor without a prior 
order from the Contracting Officer.

decision will be made.
(e) The Contracting Officer’s decision shall be final unless

30. Suspension of Work
the Contractor (1) appeals in writing to a higher level in
the PHA in accordance with the PHA’s policy and
procedures, (2) refers the appeal to an independent
mediator or arbitrator, or (3) files suit in a court of
competent jurisdiction. Such appeal must be made within
(30 unless otherwise indicated) days after receipt of the

(a) The Contracting Officer may order the Contractor in
writing to suspend, delay, or interrupt all or any part of the 
work of this contract for the period of time that the
Contracting Officer determines appropriate for the Contracting Officer’s decision.
convenience of the PHA. (f) The Contractor shall proceed diligently with performance

(b) If the performance of all or any part of the work is, for an
unreasonable period of time, suspended, delayed, or
interrupted (1) by an act of the Contracting Officer in the
administration of this contract, or (2) by the Contracting
Officer’s failure to act within the time specified (or within a 
reasonable time if not specified) in this contract an
adjustment shall be made for any increase in the cost of
performance of the contract (excluding profit) necessarily
caused by such unreasonable suspension, delay, or
interruption and the contract modified in writing
accordingly. However, no adjustment shall be made
under this clause for any suspension, delay, or
interruption to the extent that performance would have

of this contract, pending final resolution of any request for
relief, claim, appeal, or action arising under or relating to
the contract, and comply with any decision of the
Contracting Officer.

32. Default

(a) If the Contractor refuses or fails to prosecute the work, or 
any separable part thereof, with the diligence that will
insure its completion within the time specified in this
contract, or any extension thereof, or fails to complete
said work within this time, the Contracting Officer may, by 
written notice to the Contractor, terminate the right to
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proceed with the work (or separable part of the work) that 
has been delayed. In this event, the PHA may take over 
the work and complete it, by contract or otherwise, and 
may take possession of and use any materials, 
equipment, and plant on the work site necessary for 
completing the work. The Contractor and its sureties shall 
be liable for any damage to the PHA resulting from the 
Contractor’s refusal or failure to complete the work within 

completion of the work together with any increased costs 
occasioned the PHA in completing the work. 

(c) If the PHA does not terminate the Contractor’s right to
proceed, the resulting damage will consist of liquidated 
damages until the work is completed or accepted.

34. Termination for Convenience

the specified time, whether or not the Contractor’s right to 
proceed with the work is terminated. This liability includes 
any increased costs incurred by the PHA in completing 

(a) The Contracting Officer may terminate this contract in
whole, or in part, whenever the Contracting Officer
determines that such termination is in the best interest of
the PHA. Any such termination shall be effected by
delivery to the Contractor of a Notice of Termination
specifying the extent to which the performance of the
work under the contract is terminated, and the date upon

the work. 
(b) The Contractor’s right to proceed shall not be terminated

or the Contractor charged with damages under this
clause if—
(1) The delay in completing the work arises from which such termination becomes effective.

unforeseeable causes beyond the control and without
the fault or negligence of the Contractor. Examples of
such causes include (i) acts of God, or of the public
enemy, (ii) acts of the PHA or other governmental
entity in either its sovereign or contractual capacity,
(iii) acts of another contractor in the performance of a
contract with the PHA, (iv) fires, (v) floods, (vi)
epidemics, (vii) quarantine restrictions, (viii) strikes,
(ix) freight embargoes, (x) unusually severe weather,
or (xi) delays of subcontractors or suppliers at any tier
arising from unforeseeable causes beyond the control
and without the fault or negligence of both the
Contractor and the subcontractors or suppliers; and

(2) The Contractor, within days (10 days unless otherwise
indicated) from the beginning of such delay (unless
extended by the Contracting Officer) notifies the
Contracting Officer in writing of the causes of delay.
The Contracting Officer shall ascertain the facts and
the extent of the delay. If, in the judgment of the
Contracting Officer, the findings of fact warrant such
action, time for completing the work shall be extended
by written modification to the contract. The findings of
the Contracting Officer shall be reduced to a written
decision which shall be subject to the provisions of

(b) If the performance of the work is terminated, either in
whole or in part, the PHA shall be liable to the Contractor
for reasonable and proper costs resulting from such
termination upon the receipt by the PHA of a properly
presented claim setting out in detail: (1) the total cost of
the work performed to date of termination less the total
amount of contract payments made to the Contractor; (2)
the cost (including reasonable profit) of settling and
paying claims under subcontracts and material orders for
work performed and materials and supplies delivered to
the site, payment for which has not been made by the
PHA to the Contractor or by the Contractor to the
subcontractor or supplier; (3) the cost of preserving and
protecting the work already performed until the PHA or
assignee takes possession thereof or assumes
responsibility therefore; (4) the actual or estimated cost of
legal and accounting services reasonably necessary to
prepare and present the termination claim to the PHA;
and (5) an amount constituting a reasonable profit on the
value of the work performed by the Contractor.

(c) The Contracting Officer will act on the Contractor’s claim
within days (60 days unless otherwise indicated) of
receipt of the Contractor’s claim.

(d) Any disputes with regard to this clause are expressly
the Disputes clause of this contract. made subject to the provisions of the Disputes clause of 

this contract.(c) If, after termination of the Contractor’s right to proceed, it
is determined that the Contractor was not in default, or
that the delay was excusable, the rights and obligations
of the parties will be the same as if the termination had
been for convenience of the PHA.

35. Assignment of Contract

33. Liquidated Damages

The Contractor shall not assign or transfer any interest in 
this contract; except that claims for monies due or to
become due from the PHA under the contract may be
assigned to a bank, trust company, or other financial
institution. Such assignments of claims shall only be
made with the written concurrence of the Contracting
Officer. If the Contractor is a partnership, this contract
shall inure to the benefit of the surviving or remaining
member(s) of such partnership as approved by the
Contracting Officer.

(a) If the Contractor fails to complete the work within the time
specified in the contract, or any extension, as specified in 
the clause entitled Default of this contract, the Contractor
shall pay to the PHA as liquidated damages, the sum of

Contracting Officer insert amount] for$
each day of delay. If different completion dates are
specified in the contract for separate parts or stages of the 
work, the amount of liquidated damages shall be
assessed on those parts or stages which are delayed. To
the extent that the Contractor’s delay or nonperformance
is excused under another clause in this contract,
liquidated damages shall not be due the PHA. The
Contractor remains liable for damages caused other than

36. Insurance

(a) Before commencing work, the Contractor and each
subcontractor shall furnish the PHA with certificates of
insurance showing the following insurance is in force and
will insure all operations under the Contract:

by delay. (1) Workers’ Compensation, in accordance with state or
(b) If the PHA terminates the Contractor’s right to proceed, Territorial Workers’ Compensation laws.

the resulting damage will consist of liquidated damages 
until such reasonable time as may be required for final

(2) Commercial General Liability with a combined single

than $ 
limit for bodily injury and property damage of not less

[Contracting Officer insert amount]
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per occurrence to protect the Contractor and each 
subcontractor against claims for bodily injury or death 
and damage to the property of others. This shall cover 
the use of all equipment, hoists, and vehicles 

(2) “Subcontractor” means any supplier, vendor, or firm 
that furnishes supplies, materials, equipment, or
services to or for the Contractor or another
subcontractor.

on the site(s) not covered by Automobile Liability (b) The Contractor shall not enter into any subcontract with
any subcontractor who has been temporarily denied
participation in a HUD program or who has been
suspended or debarred from participating in contracting

under (3) below. If the Contractor has a "claims made” 
policy, then the following additional requirements 
apply: the policy must provide a “retroactive date” 
which must be on or before the programs by any agency of the United States
execution date of the Contract; and the extended 
reporting period may not be less than five years 

Government or of the state in which the work under this
contract is to be performed.

following the completion date of the Contract. (c) The Contractor shall be as fully responsible for the acts or 
omissions of its subcontractors, and of persons either
directly or indirectly employed by them as for the acts or
omissions of persons directly employed by the

(3) Automobile Liability on owned and non -owned motor
vehicles used on the site(s) or in connection therewith
for a combined single limit for bodily injury and
property damage of not less than $ Contractor.
[Contracting Officer insert amount] per occurrence. (d) The Contractor shall insert appropriate clauses in all

(b) Before commencing work, the Contractor shall furnish the subcontracts to bind subcontractors to the terms and
conditions of this contract insofar as they are applicablePHA with a certificate of insurance evidencing that

Builder’s Risk (fire and extended coverage) Insurance on
all work in place and/or materials stored at the building
site(s), including foundations and building equipment, is
in force. The Builder’s Risk Insurance shall be for the
benefit of the Contractor and the PHA as their interests
may appear and each shall be named in the policy or
policies as an insured. The Contractor in installing
equipment supplied by the PHA shall carry insurance on
such equipment from the time the Contractor takes
possession thereof until the Contract work is accepted by
the PHA. The Builder’s Risk Insurance need not be
carried on excavations, piers, footings, or foundations
until such time as work on the superstructure is started. It
need not be carried on landscape work. Policies shall
furnish coverage at all times for the full cash value of all
completed construction, as well as materials in place
and/or stored at the site(s), whether or not partial
payment has been made by the PHA. The Contractor
may terminate this insurance on buildings as of the date
taken over for occupancy by the PHA. The Contractor is
not required to carry Builder’s Risk Insurance for
modernization work which does not involve structural
alterations or additions and where the PHA’s existing fire
and extended coverage policy can be endorsed to

to the work of subcontractors. 
(e) Nothing contained in this contract shall create any

contractual relationship between any subcontractor and 
the PHA or between the subcontractor and HUD.

38. Subcontracting with Small and Minority Firms,
Women’s Business Enterprise, and Labor Surplus
Area Firms

The Contractor shall take the following steps to ensure
that, whenever possible, subcontracts are awarded to
small business firms, minority firms, women’s business
enterprises, and labor surplus area firms:

(a) Placing qualified small and minority businesses and
women’s business enterprises on solicitation lists;

(b) Ensuring that small and minority businesses and
women’s business enterprises are solicited whenever
they are potential sources;

(c) Dividing total requirements, when economically feasible,
into smaller tasks or quantities to permit maximum
participation by small and minority businesses and
women’s business enterprises;

(d) Establishing delivery schedules, where the requirements

include such work.
of the contract permit, which encourage participation by 
small and minority businesses and women’s business

(c) All insurance shall be carried with companies which are enterprises; and
financially responsible and admitted to do business in the 
State in which the project is located. If any such
insurance is due to expire during the construction period,
the Contractor (including subcontractors, as applicable)
shall not permit the coverage to lapse and shall furnish
evidence of coverage to the Contracting Officer. All
certificates of insurance, as evidence of coverage, shall
provide that no coverage may be canceled or non-
renewed by the insurance company until at least 30 days
prior written notice has been given to the Contracting
Officer.

(e) Using the services and assistance of the U.S. Small
Business Administration, the Minority Business
Development Agency of the U.S. Department of
Commerce, and State and local governmental small
business agencies.

39. Equal Employment Opportunity

During the performance of this contract, the Contractor
agrees as follows:

(a) The Contractor shall not discriminate against any
employee or applicant for employment because of race,

37. Subcontracts color, religion, sex, national origin, or handicap.
(b) The Contractor shall take affirmative action to ensure that

(a) Definitions. As used in this contract - applicants are employed, and that employees are treated
during employment without regard to their race, color,
religion, sex, national origin, or handicap. Such action
shall include, but not be limited to, (1) employment, (2)
upgrading, (3) demotion, (4) transfer, (5) recruitment or
recruitment advertising, (6) layoff or termination, (7) rates
of pay or other forms of compensation, and (8) selection
for training, including apprenticeship.

(1) “Subcontract” means any contract, purchase order, or
other purchase agreement, including modifications
and change orders to the foregoing, entered into by a
subcontractor to furnish supplies, materials,
equipment, and services for the performance of the
prime contract or a subcontract.
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(c) The Contractor shall post in conspicuous places available (a) The work to be performed under this contract is subject to 
the requirements of section 3 of the Housing and Urban 
Development Act of 1968, as amended, 12 U.S.C. 1701u 
(section 3). The purpose of section 3 is to ensure that 
employment and other economic opportunities generated 
by HUD assistance or HUD-assisted projects covered by 
section 3, shall, to the greatest extent feasible, be directed 
to low- and very low-income persons, particularly persons 
who are recipients of HUD assistance for 

to employees and applicants for employment the notices 
to be provided by the Contracting Officer that explain this 
clause. 

(d) The Contractor shall, in all solicitations or 
advertisements for employees placed by or on behalf of 
the Contractor, state that all qualified applicants will 
receive consideration for employment without regard to 
race, color, religion, sex, national origin, or handicap. 

(e) The Contractor shall send, to each labor union or housing. 
representative of workers with which it has a collective 
bargaining agreement or other contract or understanding, 
the notice to be provided by the Contracting Officer 
advising the labor union or workers’ representative of the 
Contractor’s commitments under this clause, and post 
copies of the notice in conspicuous places available to 

(b) The parties to this contract agree to comply with HUD's 
regulations in 24 CFR Part 135, which implement section 
3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no 
contractual or other impediment that would prevent them 
from complying with the Part 135 regulations. 

employees and applicants for employment. (c) The contractor agrees to send to each labor organization 
or representative of workers with which the contractor has 
a collective bargaining agreement or other understanding,
if any, a notice advising the labor organization or workers' 
representative of the contractor's commitments under this 
section 3 clause, and will post copies of the notice in 
conspicuous places at the work site where both 
employees and applicants for training and employment 
positions can see the notice. The notice shall describe the 
section 3 preference, shall set forth minimum number and 
job titles subject to hire, availability of apprenticeship and 
training positions, the qualifications for each; and the 
name and location of the person(s) taking applications for 
each of the positions; and the 

(f) The Contractor shall comply with Executive Order 11246, 
as amended, and the rules, regulations, and orders of the 
Secretary of Labor. 

(g) The Contractor shall furnish all information and reports
required by Executive Order 11246, as amended, Section 
503 of the Rehabilitation Act of 1973, as amended, and 
by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto. The Contractor shall permit 
access to its books, records, and accounts by the 
Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and 
orders. 

(h) In the event of a determination that the Contractor is not 
in compliance with this clause or any rule, regulation, or 
order of the Secretary of Labor, this contract may be 
canceled, terminated, or suspended in whole or in part, 
and the Contractor may be declared ineligible for further 
Government contracts, or Federally assisted construction 
contracts under the procedures authorized in Executive 
Order 11246, as amended. In addition, sanctions may be 
imposed and remedies invoked against the Contractor as 
provided in Executive Order 11246, as amended, the 
rules, regulations, and orders of the Secretary of Labor, 

anticipated date the work shall begin. 
(d) The contractor agrees to include this section 3 clause in 

every subcontract subject to compliance with regulations 
in 24 CFR Part 135, and agrees to take appropriate 
action, as provided in an applicable provision of the 
subcontract or in this section 3 clause, upon a finding that 
the subcontractor is in violation of the regulations in 24 
CFR Part 135. The contractor will not subcontract with 
any subcontractor where the contractor has notice or 
knowledge that the subcontractor has been found in 

or as otherwise provided by law. violation of the regulations in 24 CFR Part 135. 
(i) The Contractor shall include the terms and conditions of (e) The contractor will certify that any vacant employment 

this clause in every subcontract or purchase order unless 
exempted by the rules, regulations, or orders of the 
Secretary of Labor issued under Executive Order 11246, 
as amended, so that these terms and conditions will be 
binding upon each subcontractor or vendor. The 
Contractor shall take such action with respect to any 
subcontract or purchase order as the Secretary of 
Housing and Urban Development or the Secretary of 
Labor may direct as a means of enforcing such 
provisions, including sanctions for noncompliance; 
provided that if the Contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor 
as a result of such direction, the Contractor may request 
the United States to enter into the litigation to protect the 

positions, including training positions, that are filled (1) 
after the contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom 
the regulations of 24 CFR Part 135 require employment 
opportunities to be directed, were not filled to circumvent 
the contractor's obligations under 24 CFR Part 135. 

(f) Noncompliance with HUD's regulations in 24 CFR Part 
135 may result in sanctions, termination of this contract 
for default, and debarment or suspension from future 
HUD assisted contracts. 

interests of the United States. 

(g) With respect to work performed in connection with section 
3 covered Indian housing assistance, section 7(b) of the 
Indian Self-Determination and Education Assistance Act 
(25 U.S.C. 450e) also applies to the work to be 
performed under this contract. Section 7(b) requires that 
to the greatest extent feasible (i) preference and 
opportunities for training and employment shall be given 
to Indians, and (ii) preference in the award of contracts 
and subcontracts shall be given to Indian organizations 
and Indian-owned Economic Enterprises. Parties to this 
contract that are subject to the provisions of section 3 
and section 7(b)agree to comply with section 3 to the 
maximum extent feasible, but not in derogation of 
compliance with section 7(b). 

(j) Compliance with the requirements of this clause shall be 
to the maximum extent consistent with, but not in 
derogation of, compliance with section 7(b) of the Indian 
Self-Determination and Education Assistance Act and the 
Indian Preference clause of this contract. 

40. Employment, Training, and Contracting 
Opportunities for Low-Income Persons, Section 3 of 
the Housing and Urban Development Act of 1968. 
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41. Interest of Members of Congress (a) The PHA, HUD, or Comptroller General of the United

No member of or delegate to the Congress of the United 
States of America shall be admitted to any share or part of 
this contract or to any benefit that may arise therefrom.

States, or any of their duly authorized representatives
shall, until 3 years after final payment under this contract,
have access to and the right to examine any of the
Contractor’s directly pertinent books, documents, papers,
or other records involving transactions related to this
contract for the purpose of making audit, examination,42. Interest of Members, Officers, or Employees and 

Former Members, Officers, or Employees excerpts, and transcriptions.

No member, officer, or employee of the PHA, no member
of the governing body of the locality in which the project
is situated, no member of the governing body of the
locality in which the PHA was activated, and no other
public official of such locality or localities who exercises
any functions or responsibilities with respect to the
project, shall, during his or her tenure, or for one year
thereafter, have any interest, direct or indirect, in this
contract or the proceeds thereof.

(b) The Contractor agrees to include in first-tier subcontracts
under this contract a clause substantially the same as
paragraph (a) above. “Subcontract,” as used in this
clause, excludes purchase orders not exceeding
$10,000. 

43. Limitations on Payments made to Influence Certain
Federal Financial Transactions

(c) The periods of access and examination in paragraphs (a)
and (b) above for records relating to (1) appeals under the 
Disputes clause of this contract, (2) litigation or settlement
of claims arising from the performance of this contract, or
(3) costs and expenses of this contract to which the PHA,
HUD, or Comptroller General or any of their duly
authorized representatives has taken exception shall
continue until disposition of such appeals, litigation,
claims, or exceptions.

(a) The Contractor agrees to comply with Section 1352 of
Title 31, United States Code which prohibits the use of
Federal appropriated funds to pay any person for
influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, and
officer or employee of Congress, or an employee of a
Member of Congress in connection with any of the
following covered Federal actions: the awarding of any
Federal contract; the making of any Federal grant; the
making of any Federal loan; the entering into of any
cooperative agreement; or the modification of any

46. Labor Standards - Davis-Bacon and Related Acts

If the total amount of this contract exceeds $2,000, the
Federal labor standards set forth in the clause below shall 
apply to the development or construction work to be
performed under the contract.

(a) Minimum Wages.

Federal contract, grant, loan, or cooperative agreement.

(1) All laborers and mechanics employed under this
contract in the development or construction of the
project(s) involved will be paid unconditionally and not
less often than once a week, and without subsequent
deduction or rebate on any account (except such payroll
deductions as are permitted by regulations issued by the
Secretary of Labor under the Copeland Act (29 CFR Part
3)), the full amount of wages and bona fide fringe benefits
(or cash equivalents thereof) due at time of payment
computed at rates not less than those contained in the
wage determination of the Secretary of Labor which is
attached hereto and made a part hereof, regardless of
any contractual relationship which may be alleged to exist
between the Contractor and such laborers and
mechanics. Contributions made or costs reasonably
anticipated for bona fide fringe benefits under Section
1(b)(2) of the Davis-Bacon Act on behalf of laborers or
mechanics are considered wages paid to such laborers or
mechanics, subject to the provisions of 29 CFR
5.5(a)(1)(iv); also, regular contributions made or costs
incurred for more than a weekly period (but not less often
than quarterly) under plans, funds, or programs which
cover the regular weekly period, are deemed to be
constructively made or incurred during such weekly
period. Such laborers and mechanics shall be paid the
appropriate wage rate and fringe benefits in the wage
determination for the classification of work actually
performed, without regard to skill, except as provided in
29 CFR 5.5(a)(4). Laborers or mechanics performing

(b) The Contractor further agrees to comply with the
requirement of the Act to furnish a disclosure (OMB
Standard Form LLL, Disclosure of Lobbying Activities) if
any funds other than Federal appropriated funds
(including profit or fee received under a covered Federal
transaction) have been paid, or will be paid, to any person 
for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an
officer or employee of Congress, or an employee of a
Member of Congress in connection with a Federal
contract, grant, loan, or cooperative agreement.

44. Royalties and Patents

The Contractor shall pay all royalties and license fees. It
shall defend all suits or claims for infringement of any
patent rights and shall save the PHA harmless from loss
on account thereof; except that the PHA shall be
responsible for all such loss when a particular design,
process or the product of a particular manufacturer or
manufacturers is specified and the Contractor has no
reason to believe that the specified design, process, or
product is an infringement. If, however, the Contractor
has reason to believe that any design, process or product
specified is an infringement of a patent, the Contractor
shall promptly notify the Contracting Officer. Failure to
give such notice shall make the Contractor responsible
for resultant loss.

work in more than one classification may be

45. Examination and Retention of Contractor’s Records

compensated at the rate specified for each classification
for the time actually worked therein; provided, that the
employer’s payroll records accurately set forth the time
spent in each classification in which work is performed.
The wage determination (including any additional
classification and wage rates conformed under 29 CFR
5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall
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be posted at all times by the Contractor and its 
subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the 

amount of any costs reasonably anticipated in 
providing bona fide fringe benefits under a plan or 
program; provided, that the Secretary of Labor has 
found, upon the written request of the Contractor, that 
the applicable standards of the Davis-Bacon Act have 
been met. The Secretary of Labor may require the 
Contractor to set aside in a separate account assets 
for the meeting of obligations under the plan or 

workers.
(2) (i) Any class of laborers or mechanics, including 

helpers, which is not listed in the wage 
determination and which is to be employed under 
the contract shall be classified in conformance with 
the wage determination. HUD shall approve an 
additional classification and wage rate and fringe 
benefits therefor only when all the following criteria 
have been met: (A) The work to be performed by 
the classification requested is not performed by a 
classification in the wage determination; and (B) 
The classification is utilized in the area by the 
construction industry; and (C) The proposed wage 
rate, including any bona fide fringe benefits, bears 
a reasonable relationship to the wage rates 
contained in the wage 

program. 

determination. 

(b) Withholding of funds. HUD or its designee shall, upon its 
own action or upon written request of an authorized 
representative of the Department of Labor, withhold or 
cause to be withheld from the Contractor under this 
contract or any other Federal contract with the same 
prime Contractor, or any other Federally-assisted 
contract subject to Davis-Bacon prevailing wage 
requirements, which is held by the same prime 
Contractor, so much of the accrued payments or 
advances as may be considered necessary to pay 
laborers and mechanics, including apprentices, trainees, 
and helpers, employed by the Contractor or any 
subcontractor the full amount of wages required by the 
contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, 
employed or working in the construction or development 
of the project, all or part of the wages required by the 
contract, HUD or its designee may, after written notice to 
the Contractor, take such action as may be necessary to 
cause the suspension of any further payment, advance, 
or guarantee of funds until such violations have ceased. 
HUD or its designee may, after written notice to the 
Contractor, disburse such amounts withheld for and on 
account of the Contractor or subcontractor to the 

(ii) If the Contractor and the laborers and mechanics 
to be employed in the classification (if known), or 
their representatives, and HUD or its designee 
agree on the classification and wage rate 
(including the amount designated for fringe 
benefits where appropriate), a report of the action 
taken shall be sent by HUD or its designee to the 
Administrator of the Wage and Hour Division, 
Employee Standards Administration, U.S. 
Department of Labor, Washington, DC 20210. 
The Administrator, or an authorized 
representative, will approve, modify, or disapprove 
every additional classification action within 30 days 
of receipt and so advise HUD or its designee or will 
notify HUD or its designee within the 30-day period 
that additional time is necessary. 

respective employees to whom they are due. 
(c) Payrolls and basic records. 

(1) Payrolls and basic records relating thereto shall be 
(iii) In the event the Contractor, the laborers or maintained by the Contractor during the course of the 

work and preserved for a period of three years 
thereafter for all laborers and mechanics working in 
the construction or development of the project. Such 
records shall contain the name, address, and social 
security number of each such worker, his or her 
correct classification, hourly rates of wages paid 
(including rates of contributions or costs anticipated 
for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of 
the Davis-Bacon Act), daily and weekly number of 
hours worked, deductions made, and actual wages 
paid. Whenever the Secretary of Labor has found, 
under 29 CFR 5.5(a)(1)(iv), that the wages of any 
laborer or mechanic include the amount of costs 
reasonably anticipated in providing benefits under a 
plan or program described in section 1(b)(2)(B) of the 
Davis-Bacon Act, the Contractor shall maintain 
records which show that the commitment to provide 
such benefits is enforceable, that the plan or program 
is financially responsible, and that the plan or 
program has been communicated in writing to the 
laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred 
in providing such benefits. Contractors employing 
apprentices or trainees under approved programs 
shall maintain written evidence of the registration of 
apprenticeship programs and certification of trainee 
programs, the registration of the apprentices and 
trainees, and the ratios and wage rates prescribed in 
the applicable programs. 

mechanics to be employed in the classification or 
their representatives, and HUD or its designee do 
not agree on the proposed classification and wage 
rate (including the amount designated for fringe 
benefits, where appropriate), HUD or its designee 
shall refer the questions, including the views of all 
interested parties and the recommendation of HUD 
or its designee, to the Administrator of the Wage 
and Hour Division for determination. The 
Administrator, or an authorized representative, will 
issue a determination within 30 days of receipt and 
so advise HUD or its designee or will notify HUD or 
its designee within the 30-day period that 
additional time is necessary. 

(iv) The wage rate (including fringe benefits where 
appropriate) determined pursuant to 
subparagraphs (a)(2)(ii) or (iii) of this clause shall 
be paid to all workers performing work in the 
classification under this contract from the first day
on which work is performed in classification. 

(3) Whenever the minimum wage rate prescribed in the 
contract for a class of laborers or mechanics includes 
a fringe benefit which is not expressed as an hourly 
rate, the Contractor shall either pay the benefit as 
stated in the wage determination or shall pay another 
bona fide fringe benefit or an hourly cash equivalent 
thereof. 

(4) If the Contractor does not make payments to a trustee 
or other third person, the Contractor may consider as 
part of the wages of any laborer or mechanic the 
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(2) (i) The Contractor shall submit weekly for each week make such records available may be grounds for 
debarment action pursuant to 29 CFR 5.12. in which any contract work is performed a copy of 

all payrolls to the Contracting Officer for (d) (1) Apprentices. Apprentices will be permitted to work at
transmission to HUD or its designee. The payrolls 
submitted shall set out accurately and completely 
all of the information required to be maintained 
under subparagraph (c)(1) of this clause. This 
information may be submitted in any form desired. 
Optional Form WH-347 (Federal Stock Number 
029-005-00014-1) is available for this purpose and 
may be purchased from the Superintendent of
Documents, U.S. Government Printing Office,
Washington, D.C. 20402. The Contractor is
responsible for the submission of copies of
payrolls by all subcontractors. (Approved by the
Office of Management and Budget under OMB

less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship 
program registered with the U.S. Department of 
Labor, Employment and Training Administration, 
Office of Apprenticeship and Training, Employer and
Labor Services (OATELS), or with a State 
Apprenticeship Agency recognized by OATELS, or if a 
person is employed in his or her first 90 days of 
probationary employment as an apprentice in such an 
apprenticeship program, who is not individually 
registered in the program, but who has been certified 
by OATELS or a State Apprenticeship Agency (where

Control Number 1214-0149.) appropriate) to be eligible for probationary 
(ii) Each payroll submitted shall be accompanied by a employment as an apprentice. The allowable ratio of 

apprentices to journeymen on the job site in any craft 
classification shall not be greater than the ratio 
permitted to the Contractor as to the entire work force 
under the registered program. Any worker listed on a 
payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated in this 
paragraph, shall be paid not less than the applicable 
wage rate on the wage determination for the 
classification of work actually performed. In addition, 
any apprentice performing work on the job site in 
excess of the ratio permitted under the registered 
program shall be paid not less than the applicable 
wage rate on the wage determination for the work 
actually performed. Where a contractor is performing 
construction on a project in a locality other than that in 
which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman’s 

“Statement of Compliance,” signed by the
Contractor or subcontractor or his or her agent
who pays or supervises the payment of the
persons employed under the contract and shall
certify the following:
(A) That the payroll for the payroll period contains

the information required to be maintained
under paragraph (c) (1) of this clause and that
such information is correct and complete;

(B) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on
the contract during the payroll period has been
paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no
deductions have been made either directly or
indirectly from the full wages earned, other
than permissible deductions as set forth in 29
CFR Part 3; and hourly rate) specified in the Contractor’s or 

(C) That each laborer or mechanic has been paid 
not less than the applicable wage rates and
fringe benefits or cash equivalents for the
classification of work performed, as specified
in the applicable wage determination

subcontractor’s registered program shall be observed. 
Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice’s 
level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable 
wage determination. Apprentices shall be paid fringe 
benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program 
does not specify fringe benefits, apprentices must be 
paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If 
the Administrator of the Wage and Hour Division 
determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be 
paid in accordance with that determination. In the 
event OATELS, or a State Apprenticeship Agency 
recognized by OATELS, withdraws approval of an 
apprenticeship program, the Contractor will no longer 
be permitted to utilize apprentices at less than the 
applicable predetermined rate for the work performed 
until an acceptable 

incorporated into the contract.
(iii) The weekly submission of a properly executed

certification set forth on the reverse side of
Optional Form WH-347 shall satisfy the
requirements for submission of the “Statement of 
Compliance” required by subparagraph (c)(2)(ii) of
this clause.

(iv) The falsification of any of the above certifications
may subject the Contractor or subcontractor to civil 
or criminal prosecution under Section 1001 of Title
18 and Section 3729 of Title 31 of the United
States Code.

(3) The Contractor or subcontractor shall make the
records required under subparagraph (c)(1) available
for inspection, copying, or transcription by authorized
representatives of HUD or its designee, the
Contracting Officer, or the Department of Labor and
shall permit such representatives to interview
employees during working hours on the job. If the
Contractor or subcontractor fails to submit the
required records or to make them available, HUD or

program is approved. 
(2) Trainees. Except as provided in 29 CFR 5.16,

its designee may, after written notice to the

trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they
are employed pursuant to and individually registered in 
a program which has received prior approval,
evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration. The ratio of trainees to journeymen on
the job site shall not be greater than permitted under

Contractor, take such action as may be necessary to 
cause the suspension of any further payment,
advance, or guarantee of funds. Furthermore, failure
to submit the required records upon request or to
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the plan approved by the Employment and Training 
Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the 
trainee’s level of progress, expressed as a percentage 
of the journeyman hourly rate specified in the 
applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the 
trainee program. If the trainee program does not 
mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed in the wage 
determination unless the Administrator of the Wage 
and Hour Division determines that there is an 
apprenticeship program associated with the 
corresponding journeyman wage rate in the wage 
determination which provides for less than full fringe 
benefits for apprentices. Any employee listed on the 
payroll at a trainee rate who is not registered and 
participating in a training plan approved by the 
Employment and Training Administration shall be paid 
not less than the applicable wage rate in the wage 
determination for the classification of work actually 
performed. In addition, any trainee performing work on 
the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the 
applicable wage rate in the wage determination for the 
work actually performed. In the event the Employment 
and Training Administration withdraws approval of a 
training program, the Contractor will no longer be 
permitted to utilize trainees at less than the applicable 
predetermined rate for the work performed 

(2) No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a United States 
Government contract by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1). 

(3) The penalty for making false statements is prescribed 
in the U. S. Criminal Code, 18 U.S.C. 1001. 

(j) Contract Work Hours and Safety Standards Act. As used 
in this paragraph, the terms “laborers” and “mechanics” 
include watchmen and guards. 
(1) Overtime requirements. No contractor or 

subcontractor contracting for any part of the contract 
work which may require or involve the employment of 
laborers or mechanics, including watchmen and 
guards, shall require or permit any such laborer or 
mechanic in any workweek in which the individual is 
employed on such work to work in excess of 40 hours 
in such workweek unless such laborer or mechanic 
receives compensation at a rate not less than one and 
one-half times the basic rate of pay for all hours 
worked in excess of 40 hours in such workweek. 

(2) Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the 
provisions set forth in subparagraph (j)(1) of this 
clause, the Contractor and any subcontractor 
responsible therefor shall be liable for the unpaid
wages. In addition, such Contractor and

until an acceptable program is approved. 

subcontractor shall be liable to the United States (in 
the case of work done under contract for the District 
of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated 
damages shall be computed with respect to each 
individual laborer or mechanic (including watchmen 
and guards) employed in violation of the provisions 
set forth in subparagraph (j)(1) of this clause, in the 
sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess 
of the standard workweek of 40 hours without 
payment of the overtime wages required by 
provisions set forth in subparagraph (j)(1) of this 

(3) Equal employment opportunity. The utilization of 
apprentices, trainees, and journeymen under this 
clause shall be in conformity with the equal 
employment opportunity requirements of Executive
Order 11246, as amended, and 29 CFR Part 30. 

(e) Compliance with Copeland Act requirements. The 
Contractor shall comply with the requirements of 29 CFR 
Part 3, which are hereby incorporated by reference in this
contract. clause. 

(f) Contract termination; debarment. A breach of this contract 
clause may be grounds for termination of the contract and 
for debarment as a Contractor and a subcontractor as 
provided in 29 CFR 5.12. 

(3) Withholding for unpaid wages and liquidated 

(g) Compliance with Davis-Bacon and related Act 
requirements. All rulings and interpretations of the Davis-

damages. HUD or its designee shall upon its own 
action or upon written request of an authorized 
representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on 
account of work performed by the Contractor or 
subcontractor under any such contract or any Federal 
contract with the same prime Contractor, or any other 
Federally-assisted contract subject to the Contract 
Work Hours and Safety Standards Act, which is held 
by the same prime Contractor, such sums as may be 
determined to be necessary to satisfy any liabilities of 
such Contractor or subcontractor for unpaid wages 
and liquidated damages as provided in the provisions 
set forth in subparagraph (j)(2) of this clause. 

(k) Subcontracts. The Contractor or subcontractor shall insert 
in any subcontracts all the provisions contained in this 
clause, and such other clauses as HUD or its designee 
may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these 
provisions in any lower tier subcontracts. The prime 
Contractor shall be responsible for the compliance by any 
subcontractor or lower tier subcontractor with all these 
provisions. 

Bacon and related Acts contained in 29 CFR Parts 1, 3, 
and 5 are herein incorporated by reference in this 
contract. 

(h) Disputes concerning labor standards. Disputes arising out 
of the labor standards provisions of this clause shall not 
be subject to the general disputes clause of this contract. 
Such disputes shall be resolved in accordance with the 
procedures of the Department of Labor set forth in 29 
CFR Parts 5, 6, and 7. Disputes within the meaning of 
this clause include disputes between the Contractor (or 
any of its subcontractors) and the PHA, HUD, the U.S. 
Department of Labor, or the employees or their 
representatives. 

(i) Certification of eligibility. 
(1) By entering into this contract, the Contractor certifies 

that neither it (nor he or she) nor any person or firm 
who has an interest in the Contractor’s firm is a 
person or firm ineligible to be awarded contracts by 
the United States Government by virtue of section 
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1). 
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47. Non-Federal Prevailing Wage Rates

(a) Any prevailing wage rate (including basic hourly rate and
any fringe benefits), determined under State or tribal law
to be prevailing, with respect to any employee in any
trade or position employed under the contract, is
inapplicable to the contract and shall not be enforced
against the Contractor or any subcontractor, with respect
to employees engaged under the contract whenever
such non-Federal prevailing wage rate exceeds:
(1) The applicable wage rate determined by the Secretary

of Labor pursuant to the Davis-Bacon Act (40 U.S.C.
3141 et seq.) to be prevailing in the locality with
respect to such trade;

(b) An applicable apprentice wage rate based thereon
specified in an apprenticeship program registered with 
the U.S. Department of Labor (DOL) or a DOL- 
recognized State Apprenticeship Agency; or

(c) An applicable trainee wage rate based thereon specified 
in a DOL-certified trainee program.

48. Procurement of Recovered Materials.

(a) In accordance with Section 6002 of the Solid Waste
Disposal Act, as amended by the Resource Conservation
and Recovery Act, the Contractor shall procure items
designated in guidelines of the Environmental Protection
Agency (EPA) at 40 CFR Part 247 that contain the highest 
percentage of recovered materials practicable, consistent
with maintaining a satisfactory level of competition. The
Contractor shall procure items designated in the EPA
guidelines that contain the highest percentage of
recovered materials practicable unless the Contractor
determines that such items: (1) are not reasonably
available in a reasonable period of time; (2) fail to meet
reasonable performance standards, which shall be
determined on the basis of the guidelines of the National
Institute of Standards and Technology, if applicable to the
item; or (3) are only available at an
unreasonable price.

(b) Paragraph (a) of this clause shall apply to items
purchased under this contract where: (1) the
Contractor purchases in excess of $10,000 of the item
under this contract; or (2) during the preceding
Federal fiscal year, the Contractor: (i) purchased any
amount of the items for use under a contract that was
funded with Federal appropriations and was with a
Federal agency or a State agency or agency of a
political subdivision of a State; and (ii) purchased a
total of in excess of $10,000 of the item both under
and outside that contract.
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WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 

Special Conditions 

SPECIAL CONDITIONS 

A. Project Site:
The project, for Miami Metropolitan Housing Authority, involves Asphalt & Concrete Replacements
at:

Metropolitan Village 

B. Completion time per area:
For all work involved in the project and at the end of each working day, all other areas of the building
and entrances to the buildings shall be maintained fully operational and so all services are functional
such that there is no unnecessary inconvenience to the residents.  All units will remain occupied
throughout the course of the work.

C. Clean up:
While working and upon completion of the work, the Contractor shall make every effort to keep the
area dust and debris free and thoroughly clean all areas for debris, dirt and dust caused by his
performance of work under this contract.

The Contractor at all times shall keep the premises free from the accumulation of waste materials or
rubbish caused by his operation, specifically cleaning up shall be completed daily prior to the close
of working hours.

If the Contractor fails to clean up daily, the Authority may do so and charge the Contractor the cost
for doing so.

D. Communication:
All notices, demands, requests, instructions, approvals, proposals, and claims must be in writing.

E. Guarantee against claims:
The Contractor shall guarantee the Housing Authority against any and all claims arising out of the
performance of the contract, including any damages to resident owned items.

F. Resident Notification:
The Contractor shall be required to disburse flyers to individual residents in notification of work to
take place within or outside/adjacent their units.  Such flyers may be provided by the Housing
Authority.

G. Access to Apartments:
Keys to gain access to individual apartments shall be issued by the Housing Authority.  All keys shall
be returned to the Housing Authority prior to the close of business each day.  Lost or missing keys
issued to the Contractor shall result in the potential of rekeying all locks at the expense of the
Contractor.

H. Amendments to the General Conditions:
1. Contracting Officer’s Responsibilities:

The Contracting Offices will not be responsible for construction means, methods, techniques,
sequences, or procedures, or for safety precautions and programs in connection with the
work, and he/she will not be responsible for the Contractor’s failure to carry out the work in
accordance with the Contract Documents.

2. Contractor’s Responsibilities:
The Contractor shall be responsible to the Housing Authority for the acts and omissions of all
his employees and all subcontractors, their agents and employees, and all other persons
performing any of the work under a contract with the Contractor.

The Contractor shall be responsible for initiating and maintaining, and the supervision of all 
safety precautions and programs in connection with the work. 



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

Special Conditions   

The Contractor shall take all reasonable precautions for safety precautions for the safety of, and 
shall provide all reasonable protection to prevent damages, injury, and loss to: 
  All employees on the work and all other persons who may be affected thereby. 

 
All the work and all materials and equipment to be incorporated therein, whether in 
storage on or off the site, under the care, custody, or control of the Contractor or any of 
his subcontractors. 

 
Other property at the site or adjacent thereto, including lobbies, hallways, corridors, and 
trees, shrubs, lawns, walks, pavements, roadway systems, structures, and utilities not 
designated for removal or replacement in the course of construction. 
 

3. Lien Restriction: 
The Contractor and Subcontractors are prohibited from placing a lien on the Housing 
Authority’s property. 

 
 

END OF DOCUMENT 



          "General Decision Number: OH20230001 01/06/2023

Superseded General Decision Number: OH20220001

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $16.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2023.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.15 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2023.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/06/2023

 BROH0001-001 06/01/2021



DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0001-004 06/01/2021

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 30.40            17.55
----------------------------------------------------------------
 BROH0003-002 06/01/2021

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0005-003 06/01/2020

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick,
Liverpool, Montville, York, Homer, Harrisville, Chatham,
Litchfield & Spencer Townships and the city of Medina)

                                  Rates          Fringes

BRICKLAYER  
     BRICKLAYERS; CAULKERS; 
     CLEANERS; POINTERS; & 
     STONEMASONS.................$ 36.64            17.13
     SANDBLASTERS................$ 36.39            17.13
     SEWER BRICKLAYERS & STACK 
     BUILDERS....................$ 36.64            17.13
     SWING SCAFFOLDS.............$ 37.14            17.13
----------------------------------------------------------------
 BROH0006-005 05/01/2022

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships),
STARK & TUSCARAWAS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.76            19.07
----------------------------------------------------------------
 BROH0007-002 06/01/2021

LAWRENCE

                                  Rates          Fringes



Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0007-005 06/01/2021

PORTAGE & SUMMIT

                                  Rates          Fringes

BRICKLAYER.......................$ 30.40            17.55
----------------------------------------------------------------
 BROH0007-010 06/01/2017

PORTAGE & SUMMIT

                                  Rates          Fringes

MASON - STONE....................$ 28.65            14.55
----------------------------------------------------------------
 BROH0008-001 06/01/2021

COLUMBIANA (Salem, Perry, Fairfield, Center, Elk Run,
Middleton, & Unity Townships and the city of New Waterford),
MAHONING & TRUMBULL

                                  Rates          Fringes

BRICKLAYER.......................$ 30.40            17.55
----------------------------------------------------------------
 BROH0009-002 06/01/2021

BELMONT & MONROE COUNTIES and the Townships of Warren & Mt.
Pleasant and the Village  of Dillonvale in JEFFERSON COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
Refractory.......................$ 31.45            19.01
----------------------------------------------------------------
 BROH0010-002 06/01/2021

COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington,
Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek &
Saline Townships)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0014-002 06/01/2021

HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek,
Saline & Salineville Townships & the Village of Dillonvale)

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0016-002 06/01/2021

ASHTABULA, GEAUGA, and LAKE COUNTIES



                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0018-002 06/01/2021

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon,
Israel,  Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0022-004 06/01/2021

CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN,
MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin,
Jefferson & Washington Townships) and SHELBY COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0032-001 06/01/2021

GALLIA & MEIGS

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0035-002 06/01/2021

ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0039-002 06/01/2021

ADAMS & SCIOTO

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0040-003 06/01/2021

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND,
WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee
Townships) COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 31.93            22.54

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing



  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0044-002 06/01/2021

                                  Rates          Fringes

Bricklayer, Stonemason  
     COSHOCTON, FAIRFIELD, 
     GUERNSEY, HOCKING, KNOX, 
     KICKING, MORGAN, 
     MUSKINGUM, NOBLE (Beaver, 
     Buffalo, Seneca & Wayne 
     Townships) & PERRY 
     COUNTIES:...................$ 30.40            17.55
----------------------------------------------------------------
 BROH0045-002 06/01/2021

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.66
----------------------------------------------------------------
 BROH0046-002 06/01/2021

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry &
Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge &
Richland Townships) COUNTIES & the Islands of Lake Erie north
of Sandusky

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55

  FOOTNOTE: Layout Man and Sawman rate: $1.00 per hour above
  journeyman rate.
  Free standing stack work ground level to top of stack;
  Sandblasting and laying of carbon masonry material in swing
  stage and/or scaffold; Ramming and spading of plastics and
  gunniting: $1.50 per hour above journeyman rate.
""Hot"" work: $2.50 above journeyman rate.

----------------------------------------------------------------
 BROH0052-001 06/01/2021

ATHENS COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 BROH0052-003 06/01/2021

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock,
Jackson, Jefferson & Elk Townships) and  WASHINGTON COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------



 BROH0055-003 06/01/2021

DELAWARE, FRANKLIN, MADISON, PICKAWAY and UNION COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 30.40            17.55
----------------------------------------------------------------
 CARP0003-004 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

CARPENTER........................$ 26.20            17.42
----------------------------------------------------------------
 CARP0069-003 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

CARPENTER........................$ 25.98            15.98
----------------------------------------------------------------
 CARP0069-006 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

CARPENTER........................$ 24.04            15.29
----------------------------------------------------------------
 CARP0171-002 05/01/2019

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

                                  Rates          Fringes

CARPENTER........................$ 27.37            20.02
----------------------------------------------------------------
 CARP0200-002 05/01/2021

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA,
GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING,
MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY,
PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON
COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 30.28            20.08
Diver............................$ 39.41            10.40
PILEDRIVERMAN....................$ 30.28            20.08
----------------------------------------------------------------
 CARP0248-005 07/01/2008

LUCAS & WOOD

                                  Rates          Fringes

CARPENTER........................$ 27.27            14.58
----------------------------------------------------------------
 CARP0248-008 07/01/2008



                                  Rates          Fringes

CARPENTER  
     DEFIANCE, FULTON, HANCOCK, 
     HENRY, PAULDING & WILLIAMS 
     COUNTIES....................$ 23.71            13.28
----------------------------------------------------------------
 CARP0254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

CARPENTER........................$ 32.40            16.97
----------------------------------------------------------------
 CARP0372-002 05/01/2016

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM & VAN WERT

                                  Rates          Fringes

CARPENTER........................$ 24.54            18.21
----------------------------------------------------------------
 CARP0639-003 05/01/2017

MEDINA, PORTAGE & SUMMIT

                                  Rates          Fringes

CARPENTER........................$ 30.42            16.99
----------------------------------------------------------------
 CARP0735-002 05/01/2019

ASHLAND, ERIE, HURON, LORAIN & RICHLAND

                                  Rates          Fringes

CARPENTER........................$ 26.30            17.91
----------------------------------------------------------------
 CARP1311-001 05/01/2017

BROWN, BUTLER, CHAMPAIGN, CLARK, CLERMONT, CLINTON, DARKE,
GREENE, HAMILTON, LOGAN, MIAMI, MONTGOMERY, PREBLE, SHELBY &
WARREN

                                  Rates          Fringes

Carpenter & Piledrivermen........$ 29.34            15.95
Diver............................$ 40.58             9.69
----------------------------------------------------------------
 CARP1393-002 07/01/2008

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA,
PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 27.30            16.05

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1393-003 07/01/2008



ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

                                  Rates          Fringes

Piledrivermen & Diver's Tender...$ 25.15            15.92

DIVERS - $250.00 per day
----------------------------------------------------------------
 CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE

                                  Rates          Fringes

Diver, Wet.......................$ 48.11            17.33
Piledrivermen; Diver, Dry........$ 32.07            17.33
----------------------------------------------------------------
 CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE,
LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

                                  Rates          Fringes

Diver, Wet.......................$ 45.80            18.84
Piledrivermen; Diver, Dry........$ 30.53            18.84
----------------------------------------------------------------
 CARP1871-014 05/01/2017

CARROLL, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

Diver, Wet.......................$ 38.34            16.95
Piledrivermen; Diver, Dry........$ 25.56            16.95
----------------------------------------------------------------
 CARP1871-015 05/01/2017

COSHOCTON, HOLMES, KNOX & MORROW

                                  Rates          Fringes

Diver, Wet.......................$ 37.34            16.07
Piledrivermen; Diver, Dry........$ 24.89            16.07
----------------------------------------------------------------
 CARP1871-017 05/01/2017

MAHONING & TRUMBULL

                                  Rates          Fringes

Diver, Wet.......................$ 40.65            17.62
Piledrivermen; Diver, Dry........$ 27.10            17.62
----------------------------------------------------------------
 CARP2235-012 01/01/2014

COLUMBIANA & JEFFERSON

                                  Rates          Fringes

PILEDRIVERMAN....................$ 31.74            16.41
----------------------------------------------------------------
 CARP2239-001 07/01/2008



CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

CARPENTER........................$ 23.71            13.28
----------------------------------------------------------------
 ELEC0008-002 05/23/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

CABLE SPLICER....................$ 38.98            18.96
ELECTRICIAN......................$ 44.79       4.5%+21.61
----------------------------------------------------------------
 ELEC0032-003 06/01/2022

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY, VAN WERT &
WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Ridgeland,
Ridge & Salem Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 33.07            21.36
----------------------------------------------------------------
 ELEC0038-002 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

ELECTRICIAN  
     Excluding Sound & 
     Communications Work.........$ 40.88            22.75

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service

----------------------------------------------------------------
 ELEC0038-008 04/25/2022

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) &
LORAIN (Columbia Township)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Communications Technician...$ 29.30            13.29
     Installer Technician........$ 28.05            13.25

FOOTNOTES;  
  a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th;
  Labor Day; Thanksgiving Day; & Christmas Day
  b. 1 week's paid vacation for 1 year's service; 2 weeks' paid
  vacation for 2 or more years' service



----------------------------------------------------------------
 ELEC0064-003 11/28/2022

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 36.10            18.91
----------------------------------------------------------------
 ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships),  RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operators.........$ 33.62            13.40
     Groundmen...................$ 24.17            11.32
     Linemen & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI,
MONTGOMERY, PREBLE, and SHELBY COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-005 12/31/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

                                  Rates          Fringes

LINE CONSTRUCTION:  Equipment   
Operator  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 32.44            14.10
     Municipal Power/Transit 
     Projects....................$ 40.10            16.42
LINE CONSTRUCTION:  Groundman  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 25.06            12.26
     Municipal Power/Transit 



     Projects....................$ 31.19            14.11
LINE CONSTRUCTION:    
Linemen/Cable Splicer  
     DOT/Traffic Signal & 
     Highway Lighting Projects...$ 36.13            15.03
     Municipal Power/Transit 
     Projects....................$ 44.56            17.58
----------------------------------------------------------------
 ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and  TRUMBULL COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE,
STARK, SUMMIT, and WAYNE COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton,
Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS,
PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union
Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton &
Wilkesville Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 33.62            13.40
     Groundman...................$ 24.17            11.32
     Lineman & Cable Splicers....$ 38.27            14.42
----------------------------------------------------------------
 ELEC0082-002 11/29/2021

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)



                                  Rates          Fringes

ELECTRICIAN......................$ 33.25            20.84
----------------------------------------------------------------
 ELEC0082-006 11/29/2021

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN
(Wayne, Clear Creek & Franklin Townships)

                                  Rates          Fringes

Sound & Communication   
Technician  
     Cable Puller................$ 12.98 **          3.89
     Installer/Technician........$ 25.95            12.27
----------------------------------------------------------------
 ELEC0129-003 02/28/2022

LORAIN (Except Columbia Township) & MEDINA (Litchfield &
Liverpool Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 37.00            18.23
----------------------------------------------------------------
 ELEC0129-004 02/28/2022

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman,
Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich,
Greenfield, Fairfield, Fitchville & New London Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 37.00            18.23
----------------------------------------------------------------
 ELEC0141-003 09/01/2019

BELMONT COUNTY

                                  Rates          Fringes

CABLE SPLICER....................$ 30.63            25.87
ELECTRICIAN......................$ 30.38            25.87
----------------------------------------------------------------
 ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

                                  Rates          Fringes

Sound & Communication   
Technician.......................$ 24.35            10.99
----------------------------------------------------------------
 ELEC0212-005 06/06/2022

BROWN, CLERMONT, and HAMILTON COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 33.29            21.15
----------------------------------------------------------------
 ELEC0245-001 08/29/2022



ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson,
Marseilles, Mifflin, Richland, Ridge & Salem Townships)

                                  Rates          Fringes

Line Construction  
     Equipment Operator..........$ 32.37       26.5%+7.25
     Groundman Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%

  FOOTNOTE:  a. Half day's Paid Holiday: The last 4 hours of
  the workday prior to Christmas or New Year's Day

----------------------------------------------------------------
 ELEC0245-003 08/29/2022

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING,  PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%
     Heli-arc Welding............$ 40.76      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%
     Traffic Signal & Lighting 
     Technician..................$ 39.80      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0245-004 08/29/2022

ERIE COUNTY

                                  Rates          Fringes

Line Construction  
     Cable Splicer...............$ 49.14      26.75%+6.75
     Cablesplicer................$ 50.85      7.00+27.25%
     Groundman/Truck Driver......$ 19.35      7.00+27.25%
     Lineman.....................$ 44.22      7.00+27.25%
     Operator - Class 1..........$ 35.38      7.00+27.25%
     Operator - Class 2..........$ 28.32      7.00+27.25%

  FOOTNOTE:  a. 6 Observed Holidays: New Year's Day; Memorial
  Day; Independence Day; Labor Day; Thanksgiving Day; &
  Christmas Day. Employees who work on a holiday shall be
  paid at a rate of double their applicable classified
  straight-time rates for the work performed on such holiday.

----------------------------------------------------------------
 ELEC0246-001 11/01/2021

                                  Rates          Fringes



ELECTRICIAN......................$ 39.50        77%+31.62

  FOOTNOTE:  a. 1 1/2 Paid Holidays: The last scheduled workday
  prior to Christmas & 4 hours on Good Friday.

----------------------------------------------------------------
 ELEC0306-005 05/28/2018

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville,
Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer,
Wadsworth, Westfield & York Townships), PORTAGE (Atwater,
Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph,
Ravenna, Rootstown, Shalersville, Streetsboro & Suffield
Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester,
Chippewa, Congress, Green, Milton, & Wayne Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 36.87            16.56
ELECTRICIAN......................$ 34.54         5%+18.06
----------------------------------------------------------------
 ELEC0317-002 05/30/2022

GALLIA & LAWRENCE

                                  Rates          Fringes

CABLE SPLICER....................$ 32.68            18.13
ELECTRICIAN......................$ 35.85            28.25
----------------------------------------------------------------
 ELEC0540-005 12/27/2021

CARROLL (Northern half, including Fox, Harrison, Rose &
Washington Townhships), COLUMBIANA (Knox Township), HOLMES,
MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn,
Clay, Rush & York Townships), and WAYNE (South of Baughman,
Chester, Green & Wayne Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 35.28            22.63
----------------------------------------------------------------
 ELEC0573-003 05/30/2022

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor
Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy
Townships), MAHONING (Milton Township), PORTAGE (Charlestown,
Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham
Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 37.30            20.50
----------------------------------------------------------------
 ELEC0575-001 11/29/2021

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield,
Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal,
Jackson, Liberty, Milton & Washington Townships), PICKAWAY
(Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships),
PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry,



Seal, Camp  Creek, Newton, Scioto, Sunfish, Union & Marion
Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk,
Harrison, Jackson, Richland & Swan Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 35.00            19.76
----------------------------------------------------------------
 ELEC0648-001 08/29/2022

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan,
Massie, Salem, Turtle Creek, Union & Washington Townships)

                                  Rates          Fringes

CABLE SPLICER....................$ 30.50            18.23
ELECTRICIAN......................$ 33.00            21.44
----------------------------------------------------------------
 ELEC0673-004 05/30/2022

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne &
Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden,
Huntsburg, Montville, Munson, Newbury & Thompson Townships) and
LAKE COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 33.81            21.47
ELECTRICIAN......................$ 34.71            23.36
----------------------------------------------------------------
 ELEC0683-002 05/30/2022

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON,
PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison,
Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and
UNION COUNTIES

                                  Rates          Fringes

CABLE SPLICER....................$ 37.50            23.15
ELECTRICIAN......................$ 36.50            23.15
----------------------------------------------------------------
 ELEC0688-003 05/30/2022

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley &
Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard,
Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown &
Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT
(Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships)
COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 32.30            21.83
----------------------------------------------------------------
 ELEC0972-002 06/01/2021

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox,
Madison, Vinton & Wilkesville Townships), and  WASHINGTON
COUNITES



                                  Rates          Fringes

CABLE SPLICER....................$ 37.35            27.81
ELECTRICIAN......................$ 34.30            27.62
----------------------------------------------------------------
 ELEC1105-001 05/30/2022

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller,
Milford, Hilliar, Butler, Harrison, Pleasant & College
Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn,
York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry &
Bucks Townships) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 35.25            22.18
----------------------------------------------------------------
 ENGI0018-003 05/01/2019

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA,
PORTAGE, and SUMMIT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 38.63            15.20
     GROUP 2.....................$ 38.53            15.20
     GROUP 3.....................$ 37.49            15.20
     GROUP 4.....................$ 36.27            15.20
     GROUP 5.....................$ 30.98            15.20
     GROUP 6.....................$ 38.88            15.20
     GROUP 7.....................$ 39.13            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System);
  Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel
  Tractor; Locomotive (Standard Gauge); Maintenance Operator
  Class A; Mixer, Paving (Single or Double Drum); Mucking
  Machine; Multiple Scraper; Piledriving Machine (All Types);
  Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
  Tamper (with auto lifting & aligning device); Refrigerating
  Machine (Freezer Operation); Rotary Drill, on Caisson work;
  Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
  Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
  Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
  Boat; Tunnel Machine and/or Mining Machine; Wheel
  Excavator; and Asphalt Plant Engineer (Cleveland District
  Only).



  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Horizontal
  Directional Drill (Over 50,000 ft lbs thrust); Hydro
  Milling Machine; Kolman-type Loader (production type-Dirt);
  Lead Greaseman; Lighting & Traffic Signal Installation
  Equipment (includes all groups or classifications);
  Material Transfer Equipment (Shuttle Buggy) Asphalt;
  Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
  Cat; Rotomill (all), Grinders & Planers of All types;
  Trench Machine (24"" wide & under); Vermeer type Concrete
  Saw; and  Maintenance Operators (Portage and Summit
  Counties Only).

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer (Portage and Summit
  Counties Only); Bobcat-type and/or Skid Steer Loader with
  or without Attachments; Highway Drills (all types);
  Locomotive (narrow gauge); Material Hoist/Elevator; Mixer,
  Concrete (more than one bag capacity); Mixer, one bag
  capacity (Side Loader); Power Boiler (Over 15 lbs.
  Pressure) Pump Operator installing & operating Well Points;
  Pump (4"" & over discharge); Roller, Asphalt; Rotovator
  (lime soil stabilizer); Switch & Tie Tampers (without
  lifting & aligning device); Utility Operator (Small
  equipment); Welding Machines; and Railroad Tie
  Inserter/Remover; Articulating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types);
  Forklift; Form Trencher; Hydro Hammer expect masonary;
  Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver;
  Post Hole Digger (Power Auger); Power Brush Burner; Power
  Form Handling Equipment; Road Widening Trencher; Roller
  (Brick, Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonry Fork Lift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0018-004 05/01/2019

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,



FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON,  JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS,  MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     GROUP 1.....................$ 37.14            15.20
     GROUP 2.....................$ 37.02            15.20
     GROUP 3.....................$ 35.98            15.20
     GROUP 4.....................$ 34.80            15.20
     GROUP 5.....................$ 29.34            15.20
     GROUP 6.....................$ 37.39            15.20
     GROUP 7.....................$ 37.64            15.20

OPERATING ENGINEER CLASSIFICATIONS   

  GROUP 1 - Air Compressor on Steel Erection; Barrier Moving
  Machine; Boiler Operator on Compressor or Generator when
  mounted on a Rig; Cableway; Combination Concrete Mixer &
  Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump;
  Crane (All Types, Including Boom Truck, Cherry Picker);
  Crane-Compact, Track or Rubber over 4,000 lbs. capacity;
  Cranes-Self Erecting, Stationary, Track or Truck (All
  Configurations); Derrick; Dragline; Dredge (Dipper, Clam or
  Suction); Elevating Grader or Euclid Loader; Floating
  Equipment (All Types); Gradall; Helicopter Crew
  (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine
  on Shaft or Tunnel Work;  Hydraulic Gantry (Lifting
  System); Industrial-Type Tractor; Jet Engine Dryer (D8 or
  D9) Diesel Tractor; Locomotive (Standard Gauge);
  Maintenance Operator Class A; Mixer, Paving (Single or
  Double Drum); Mucking Machine; Multiple Scraper;
  Piledriving Machine (All Types); Power Shovel; Prentice
  Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
  lifting & aligning device); Refrigerating Machine (Freezer
  Operation); Rotary Drill, on Caisson work; Rough Terrain
  Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
  Tower Derrick; Tree Shredder; Trench Machine (Over 24""
  wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
  Machine and/or Mining Machine; and Wheel Excavator.

  GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
  Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
  Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
  Machine More than 48""; Bulldozer; Endloader; Hydro Milling
  Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
  thrust);Kolman-type Loader (production type-Dirt); Lead
  Greaseman; Lighting & Traffic Signal Installation Equipment
  (includes all groups or classifications); Material Transfer
  Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
  Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
  (all), Grinders & Planers of All types; Trench Machine (24""
  wide & under); and Vermeer type Concrete Saw.

  GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low
  pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid
  Steer Loader with or without Attachments; Highway Drills



  (all types); Locomotive (narrow gauge); Material
  Hoist/Elevator; Mixer, Concrete (more than one bag
  capacity); Mixer, one bag capacity (Side Loader); Power
  Boiler (Over 15 lbs. Pressure) Pump Operator installing &
  operating Well Points; Pump (4"" & over discharge); Railroad
  Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil
  stabilizer); Switch & Tie Tampers (without lifting &
  aligning device); Utility Operator (Small equipment); and
  Welding Machines; Artiaculating/straight bed end dumps if
  assigned (minus $4.00 per hour.

  GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh
  Installing Machine; Batch Plant; Boring Machine Operator
  (48"" or less); Bull Floats; Burlap & Curing Machine;
  Concrete Plant (capacity 4 yd. & under); Concrete Saw
  (Multiple); Conveyor (Highway); Crusher; Deckhand;
  Farm-type Tractor with attachments (highway); Finishing
  Machine; Fireperson, Floating Equipment (all types); Fork
  Lift; Form Trencher; Hydro Hammer expect masonary; Hydro
  Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post
  Hole Digger (Power Auger); Power Brush Burner; Power Form
  Handling Equipment; Road Widening Trencher; Roller (Brick,
  Grade & Macadam); Self-Propelled Power Spreader;
  Self-Propelled Power Subgrader; Steam Fireperson; Tractor
  (Pulling Sheepfoot, Roller or Grader); and Vibratory
  Compactor with Integral Power.

  GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum
  Fireperson (Asphalt Plant); Generator; Masonary Forklift;
  Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt
  plant); Oiler/Helper; Power Driven Heater; Power Sweeper &
  Scrubber; Pump (under 4"" discharge); Signalperson; Tire
  Repairperson; VAC/ALLS; Cranes - Compact, track or rubber
  under 4,000 pound capacity; fueling and greasing; and
  Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

----------------------------------------------------------------
 ENGI0066-023 06/01/2017

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

                                  Rates          Fringes

POWER EQUIPMENT OPERATOR  
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 1 - A & B.............$ 39.23            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 2 - A & B.............$ 38.90            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 3 - A & B.............$ 34.64            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 4 - A & B.............$ 30.70            19.66
     ASBESTOS; HAZARDOUS/TOXIC 
     WASTE PROJECTS
     GROUP 5 - A & B.............$ 27.30            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS



     GROUP 1 - C & D.............$ 35.96            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 2 - C & D.............$ 35.66            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 3 - C & D.............$ 31.76            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 4 - C & D.............$ 28.14            19.66
     HAZARDOUS/TOXIC WASTE 
     PROJECTS
     GROUP 5 - C & D.............$ 25.03            19.66
     ALL OTHER WORK
     GROUP 1.....................$ 32.69            19.66
     ALL OTHER WORK
     GROUP 2.....................$ 32.42            19.66
     ALL OTHER WORK
     GROUP 3.....................$ 28.87            19.66
     ALL OTHER WORK
     GROUP 4.....................$ 25.58            19.66
     ALL OTHER WORK
     GROUP 5.....................$ 22.75            19.66

  GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile
  Hydraulic Unit Attached

  GROUP 2 - Asphalt Heater Planer; Backfiller with Drag
  Attachment; Backhoe; Backhoe with
  Shear attached; Backhoe-Rear Pivotal Swing; Batch
  Plant-Central Mix Concrete; Batch Plant,  Portable
  concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug;
  Boring Machine Attached  to Tractor; Bullclam; Bulldozer;
  C.M.I. Road Builder & Similar Type; Cable Placer & Layer;
  Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom;
  Compactor with Blade Attached;  Concrete Saw (Vermeer or
  similar type); Concrete Spreader Finisher; Combination,
  Bidwell  Machine; Crane; Crane-Electric Overhead;
  Crane-Rough Terrain; Crane-Side Boom;  Crane-Truck;
  Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not
  trencher or road  widener); Double Nine; Drag Line; Dredge;
  Drill-Kenny or Similar Type; Easy Pour Median  Barrier
  Machine (or similar type); Electromatic; Frankie Pile;
  Gradall; Grader; Gurry;  Self-Propelled; Heavy Equipment
  Robotics Operator/Mechanic; Hoist-Monorail;
  Hoist-Stationary  & Mobile Tractor; Hoist, 2 or 3 drum;
  Horizontal Directional Drill Operator; Jackall; Jumbo
  Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader,
  Elevating; Loader, Front End;  Loader, Skid Steer;
  Locomotive; Mechanic/Welder; Metro Chip Harvester with
  Boom; Mucking  Machine; Paver-Asphalt Finishing Machine;
  Paver-Road Concrete; Paver-Slip Form (C.M.I. or  similar);
  Place Crete Machine with Boom; Post Driver (Carrier
  mounted); Power Driven Hydraulic  Pump & Jack (When used in
  Slip Form or Lift Slab Construction); Pump Crete Machine;
  Regulator-Ballast; Hydraulic Power Unit not attached to Rig
  for Pile Drillings; Rigs-Drilling; Roto  Mill or similar
  Full Lane (8' Wide & Over); Roto Mill or similar type
  (Under 8'); Shovel; Slip Form  Curb Machine; Speedwing;
  Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
  Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
  Truck-Tire; Trench Machine;  Tunnel Machine (Mark 21 Java
  or similar); & Whirley (or similar type)

  GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar



  type); Boring machine, Motor  Driven; Chip Harvester
  without Boom; Cleaning Machine, Pipeline Type; Coating
  Machine,  Pipeline Type; Compactor; Concrete Belt Placer;
  Concrete Finisher; Concrete Planer or  Asphalt; Concrete
  Spreader; Elevator; Fork Lift (Home building only); Fork
  lift & Lulls; Fork Lift Walk Behind  (Hoisting over 1 buck
  high); Form Line Machine; Grease Truck operator; Grout
  Pump; Gunnite  Machine; Horizontal Directional Drill
  Locator; Single Drum Hoist with or without Tower; Huck
  Bolting Machine; Hydraulic Scaffold (Hoisting building
  materials); Paving Breaker (Self-propelled  or Ridden);
  Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration
  Plant; Road Widener;  Roller; Sasgen Derrick; Seeding
  Machine; Soil Stabilizer (Pump type); Spray Cure Machine,
  Self-Propelled; Straw Blower Machine; Sub-Grader; Tube
  Finisher or Broom C.M.I. or similar  type; & Tugger Hoist

  GROUP 4 - Air Curtain Destructor & Similar Type; Batch
  Plant-Job Related; Boiler Operator;  Compressor; Conveyor;
  Curb Builder, self-propelled; Drill Wagon;  Generator  Set;
  Generator-Steam; Heater-Portable Power; Hydraulic
  Manipulator Crane; Jack-Hydraulic  Power driven;
  Jack-Hydraulic (Railroad); Ladavator; Minor Machine
  Operator; Mixer-Concrete;  Mulching Machine; Pin Puller;
  Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull
  Type); Saw-Concrete-Self-Propelled (Highway Work); Signal
  Person; Spray Cure  Machine-Motor Powered; Stump Cutter;
  Tractor; Trencher Form; Water Blaster; Steam Jenny;
  Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

----------------------------------------------------------------
 IRON0017-002 05/01/2022

ASHTABULA (North of Route 6, starting at the Geauga County
Line, proceeding east to State Route 45), CUYAHOGA, ERIE
(Eastern 2/3), GEAUGA, HURON (East of a line drawn from the
north border through Monroeville & Willard), LAKE, LORAIN,
MEDINA (North of Old Rte. #224), PORTAGE (West of a line from
Middlefield to Shalersville to Deerfield), and SUMMIT (North of
Old Rte. #224, including city limits of Barberton) COUNTIES

                                  Rates          Fringes

IRONWORKER  
     Ornamental, Reinforcing, & 
     Structural..................$ 34.33            27.51
----------------------------------------------------------------
 IRON0017-010 05/01/2022

ASHTABULA (Eastern part from Lake Erie on the north to route
#322 on the south to include Conneaut, Kingsville, Sheffield,
Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont,
Richmond, Andover & Williamsfield Townships)

                                  Rates          Fringes

IRONWORKER  
     Structural, including 
     metal building erection & 
     Reinforcing.................$ 34.33            27.51
----------------------------------------------------------------



 IRON0044-001 06/01/2022

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT,
CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) and WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line) COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING..........$ 32.37            22.30
     Beyond 30-mile radius of 
     Hamilton County Courthouse..$ 28.67            21.20
     Up to & including 30-mile 
     radius of Hamilton County 
     Courthouse..................$ 27.60            20.70
----------------------------------------------------------------
 IRON0044-002 06/01/2022

CLINTON (South of a line drawn from Blanchester to Lynchburg),
HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of
county inside lines drawn from Marshall to Lynchburg from the
northern county line through E. Monroe to Marshall) & WARREN
(South of a line drawn from Blanchester through Morrow to the
west county line)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 30.28            22.30
     Ornamental; Structural......$ 31.87            22.30
----------------------------------------------------------------
 IRON0055-003 07/01/2021

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30
meet through N. Liberty to the northern border & from said Hwy
junction point due west to the border), DEFIANCE (S. of a line
drawn from where Rte. #66 meets the northern line through
Independence to the eastern county border), ERIE (Western 1/3),
FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville
to a point 4 miles south of the northern line on the eastern
line), HENRY, HURON (West of a line drawn from the northern
border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM
(East of a line drawn from the northern border down through
Miller City to where #696 meets the southern border), SANDUSKY,
SENECA, WILLIAMS (East of a line drawn from Pioneer through
Stryker to the southern border), WOOD & WYANDOT (North of Rte.
#30)

                                  Rates          Fringes

IRONWORKER  
     Fence Erector...............$ 21.30            20.92
     Flat Road Mesh..............$ 29.77            21.30
     Tunnels & Caissons Under 
     Pressure....................$ 29.77            21.30
     All Other Work..............$ 31.25            26.90
----------------------------------------------------------------
 IRON0147-002 06/01/2022



ALLEN (Northern half), DEFIANCE (Northern part, excluding south
of a line drawn from where Rte. #66 meets the northern line
through Independence to the eastern county border), MERCER
(Northern half), PAULDING, PUTNAM (Western part, excluding east
of a line drawn from the northern border down through Miller
City to where #696 meets the southern border), VAN WERT, and
WILLIAMS (Western part, excluding east of a line drawn from
Pioneer through Stryker to the southern border) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.20            28.47
----------------------------------------------------------------
 IRON0172-002 06/01/2022

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.27            21.20
----------------------------------------------------------------
 IRON0207-004 06/01/2022

ASHTABULA (Southern part starting at the Geauga County line),
COLUMBIANA (E. of a line from Damascus to Highlandtown),
MAHONING (N. of Old Route #224), PORTAGE (E. of a line from
Middlefield to Shalersville to Deerfield) & TRUMBULL

                                  Rates          Fringes

IRONWORKER  
     Layout; Sheeter.............$ 32.92            26.26
     Ornamental; Reinforcing; 
     Structural..................$ 31.92            26.26
     Ornamental; Reinforcing.....$ 28.92            25.61
----------------------------------------------------------------
 IRON0290-002 06/01/2022

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn
from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line
drawn  from Catawla to the point where #68 intersects the
northern  county line), CLARK (Western two-thirds), CLINTON
(Excluding  south of a line drawn from Blanchester to
Lynchburg), DARKE,  GREENE, HIGHLAND (Inside lines drawn from
Marshall to Lynchburg  & from the northern county line through
East Monroe to  Marshall), LOGAN (West of a line drawn from
West Liberty to  where the northern county line meets the
western county line of  Hardin), MERCER (Southern half), MIAMI,
MONTGOMERY, PREBLE,  SHELBY & WARREN (Excluding south of a line
drawn from  Blanchester through Morrow to the western county



line) COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.59            23.85
----------------------------------------------------------------
 IRON0549-003 12/01/2022

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM
(Excluding portion west of a line starting at Adams Mill going
to Adamsville and going from Adamsville through Blue Rock to
the south border)

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0550-004 05/01/2022

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to
Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line
going through Walhonding & Tunnel Hill to the South Co. line),
HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.
#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte.
#224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding
city limits of Barberton), TUSCARAWAS, & WAYNE

                                  Rates          Fringes

Ironworkers:Structural,   
Ornamental and Reinforcing.......$ 30.97            21.69
----------------------------------------------------------------
 IRON0769-004 06/01/2022

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE
& SCIOTO

                                  Rates          Fringes

IRONWORKER.......................$ 33.71            27.69
----------------------------------------------------------------
 IRON0787-003 06/01/2022

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 31.50            23.75
----------------------------------------------------------------
 LABO0265-008 05/01/2022

                                  Rates          Fringes

LABORER  
     ASHTABULA, ERIE, HURON, 
     LORAIN, LUCAS, MAHONING, 
     MEDINA, OTTAWA,   PORTAGE, 
     SANDUSKY, STARK, SUMMIT, 
     TRUMBULL & WOOD COUNTIES
      GROUP 1....................$ 34.95            12.10
      GROUP 2....................$ 35.12            12.10



      GROUP 3....................$ 35.45            12.10
      GROUP 4....................$ 35.90            12.10
     CUYAHOGA AND GEAUGA 
     COUNTIES ONLY: SEWAGE 
     PLANTS, WASTE PLANTS, 
     WATER TREATMENT 
     FACILITIES, PUMPING 
     STATIONS, & ETHANOL PLANTS 
     CONSTRUCTION................$ 37.56            12.10
     CUYAHOGA, GEAUGA & LAKE 
     COUNTIES
      GROUP 1....................$ 36.18            12.10
      GROUP 2....................$ 36.35            12.10
      GROUP 3....................$ 36.68            12.10
      GROUP 4....................$ 37.13            12.10
     REMAINING COUNTIES OF OHIO
      GROUP 1....................$ 34.52            12.10
      GROUP 2....................$ 34.69            12.10
      GROUP 3....................$ 35.02            12.10
      GROUP 4....................$ 35.47            12.10

LABORER CLASSIFICATIONS    

  GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing
  Applicator; Dump Man (Batch Truck); Guardrail and Fence
  Installer; Joint Setter; Laborer (Construction); Landscape
  Laborer; Mesh Handlers & Placer; Right-of-way Laborer;
  Riprap Laborer & Grouter; Scaffold Erector; Seal Coating;
  Surface Treatment or Road Mix Laborer; Sign Installer;
  Slurry Seal; Utility Man; Bridge Man; Handyman;
  Waterproofing Laborer; Flagperson; Hazardous Waste (level
  D); Diver Tender; Zone Person & Traffic Control

  GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man
  Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason
  Tender; Brick Paver; Mortar Mixer; Power Buggy or Power
  Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface
  Grinder Man; Plastic Fusing Machine Operator; Pug Mill
  Operator; & Vacuum Devices (wet or dry); Rodding Machine
  Operator; Diver; Screwman or Paver; Screed Person; Water
  Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
  Electric) & Hazardous Waste (level C); Air Track and Wagon
  Drill; Bottom Person; Cofferdam (below 25 ft. deep);
  Concrete Saw Person; Cutting with Burning Torch; Form
  Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
  (without air) & Caisson; Underground Person (working in
  Sewer and Waterline, Cleaning, Repairing & Reconditioning);
  Sandblaster Nozzle Person; & Hazardous Waste (level B)

  GROUP 3 - Blaster; Mucker; Powder Person; Top Lander;
  Wrencher (Mechanical Joints & Utility Pipeline); Yarner;
  Hazardous Waste (level A); Concrete Specialist; Concrete
  Crew in Tunnels (With Air-pressurized - $1.00 premium);
  Curb Setter & Cutter; Grade Checker; Utility Pipeline
  Tapper; Waterline; and Caulker

  GROUP 4 - Miner (With Air-pressurized - $1.00 premium); &
  Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD $1.00 TO BASE RATE

  SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID
  THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

----------------------------------------------------------------



 PAIN0006-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the
East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

                                  Rates          Fringes

PAINTER  
     COMMERCIAL NEW WORK; 
     REMODELING; & RENOVATIONS
      GROUP 1....................$ 27.90            16.16
      GROUP 2....................$ 28.30            16.16
      GROUP 3....................$ 28.60            16.16
      GROUP 4....................$ 34.16            16.16
     COMMERCIAL REPAINT
      GROUP 1....................$ 26.40            16.16
      GROUP 2....................$ 26.80            16.16
      GROUP 3....................$ 27.10            16.16

  PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; &
  RENOVATIONS

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

  GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges
  & Open Structural Steel; Tanks - Water Towers; Bridge
  Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster 

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT    

GROUP 1 - Brush; & Roller   

GROUP 2 - Sandblasting & Buffing   

GROUP 3 - Spray Painting

----------------------------------------------------------------
 PAIN0007-002 07/01/2021

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono,
Catawba  Island, Clay Center, Curtice, Danbury, Eagle Beach,
Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

                                  Rates          Fringes

PAINTER  
     NEW COMMERCIAL WORK
      GROUP 1....................$ 28.74            18.77
      GROUP 2....................$ 28.74            18.77
      GROUP 3....................$ 28.74            18.77
      GROUP 4....................$ 28.74            18.77
      GROUP 5....................$ 28.74            18.77
      GROUP 6....................$ 28.74            18.77
      GROUP 7....................$ 28.74            18.77
      GROUP 8....................$ 28.74            18.77
      GROUP 9....................$ 28.74            18.77

REPAINT IS 90% OF JR                      



PAINTER CLASSIFICATIONS    

GROUP 1 - Brush; Spray & Sandblasting Pot Tender    

  GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or
  over where material is applied to or labor performed on
  above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair    

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

  GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or
  More Component Materials, to include Solvent-Based
  Conversion Varnish (excluding water based)

  GROUP 7 - Spray Solvent Based Material; Sand & Abrasive
  Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

----------------------------------------------------------------
 PAIN0012-008 05/01/2019

BUTLER COUNTY

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 21.95            10.20
     GROUP 2.....................$ 25.30            10.20
     GROUP 3.....................$ 25.80            10.20
     GROUP 4.....................$ 26.05            10.20
     GROUP 5.....................$ 26.30            10.20

PAINTER CLASSIFICATIONS   

  GROUP 1:  Bridge Equipment Tender; Bridge/Containment Builder
  

GROUP 2:  Brush & Roller   

GROUP 3:  Spray   

GROUP 4:  Sandblasting; & Waterblasting   

  GROUP 5:  Elevated Tanks; Steeplejack Work; Bridge; & Lead
  Abatement

----------------------------------------------------------------
 PAIN0012-010 05/01/2019

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

                                  Rates          Fringes

PAINTER  
     HEAVY & HIGHWAY BRIDGES-
     GUARDRAILS-LIGHTPOLES-
     STRIPING
      Bridge Equipment Tender 



      and Containment Builder....$ 21.95            10.20
      Bridges when highest 
      point of clearance is 60 
      feet or more; & Lead 
      Abatement Projects.........$ 26.30            10.20
      Brush & Roller.............$ 25.30            10.20
      Sandblasting & Hopper 
      Tender; Water Blasting.....$ 26.05            10.20
      Spray......................$ 25.80            10.20
----------------------------------------------------------------
 PAIN0093-001 12/01/2018

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and
WASHINGTON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges; Locks; Dams; 
     Tension Towers; & 
     Energized Substations.......$ 34.04            18.50
     Power Generating Facilities.$ 30.89            18.50
----------------------------------------------------------------
 PAIN0249-002 06/01/2020

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

                                  Rates          Fringes

PAINTER  
     GROUP 1 - Brush & Roller....$ 24.17            11.22
     GROUP 2 - Swing, Scaffold 
     Bridges; Structural Steel; 
     Open Acid Tank; High 
     Tension Electrical 
     Equipment; & Hot Pipes......$ 24.17            11.22
     GROUP 3 - Spray; 
     Sandblast; Steamclean; 
     Lead Abatement..............$ 24.92            11.22
     GROUP 4 - Steeplejack Work..$ 25.12            11.22
     GROUP 5 - Coal Tar..........$ 25.67            11.22
     GROUP 6 - Bridge Equipment 
     Tender & or Containment 
     Builder.....................$ 32.88            11.22
     GROUP 7 - Tanks, Stacks & 
     Towers......................$ 27.81            11.22
     GROUP 8 - Bridge Blaster, 
     Rigger......................$ 35.88            11.22
----------------------------------------------------------------
 PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

                                  Rates          Fringes

PAINTER  
     Bridge Equipment Tenders 
     and Containment Builders....$ 27.93             7.25
     Bridges; Blasters; 
     andRiggers..................$ 34.60             7.25
     Brush and Roller............$ 20.93             7.25
     Sandblasting; Steam 
     Cleaning; Waterblasting; 
     and Hazardous Work..........$ 25.82             7.25



     Spray.......................$ 21.40             7.25
     Structural Steel and Swing 
     Stage.......................$ 25.42             7.25
     Tanks; Stacks; and Towers...$ 28.63             7.25
----------------------------------------------------------------
 PAIN0438-002 12/01/2021

BELMONT, HARRISON and JEFFERSON COUNTIES

                                  Rates          Fringes

PAINTER  
     Bridges, Locks, Dams, 
     Tension Towers & Energized 
     Substations.................$ 34.47            20.60
     Power Generating Facilities.$ 29.65            17.68
----------------------------------------------------------------
 PAIN0476-001 06/01/2021

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 25.79            15.81
     GROUP 2.....................$ 33.10            15.81
     GROUP 3.....................$ 26.00            15.81
     GROUP 4.....................$ 27.12            15.81
     GROUP 5.....................$ 27.79            15.81
     GROUP 6.....................$ 26.69            15.81
     GROUP 7.....................$ 27.79            15.81

PAINTER CLASSIFICATIONS:

GROUP 1:  Painters, Brush & Roller   

GROUP 2:  Bridges   

GROUP 3:  Structural Steel   

GROUP 4:  Spray, Except Bar Joist/Deck  

  GROUP 5:  Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above
  50 Feet; and Swingstages

GROUP 6:  Tanks; Sandblasting   

GROUP 7:  Towers; Stacks

----------------------------------------------------------------
 PAIN0555-002 06/01/2021

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

                                  Rates          Fringes

PAINTER  
     GROUP 1.....................$ 31.95            17.05
     GROUP 2.....................$ 33.47            17.05
     GROUP 3.....................$ 34.99            17.05
     GROUP 4.....................$ 37.97            17.05

PAINTER CLASSIFICATIONS   

GROUP 1 - Containment Builder   



GROUP 2 - Brush; Roller; Power Tools, Under 40 feet   

  GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure
  Washing; Epoxy & Two Component Materials; Lead Abatement;
  Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of
  25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

----------------------------------------------------------------
 PAIN0639-001 05/01/2011

                                  Rates          Fringes

Sign Painter & Erector...........$ 20.61       3.50+a+b+c

  FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day;
  July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1
  Floating Day
  b. Vacation Pay: After 1 year's service - 5 days' paid
  vacation; After 2, but less than 10 years' service - 10
  days' paid vacation; After 10, but less than 20 years'
  service - 15 days' paid vacation; After 20 years' service -
  20 days' paid vacation
  c. Funeral leave up to 3 days maximum paid leave for death of
  mother, father, brother, sister, spouse, child,
  mother-in-law, father-in-law, grandparent and inlaw
  provided employee attends funeral

----------------------------------------------------------------
 PAIN0788-002 06/01/2022

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA
(Allen, Bay, Bono, Catawba Island,  Clay Center, Curtice,
Danbury, Eagle Beach, Elliston, Elmore,  Erie, Fishback, Gem
Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 25.08            16.72
     Structural Steel............$ 26.68            16.72

WINTER REPAINT:  Between December 1 to March 31 - 90%JR   

  $.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  While working swingstage, boatswain chair, needle beam and
  horizontal cable. While operating sprayguns, sandblasting,
  cobblasting and high pressure waterblasting (4000psi).

  $1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE
  CLASSIFICATION OF WORK:

  For the application of catalized epoxy, including latex epoxy
  that is deemed hazardous, lead abatement, or for work or
  material where special precautions beyond normal work
  duties must be taken. For working on stacks, tanks, and
  towers over 40 feet in height.

----------------------------------------------------------------
 PAIN0813-005 12/01/2008



GALLIA, LAWRENCE, MEIGS & VINTON

                                  Rates          Fringes

PAINTER  
     Base Rate...................$ 24.83            10.00
     Bridges, Locks, Dams & 
     Tension Towers..............$ 27.83            10.00
----------------------------------------------------------------
 PAIN0841-001 06/01/2018

MEDINA, PORTAGE (South of and including Ohio Turnpike), and
SUMMIT (South of and including Ohio Turnpike) COUNTIES

                                  Rates          Fringes

Painters:  
     GROUP 1.....................$ 25.75            14.35
     GROUP 2.....................$ 26.40            14.35
     GROUP 3.....................$ 26.50            14.35
     GROUP 4.....................$ 26.60            14.35
     GROUP 5.....................$ 27.00            14.35
     GROUP 6.....................$ 39.20            11.75
     GROUP 7.....................$ 27.00            14.35

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

  GROUP 5 - Sandblast, Painting of Standpipes, etc. from
  Scaffolds, Bridge Work and/or Open Structural Steel,
  Standpipes and/or Water Towers

  GROUP 6 - Public & Commerce Transportation, Steel or
  Galvanized, Bridges, Tunnels & Related Support Items
  (concrete)

  GROUP 7 -  Synthetic Exterior, Drywall Finisher and/or Taper,
  Drywall Finisher and Follow-up Man Using Automatic Tools

----------------------------------------------------------------
 PAIN0841-002 06/01/2022

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

                                  Rates          Fringes

PAINTER  
     Bridges; Towers, Poles & 
     Stacks; Sandblasting 
     Steel; Structural Steel & 
     Metalizing..................$ 23.50            15.45
     Brush & Roller..............$ 28.18            15.45
     Spray; Tank Interior & 
     Exterior....................$ 23.50            15.45
----------------------------------------------------------------
 PAIN1020-002 06/01/2022



ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER,
PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

                                  Rates          Fringes

PAINTER  
     Brush & Roller..............$ 26.20            15.00
     Drywall Finishing & Taping..$ 24.90            15.00
     Lead Abatement..............$ 27.95            15.00
     Spray, Sandblasting 
     Pressure Cleaning, & 
     Refinery....................$ 26.95            15.00
     Swing Stage, Chair, 
     Spiders, & Cherry Pickers...$ 25.47            15.00
     Wallcoverings...............$ 23.80            15.00

  All surfaces 40 ft. or over where material is applied to or
  labor performed on, above ground level (exterior), floor
  level (interior) - $.50 premium

Applying Coal Tar Products - $1.00 premium

----------------------------------------------------------------
 PAIN1275-002 06/01/2020

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS
& UNION

                                  Rates          Fringes

PAINTER  
     Bridges.....................$ 34.64            14.40
     Brush; Roller...............$ 25.16            14.40
     Sandblasting; 
     Steamcleaning; 
     Waterblasting (3500 PSI or 
     Over)& Hazardous Work.......$ 25.86            14.40
     Spray.......................$ 25.66            14.40
     Stacks; Tanks; & Towers.....$ 28.67            14.40
     Structural Steel & Swing 
     Stage.......................$ 25.46            14.40
----------------------------------------------------------------
 PLAS0109-001 05/01/2018

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0109-003 05/01/2018

CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0132-002 06/01/2022

BROWN, BUTLER, CLERMONT,  HAMILTON, HIGHLAND, WARREN COUNTIES



                                  Rates          Fringes

PLASTERER........................$ 29.25            14.69
----------------------------------------------------------------
 PLAS0404-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA,  AND LAKE COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0404-003 05/01/2018

LORAIN COUNTY

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING,  and TRUMBULL COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0526-023 05/01/2018

BELMONT, HARRISON, and JEFFERSON COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLAS0886-001 05/01/2018

FULTON, HANCOCK, HENRY, LUCAS, PUTNAM, and WOOD COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 29.63            17.11
----------------------------------------------------------------
 PLAS0886-003 05/01/2018

DEFIANCE, ERIE, HURON, OTTAWA, PAULDING, SANDUSKY, and SENECA
COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.86            17.11
----------------------------------------------------------------
 PLAS0886-004 05/01/2018

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, and VAN WERT COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 28.21            17.11
----------------------------------------------------------------
 PLUM0042-002 07/01/2022

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND



&  WYANDOT

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 34.42            25.47
----------------------------------------------------------------
 PLUM0050-002 07/04/2022

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING,
PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 44.60            28.51
----------------------------------------------------------------
 PLUM0055-003 05/01/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 &
Smith Road) & SUMMIT (N. of Rte. #303, including the corporate
limits of the city of Hudson)

                                  Rates          Fringes

PLUMBER..........................$ 40.00            28.43
----------------------------------------------------------------
 PLUM0083-001 07/01/2017

BELMONT & MONROE (North of Rte. #78)

                                  Rates          Fringes

Plumber and Steamfitter..........$ 32.16            31.51
----------------------------------------------------------------
 PLUM0094-002 05/01/2022

CARROLL (Northen Half), STARK, and  WAYNE COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 36.83            22.99
----------------------------------------------------------------
 PLUM0120-002 05/02/2022

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN (the C.E.I. Power
House in Avon Lake), MEDINA (N. of Rte. #18) & SUMMIT (N. of
#303)

                                  Rates          Fringes

PIPEFITTER.......................$ 44.07            28.34
----------------------------------------------------------------
 PLUM0162-002 06/01/2022

CHAMPAIGN, CLARK, CLINTON, DARKE, FAYETTE, GREENE, MIAMI,
MONTGOMERY & PREBLE

                                  Rates          Fringes



Plumber, Pipefitter,   
Steamfitter......................$ 36.47            26.80
----------------------------------------------------------------
 PLUM0168-002 06/01/2022

MEIGS, MONROE (South of Rte. #78), MORGAN (South of Rte. #78)
& WASHINGTON

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 38.02            34.09
----------------------------------------------------------------
 PLUM0189-002 06/01/2019

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON,
MARION,  PERRY, PICKAWAY, ROSS & UNION

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 38.45            16.98
----------------------------------------------------------------
 PLUM0219-002 06/01/2022

MEDINA (Rte. #18 from eastern edge of Medina Co., west to
eastern corporate limits of the city of Medina, & on the county
road from the west corporate limits of Medina running due west
to and through community of Risley to the western edge of
Medina County - All territory south of this line), PORTAGE, and
SUMMIT (S. of Rte. #303) COUNTIES

                                  Rates          Fringes

Plumber and Steamfitter..........$ 41.22            26.64
----------------------------------------------------------------
 PLUM0392-002 06/01/2022

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 36.71            24.89
----------------------------------------------------------------
 PLUM0396-001 06/01/2021

COLUMBIANA (Excluding Washington & Yellow Creek Townships &
Liverpool Twp. - Secs. 35 & 36 - West of County Road #427),
MAHONING and TRUMBULL COUNTIES

                                  Rates          Fringes

PLUMBER/PIPEFITTER...............$ 35.35            27.01
----------------------------------------------------------------
 PLUM0495-002 06/01/2022

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon
Townships), COLUMBIANA (Washington & Yellow Creek Townships &
Liverpool Township, Secs. 35 & 36, West of County Rd. #427),
COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South
to State Rte. #78 & from McConnelsville west on State Rte. #37
to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS



COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 31.24            34.34
----------------------------------------------------------------
 PLUM0577-002 06/01/2022

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE,
SCIOTO & VINTON

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 37.56            25.73
----------------------------------------------------------------
 PLUM0776-002 07/01/2022

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT
COUNTIES

                                  Rates          Fringes

Plumber, Pipefitter,   
Steamfitter......................$ 39.33            27.68
----------------------------------------------------------------
 TEAM0377-003 05/01/2021

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 29.74            15.70
     GROUP 2.....................$ 30.16            15.70

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service;
  4-Wheel Dump; Oil Distributor & Tandem

  GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer;
  Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When
  Operated From Cab; 5 Axles & Over; Belly Dump; End Dump;
  Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck
  Mechanic

----------------------------------------------------------------
 TEAM0436-002 05/01/2021

CUYAHOGA, GEAUGA & LAKE

                                  Rates          Fringes

TRUCK DRIVER  
     GROUP 1.....................$ 30.65            16.95
     GROUP 2.....................$ 31.15            16.95

GROUP 1:  Straight & Dump, Straight Fuel

  GROUP 2:  Semi Fuel, Semi Tractor, Euclids, Darts, Tank,



  Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
  Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
  Hook-Up Tractor Trailers including Team Track & Railroad
  Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
  Tandem Trailer, Tag Along Trailer, Expandable Trailer or
  Towing Requiring Road Permits, Ready-Mix (Agitator or
  Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
  Articulated End Dump

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

** Workers in this classification may be entitled to a higher
minimum wage under Executive Order 14026 ($16.20) or 13658
($12.15).  Please see the Note at the top of the wage
determination for more information.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of



the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling



On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISIO"

        



 
 

THIS SHEET LEFT INTENTIONALLY BLANK 



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

 

 

 

 

 

 

SECTION 3 

 

OF THE 

 

HOUSING AND URBAN DEVELOPMENT ACT 

 

OF 1968, AS AMENDED 

 

 

 

 

 

THE FACTS 

  



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

2 
 

What does Section 3 Require? 
 
 
 
 
Recipients and contactors must make a good faith effort to utilize Section 3 area residents as 
trainees and employees in connection with the project.  Targeted recruitment and the section of 
Section 3 area residents for available positions are two examples of good faith efforts to meet 
this requirement. 
 
Recipients and contractors must make a good faith effort to award contracts to Section 3 business 
concerns for work in connection with the project.  An example of a good faith effort to make this 
requirement is the implementation of an affirmative action plan, which includes targets for the 
number and dollar value for awarding contracts to Section 3 business concerns. 
 
Recipients and contractors must keep records and submit reports too HUD documenting the good 
faith efforts taken and the results of this actions.  Examples of such documentation include letters 
to community organizations, employment development and business development centers; 
copies of solicitations for bids or proposals; and copies of affirmative action plans. 
 
Key Terms 
 
 Section 3 Area – For the purpose of training and employment, the Section 3 area is the 
unit of local government, or the metropolitan area or nonmetropolitan county, as determined by 
HUD, which the project is located.  For the purpose of contracting, the Section 3 area is the 
metropolitan area or nonmetropolitan county in which the project is located. 
 
 Section 3 Business Concerns – A Section 3 business concern is a business, which is 
located within the Section 3 area or is owned in substantial part by persons residing in the 
Section 3 area. 
 
 Section 3 Area Resident – A Section 3 area resident is any lower income individual 
residing with the Section 3 area. 
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SECTION 3:  PROVIDING ECONOMIC OPPORTUNITIES 
THROUGH HUD PROGRAMS 

 
 
 

A FACT SHEET 
 
 
 
What is Section 3? 
 
Section 3 is a provision of the Housing and Urban Development Act of 1968, which requires that 
programs of direct financial assistance administered by the U.S. Department of Housing and 
Urban Development (HUD) provide, to the greatest extent feasible, opportunities for job training 
and employment to lower income residents in connection with projects in their neighborhoods.  
Further, to the greatest extent feasible, contracts in connection with these projects are to be 
awarded to local businesses.  Section 3 is a tool for fostering local economic development, 
neighborhood economic improvement an individual self-sufficiency. 
 
Who Must Comply with Section 3 Requirements? 
 
Section 3 applies to financial assistance awarded, provided, or otherwise made available to a 
project or activity under a program administered by HUD in aid of housing, urban planning, 
redevelopment, development, or renewal, public or community facilities and new community 
development.  Section 3 does not apply to financial assistance made available solely in the form 
of insurance or guaranty or to tenant-based assistance.  Recipients of Section 3 covered 
assistance include, but not limited to, States, units of local government, public housing agencies, 
Indian housing authorities, public and private nonprofit organizations, private agencies 
developers, builders, community development housing organizations, resident management 
corporations and resident councils.  Also, contractors who perform work in connection with 
projects funded under covered programs must comply with Section 3 requirements.  Section 3 
applies to the following programs: 
 

- Low  Income Public Housing Programs 
- Community Development Block Grant Programs 
- Homeless Assistance Programs 
- HOPE Programs 
- HOME Programs 
- National Affordable Housing Act Programs 
- Fair Housing Initiatives Program 
- Fair Housing Assistance Program 
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What Types of Economic Opportunities may be Available? 
 
Administrative/Management 
 
accounting  research 
clerical/record keeping word processing 
 
Services 
 
ADP/Computer lead-based paint removal 
air conditioner repair legal 
appliance repair manufacturing 
carpet consultants marketing 
catering monuments 
engineering photography 
florists printing 
janitorial supplier 
landscaping transportation 
 
Construction 
 
architecture heating 
bricklaying iron work 
carpentry lathers 
cement/masonry machine operation 
demolition painting 
drywall plastering 
electrical plumbing 
elevator construction surveying 
fencing tile setting 
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Is there a procedure for filing a complaint under Section 3? 
 
A Complaint, formally called a grievance, may be filed alleging a violation of Section 3 
requirements.  Grievances may be field by Section 3 residents and by Section 3 business 
concerns.  HUD investigates Grievances.  Where appropriate, voluntary resolutions are sought.  
Those grievances that are not resolved voluntarily can result in an administrative hearing. 
 
A grievance should be written and include: 
 

- name and address of grievant 
- name and address of recipient/contractor 
- description of acts or omissions 
- corrective action sought 

 
Grievances should be filed with a Regional Office of the U.S. Department of Housing and Urban 
Development or with: 
 
 Assistant Secretary for Fair Housing and Equal Opportunity 
 U.S. Department of Housing and Urban Development  
 451 Seventh Street, S.W. 
 Washington, DC 20410-2000 
 
What are sources of more information? 
To learn more about specific economic opportunities in your community, contact your housing 
and community development agencies. 
 
For additional technical information or guidance, contact the U.S. department of Housing and 
Urban Development, Assistant Secretary of Fair Housing and Equal Opportunity, Attention:  
Section 3 Compliance Division, at the above address or the closet Regional Office of Fair 
Housing and Equal Opportunity: 
 
Regional Director 
Office of Fair Housing and Urban Development  
Thomas P. O’Neill, Jr. Federal Building  
10 Causeway Street, Room 375 
Boston, MA 02222-1092 
 
Regional Director  
Office of Fair Housing and Equal Opportunity  
U.S. Department of Housing and Urban Development 
26 Federal Plaza 
New York, NY 10278-0068 
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Regional Director  
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Liberty Square Building 
105 South 7th Street 
Philadelphia, PA 191106-3392 
 
Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Richard B. Russell Federal Building 
75 Spring Street S.W. 
Atlanta, GA 3003-3388 
 
Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Ralph H. Metcalfe Federal Building 
77 West Jackson Boulevard 
Chicago, IL 60604-5601 
 
Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
1600 Throckmorton 
P.O. Box 2905 
Fort Worth, TX 76113-2905 
 
Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Executive Tower Building 
1405 Curtis Street 
Denver, CO 80202-2349 
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Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Phillip Burton Federal Building and U.S. Courthouse 
450 Golden Gate Avenue 
P.O. Box36003 
San Francisco, CA 94102-3448 
 
Regional Director 
Office of Fair Housing and Equal Opportunity 
U.S. Department of Housing and Urban Development 
Arcade Plaza Building 
1321 Second Avenue 
Seattle, WA 98101-2058 
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MINORITY BUSINESS ENTERPRISE STATEMENT 
____________________________________________________________ 

 
The policy of Warren Metropolitan Housing authority [WMHA] is that maximum 
practicable opportunity to participate in the performance of contracts shall be provided 
minority business enterprises [MBE] as subcontractors and suppliers to contractors 
performing work or rendering services for prime contractors or subcontractors under the 
Warren Metropolitan Housing Authority [WMHA] contracts. 
 
The Contractor agrees to make a “good faith” effort to comply with this policy to the 
fullest extent practicable. 
 
Among the matters to be considered in the award of the contact will be the extent to 
which the contractor will afford minority business enterprises [MBE] opportunity to 
participate in the performance of the contract. 
 
“Minority Business Enterprises” [MBE] means a business enterprise that is owned or 
controlled by one or more socially or economically disadvantaged persons.  Such 
persons include, but not limited to; Blacks, Puerto Ricans, Spanish-speaking 
Americans, American Indians, Eskimo, and Aleuts.  The Contractor may rely on written 
presentations by subcontractors regarding their status as a minority business 
enterprise. 
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 Form of Contract   

FORM OF CONTRACT 
 
This AGREEMENT made this     day of     , in the year     by and 
between         , a company organized and existing under the laws of the 
State of Ohio, hereinafter called the Contractor, and WARREN METROPOLITAN HOUSING AUTHORITY 
hereinafter referred to as the “WMHA” 
 
WITNESSETH, That the Contractor and WMHA for the consideration stated herein mutually agree as follows: 
 
ARTICLE 1. STATEMENT OF WORK:  The Contractor shall furnish all labor, specified materials, equipment and 
services, and shall perform and complete all work required for the ASPHALT AND CONCRETE REPLACEMENT 
2023 AT METROPOLITAN VILLAGE, in accordance with the Documents and Specifications which are 
incorporated herein by reference and made a part hereof. 
 
ARTICLE 2. THE CONTRACT PRICE:  WMHA shall pay the Contractor for the performance of the Contractor 
the sum of:          dollars ( $     ). 
 
ARTICLE 3.  THE CONTRACT DOCUMENTS:  The Contract shall consist of the following parts. 

1. This instrument. 
2. General Conditions of the Contract for Construction [HUD 5370] 
3. General Requirements and General Conditions. 
4. Special Conditions 
5. Equal Employment Opportunity Contract Specifications [Executive Order 11246] 
6. Project Manual 
7. Technical Specifications 
8. Drawings. 

 
This instrument, together with the other documents enumerated in this Article 3, which said other documents are 
as fully a part of the Contract.  In the event that any provision in any other component part of this Contract 
conflicts with any provision of any other component part, the component part first enumerated in this Article 3 
shall govern, except as otherwise specifically stated.  The various provisions in Addenda shall be construed in 
the order of preference on the component part which each modifies. 
 
ARTICLE 4.  CONTRACT DURATION:  This project shall be completed within SIXTY [60] calendar days from 
the date specified in the Notice to Proceed. 
 
ARTICLE 5.  EQUAL EMPLOYMENT OPPORTUNITY:  It is the policy of WMHA, that maximum opportunities for 
equal employment of minorities be provided by the Contractor in the performance of this Contract. 
 
IN WITNESS WHEREOF, the parties hereto have caused this Instrument to be executed in two [2] counterparts 
as of the day and year first written above. 
 
         Warren Metropolitan Housing Authority 
Contractor 
 
By:         By:        
 
Title:         Jacqueline Adkins, Executive Director 
 
Address:        990 E. Ridge Drive 
         Lebanon, OH 45036 
          
 

 
END OF DOCUMENT 
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DIRECTIONS FOR PREPARATION OF PERFORMANCE AND PAYMENT OF BOND 
 
For all construction and equipment contracts (including CSP Contracts) over 
$10,000.00, the contractor shall be required to furnish a performance and payment 
bond for 100% of the contract price, or separate performance and payment bonds, each 
for 50% or more of the contract price, or a 20% cash escrow or a 25% irrevocable letter 
of credit.  A letter of credit submitted in lieu of a Performance and Labor & Material 
Bond will only be allowed for projects under $100,000.  Personal or business checks are 
not acceptable in lieu of the 5% bid bond, Performance Bond, or Labor/Material Bond. 
 
1. Individual sureties, partnerships, of corporations not in the surety business will be 

acceptable. 
 

2. The name of the Principal shall be shown exactly as it appears in the Contract. 
 

3. The penal sum shall not the less than required by the Specifications. 
 

4. If the Principals are partners, or joint ventures, each member shall execute the 
bond as an individual, and state his place of residence. 
 

5. If the Principal is a corporation, the bond shall be executed under its corporate 
seal.  If the Corporation has no corporate seal, it shall so state and affix a scroll 
or adhesive seal following the corporate name. 
 

6. The official character and authority of the person(s) executing the bond for the 
Principal, if a corporation, shall be certified by the Secretary or Assistant 
Secretary thereof under the corporate seal, or copies attached to such records of 
the corporation as will evidence the official character and authority of the officer, 
signing, duly certified by the Secretary of Assistant Secretary, under the 
corporate seal, to be a true copies. 
 

7. The current power of attorney of the person signing for the surety company must 
be attached to the bond. 
 

8. The date of the bond must not be prior to the date of the contract. 
 

9. The following information must be placed on the bond by the surety company, 
 

a. The rate of the premium in dollars per thousand; and 
b. The total dollar amount of premium charged. 

 
10. The signature of a witness shall appear in the appropriate place, attesting to the 

signature of each party of the bond. 
 

11. Type or print the name underneath each signature appearing on the bond.  
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12. An executed copy of the bond must be attached to each copy of the Contract 

(original counterpart) intended for signing. 
 

NOTE TO THE ARCHITECT: A Performance Bond and Payment Bond (often 
combined as one bond) are required.  Bond forms should be included in the bid 
documents.  Form should not include provisions which modify the substance of the 
contract, or unreasonable restrict the liability of a surety. 
 
Moreover, unless required under State or local law, no provisions should be included 
which (a) requires arbitration of dispute in conflict with provisions of Paragraph 10 of the 
printed General Conditions, (b) reduces the time within which laborers and 
materialsmen must pursue their claims, (c) prescribes notice of claim and the parties to 
whom it must be directed, (d) limited the jurisdictions or courts where claims may be 
pursued or (e) otherwise deprives laborers and materialsmen of the full benefit of 
applicable law. 
 
On each form, the following shall appear beneath the signatures space for Corporate 
surety and ahead of the space for “Certificate as to Corporate Principal”: 
 
“The rate of premium on the bond is $    per thousand. 
The total amount of premium charged is $    . 
(The above is to be filled in by the surety company, and the power-of-attorney of the 
person signing for the surety company must be attached)” 
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NOTE:  Bonding Company may use own form. 
 

PERFORMANCE BOND 
 
KNOW ALL MEN BY THESE PRESENT, That we,        
      , as Principal, and      
      , as surety are held and firmly bound unto the  
       Housing Authority, in the penal sum of   
   Dollars ($  ), for the payment of which sum will and truly to be made, 
we bind ourselves, our heirs, executors, administrators, and assigns, jointly and severally, firmly 
by these presents. 
 
THE CONDIGTION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into 
certain contract with the       Housing Authority, dated   
  , 20___, for       at Project     
   ,      . 
 
Now, therefore, if the Principal shall well and truly perform and fulfill all the undertakings, 
covenants, terms, conditions, and agreements of said contract during the original term of said 
contact and any extensions thereof that may be granted by the       
Housing Authority with or without notice to be surety, and shall also well and truly perform and 
fulfill all undertakings, covenants, terms, conditions, and agreements of any and all duly 
authorized modifications of said contract, notice to surety being hereby waived, then this 
obligation to be void; otherwise to remain in full force and virtue. 
 
IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their 
several seals this _____ day of _______, 20___, the name and corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to the 
authority of its governing body.   
 
 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
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                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
____________________________________________________________________________ 
 
 ATTEST: 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
                         
       (AFFIX CORPORATE SEAL) 
 
____________________________________________________________________________ 
 
 ATTEST: 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
                         
       (AFFIX CORPORATE SEAL) 
 
The rate of premium on the bond is $    per thousand. 
 
The total amount of premium charged is $    . 
(The above must be filled in by the surety) 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the     
 , Secretary of the Corporation name as principal in the within bond, that     
who signed the said bond on behalf of the principal was the      of said 
corporation; that I know his signature and his signature is genuine and that said bond was duly 
signed, sealed and attested to for ad in behalf of said Corporation by authority of its governing 
body. 
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NOTE:  Bonding Company may use own form. 
 

PAYMENT BOND 
 
KNOW ALL MEN BY THESE PRESENT, That we,        
      , as Principal, and      
      , as surety are held and firmly bound unto the  
       Housing Authority, in the penal sum of   
   Dollars ($  ), for the payment of which sum will and truly to be made, 
we bind ourselves, our heirs, executors, administrators, and assigns, jointly and severally, firmly 
by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal entered into 
certain contract with the       Housing Authority, dated   
  , 20___, for       at Project     
   . 
 
Now, therefore, if the Principal shall promptly make payment to all personal supplying labor and 
material in the prosecution of the work provided for in said contract, and any and all duly 
authorized modifications of said contract that may hereafter be made, notice of which 
medications to the surety being hereby waived, then this obligation to be void; otherwise to 
remain in full force and virtue.   
 
IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their 
several seals this _____ day of _______, 20___, the name and corporate party being hereto 
affixed and these presents duly signed by its undersigned representative, pursuant to the 
authority of its governing body.   
 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
 
                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
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                         (SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
(ADDRESS)      (BUSINESS ADDRESS) 
____________________________________________________________________________ 
 
 ATTEST: 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
                         
       (AFFIX CORPORATE SEAL) 
____________________________________________________________________________ 
 
 ATTEST: 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
                         
       (AFFIX CORPORATE SEAL) 
 
The rate of premium on the bond is $    per thousand. 
 
The total amount of premium charged is $    . 
(The above must be filled in by the surety) 
 

CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
I,       , certify that I am the     
 , Secretary of the Corporation name as principal in the within bond, that     
who signed the said bond on behalf of the principal was the      of said 
corporation; that I know his signature and his signature is genuine and that said bond was duly 
signed, sealed and attested to for ad in behalf of said Corporation by authority of its governing 
body. 
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 Bid Form 

DOCUMENT 00 41 13 - BID FORM 
 
To:   WARREN METROPOLITAN HOUSING AUTHORITY 
  990 E. Ridge Drive 
  Lebanon, Ohio 45036 
 
Project:  Metropolitan Village Asphalt & Concrete Replacement 2023 
  Warren Metropolitan Housing Authority 
   
Bidder:              
 
Date:        
 

1.1 OFFER 
 

Having examined the Place of The Work and all matters referred to in the Bid Documents and Contract 
Documents, HUD Documents, and related forms and affidavits, prepared by RDA Group Architects on 
behalf of Warren Metropolitan Housing Authority for the above mentioned project, we the undersigned, 
hereby proposed to furnish all labor, specified materials, equipment and services required for 
Metropolitan Village Asphalt & Concrete Replacement 2023, all in accordance with and for the sum of: 

 

Asphalt & Concrete Replacement at Metropolitan Village:  All Labor, Materials, and Permit Fees, 
All Divisions 1-32 inclusive. 

       
 $       $            
 Figures         Words 
       

Contingency Allowance:  
$20,000      $ Twenty Thousand Dollars        

  Figures         Words 
  
 Total Bid [sum of above]: 
   
 $       $            
 Figures         Words 
 

 
Contractors Note the Following: 
A. Project is intended for award to one Contractor for the base bid amount with consideration of the 

alternates listed/selected by the WMHA.  WMHA intends to award the project providing it is 
within the funding limits, available budget, and overall estimate for the project. 

B. The selection of the lowest and best bidder is based on the lowest with any required alternates 
that are required to be removed.  Lowest and best bidder can also include factoring in MBE/DBE 
participation and consideration of MBE prime contractors.  Section 3 preference may also be 
considered. 

 

1.2 ALTERNATES 
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Add Alternate #1:  Remove existing, install new concrete curbs at areas identified on the 
Drawings.  All Labor, Material, Equipment, and Permit Fees. 
 

 $       $            
 Figures         Words 

 
Add Alternate #2:  Remove existing, install new concrete walks at areas identified on the 
Drawings.  All Labor, Material, Equipment, and Permit Fees. 
 

 $       $            
 Figures         Words 

 
Add Alternate #3:  Crack Seal, Sealcoat, and Stripe Employee Parking Lot as identified on the 
Drawings.  All Labor, Material, Equipment, and Permit Fees. 
 

 $       $            
 Figures         Words 

 
1.3 UNIT PRICES 

 
UP-1 Unit Price per inch beyond specified depth for      
 excavation and replacement of Asphalt $   /SF 
 

UP-2 Unit Price per inch beyond specified depth for      
 excavation and replacement of Aggregate $   /SF 
 

UP-3 Unit Price to patch Proof Roll Failures with 4” asphalt $   /SF 
 

UP-4 Unit Price to remove and replace concrete barrier curb  $   /LF 
 

UP-5 Unit Price to remove and replace 4” concrete walk  $   /SF 
 
UP-6 Unit Price to remove and replace 6” concrete walk/drive  $   /SF 
 
UP-7 Unit Price to install reinforcing fabric $   /LF 

 
 

1.4 SECURITY 
Security in the sum of:        ($   ) in 
the form of a       is submitted herewith in accordance with the 
specifications. 

1.5 ACCEPTANCE 
 

In submitting this bid, it is understood that the right is reserved to reject any and all bids.  If written 
notice of the acceptance of this bid is mailed, telegraphed, or delivered to the undersigned within sixty 
(60) days after the opening thereof, the undersigned agrees to execute and deliver a contract in the 
prescribed form and furnish the required bonding within ten (10) days after the contract is presented for 
signature. 
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Warren Metropolitan Housing Authority reserves the right to reject any and all bids or award only a 
portion of the project as it bests fits with the goals of WMHA. 

1.6 CONTRACT TIME 
 
 Work shall be completed within       calendar days from Notice to Proceed.  

Maximum 60 calendar days. 

1.7 ADDENDA 

The following Addenda have been received.  The modifications to the Contract Documents noted 
therein have been considered and all costs thereto are included in the Bid Sum. 

Addendum #   Dated     

Addendum #   Dated     

Addendum #   Dated     

 
1.8 BIDDER CERTIFICATIONS 
 

The Bidder hereby acknowledges that the following representations in this bid are material and not 
mere recitals: 

 
1. The undersigned has not entered into collusion with any person in respect to this bid or any 

other bid or the submitting of bids for the contract for which this bid is submitted.  Attached 
hereto is an affidavit in proof that the undersigned has not entered into any collusion with 
any person in respect to this proposal or any proposal or submitting of proposals for the 
contract for which this proposal is submitted. 

2. The Bidder represents that he has [   ], has not [   ], participated in a previous contract or 
subcontract to the Equal Opportunity Clause prescribed by Executive Orders 10925, 1114, 
or 11246, or the Secretary of Labor, that he has [   ], has not [   ], filed all required 
compliance reports; and that the representations indicating submission of required 
compliance reports, signed by proposed subcontractors will be obtained prior to subcontract 
awards. (The above representation need not be submitted in connection with contract or 
subcontracts which are exempt from the clause.) 

3. Bidder hereby agrees to comply with all City, State and Federal Statutes relating to Liability 
Insurance, Working Hour, Safety and Sanitary Regulations.  Bidder further agrees that their 
bid amount includes all fees for permits, taxes, and insurance required or applicable to the 
work. 

4. The Bidder will sign his bid on the line indicated below; if it will be a partnership the firm 
name will be signed, followed by the signature of the partner signing, his own name to be 
signed on the line beginning with the work “By”; if a corporation, name will be signed 
followed by the signature and the official title of the officer signing name 

5. The Bidder has read and understands the Contract Documents and agrees to comply with all 
requirements of the Contract Documents, regardless of whether the Bidder has actual 
knowledge of the requirements and regardless of any statement or omission made by the 
Bidder which might indicate a contrary intention. 

6. The Bidder represents that the bid is based upon the Standards specified in the Contract 
Documents. 

7. The Bidder has visited the project site, become familiar with the local conditions and has 
correlated personal observations about the requirements of the Contract Documents.  The 
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Bidder has no outstanding questions regarding the interpretation or clarification of the 
Contract Documents. 

8. Incomplete bid forms will be rejected as non-responsive. 
9. The Bidder certifies that upon the award of a Contract, the Contractor will make a good faith 

effort to ensure that all of the Contractor's employees, while working on the project site, will 
not purchase, transfer, use or possess illegal drugs or alcohol or abuse prescription drugs in 
any way. 

10. THE PENALTY FOR MAKING FALSE STATEMENTS IN OFFERS IS PRESCRIBED IN 18 
U.S.C. 1001. 
 

 

1.9 BID FORM SIGNATURES 
 

If the Bidder is a Corporation, partnership or sole proprietorship, an officer, partner or principal of the 
Bidder, as applicable, shall print or type the legal name of the Bidder on the line provided and sign the 
Bid Form.  If the Bidder is a joint venture, an officer, partner or principal, as applicable, of each 
member of the joint venture shall print or type the legal name of the applicable member on the line 
provided and sign the Bid Form.  All signatures must be original. 

 
Bidder/Company Name:           
 
Authorized Signature:           

 
Print name:            

 
Title:             

 
Mailing Address :           

 
Telephone Number:           

 
Facsimile Number:           

 
Federal Tax ID#:            
 
If the bid is a joint venture or partnership, add additional forms of execution for each member of the 
joint venture in the appropriate form or forms as above. 

END OF DOCUMENT 
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BID BOND 
 
 
KNOW ALL MEN BY THESE PRESENT, That we the undersigned,    
          , as Principal, and  
          , as SURETY are 
held and firmly bound unto the  Warren Metropolitan Housing Authority, hereinafter 
called “WMHA”, in the penal sum of      ($  ), lawful 
money in the United States, for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, and assigns, jointly and severally, 
firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
submitted the accompanying bid dated     , 20___, for    
   at Project        , in    
  . 
 
NOW, THEREFORE, if the Principal shall not withdraw said bid within the period 
specified therein after the opening of the same, or, if no period be specified, within sixty 
(60) days after the said opening, and shall within the period specified therefore, or, if no 
period be specified, with ten (10) days after the prescribed forms are presented to him 
for signature, enter into a written contact with the WMHA in accordance with the bid as 
accepted, and give bond with good and sufficient surety or sureties, as may be required, 
for the faithful performance and proper fulfillment of such contract; or in the event of the 
withdrawal of said bid within the period specified, or the failure to enter into such 
contract and give such bond within the time specified if the Principal shall pay the 
WMHA the difference between the amount specified in said bid and the amount for 
which the WMHA may procure the require work, or supplies, or both.  If the latter 
amount be in of the former, then the above obligation shall be void and of no effect, 
otherwise to remain in full force and virtue. 
IN WITNESS WHEREOF, the above-bound parties have executed this instrument under 
their several seals this _____ day of _______, 20___, the name and corporate seal of 
each corporate party being hereto affixed and these presents duly signed by its 
undersigned representative, pursuant to the Authority of its governing body.   
 
IN PRESENCE OF:  
 
                         
(SEAL)  
       (INDIVIDUAL PRINCIPAL) 
 
              
       (BUSINESS ADDRESS) 
 
                         
(SEAL)  
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       (INDIVIDUAL PRINCIPAL) 
 
              
       (BUSINESS ADDRESS) 
ATTEST: 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
       BY:               
(SEAL) 
 
 
              
       (CORPORATE PRINCIPAL) 
        
              
       (BUSINESS ADDRESS) 
 
       BY:               
(SEAL) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(POWER-OF-ATTORNEY FOR PERSONS SIGNING FOR SURETY COMPANY MUST 
BE ATTACHED TO BOND.) 
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CERTIFICATE AS TO CORPORATE PRINCIPAL 
 
 
I,      , certify that I am the Secretary of the 

Corporation named as Principal of the attached bond; that      

     who signed the said bond on behalf of the Principal was the  

      of said corporation; that I know his signature, and his 

signature thereto is genuine; and that said bond was duly signed, sealed and attest to 

for and in behalf of said corporation by authority of its governing body. 

 
 
 

(CORPORATE SEAL) 
 
 
 

BY:       
 
TITLE: SECRETARY   
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NON COLLUSIVE AFFIDAVIT 
 

_______________________________________________________________ 
 

 
 
STATE OF       
 
COUNTY OF       
 
        , being first duly sworn, deposes 
and says that he/she is        [Title], of the party making 
the foregoing proposal or bid, that such proposal or bid is genuine and not collusive or 
sham; that said bidder has not colluded, connived or agreed, directly or indirectly, 
sought by agreement or collusion or communication or conference with any person, to 
fix the bid prices of affiant or any other bidder, or to fix any overhead profit or cost 
element of said bid price, or that of any other bidder, or to secure any advantage 
against the Warren Metropolitan Housing Authority, or any person interest in the 
proposed Contract; and that all statements in said proposal or bid are true. 
 
 
 
              
       Name of Firm/Bidder 
 
 
       By:       
 
       Title:       
 
SUBSCRIBED AND SWORN TO BEFORE ME THIS    DAY OF   
 , 20____. 
 
 
              
       NOTARY PUBLIC 
 
      MY COMMISSION EXPIRES ON:   
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1. Certificate of Independent Price Determination
(a) The bidder certifies that--

(1) The prices in this bid have been arrived at independently,
without, for the purpose of restricting competition, any consultation,
communication, or agreement with any other bidder or competitor
relating to (i) those prices, (ii) the intention to submit a bid, or (iii) the
methods or factors used to calculate the prices offered;

(2) The prices in this bid have not been and will not be
knowingly disclosed by the bidder, directly or indirectly, to any other
bidder or competitor before bid opening (in the case of a sealed bid
solicitation) or contract award (in the case of a competitive proposal
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the bidder to
induce any other concern to submit or not to submit a bid for the
purpose of restricting competition.

(b) Each signature on the bid is considered to be a certification by
the signatory that the signatory--

(1) Is the person in the bidder's organization responsible for
determining the prices being offered in this bid or proposal, and that
the signatory has not participated and will not participate in any
action contrary to subparagraphs (a)(l) through (a)(3) above; or

(2) (i) Has been authorized, in writing, to act as agent for the
following principals in certifying that those principals have not
participated, and will not participate in any action contrary to
subparagraphs (a)(l) through (a)(3) above.

_______________________________________________ [insert
full name of person(s) in the bidder's organization responsible for
determining the prices offered in this bid or proposal, and the title of
his or her position in the bidder's organization];

(ii) As an authorized agent, does certify that the principals
named in subdivision (b)(2)(i) above have not participated, and will
not participate, in any action contrary to subparagraphs (a)(1)
through (a)(3) above; and

(iii) As an agent, has not personally participated, and will
not participate in any action contrary to subparagraphs (a)(1)
through (a)(3) above.

(c) If the bidder deletes or modifies subparagraph (a)2 above, the
bidder must furnish with its bid a signed statement setting forth in
detail the circumstances of the disclosure.

[  ] [Contracting Officer check if following paragraph is applicable]

(d) Non-collusive affidavit. (applicable to contracts for construction
and equipment exceeding $50,000)

(1) Each bidder shall execute, in the form provided by the PHA/
IHA, an affidavit to the effect that he/she has not colluded with any
other person, firm or corporation in regard to any bid submitted in
response to this solicitation.  If the successful bidder did not submit
the affidavit with his/her bid, he/she must submit it within three (3)
working days of bid opening.  Failure to submit the affidavit by that
date may render the bid nonresponsive.  No contract award will be
made without a properly executed affidavit.

(2) A fully executed "Non-collusive Affidavit"   [  ] is,  [  ] is not
included with the bid.

2. Contingent Fee Representation and Agreement
(a) Definitions.  As used in this provision:

"Bona fide employee" means a person, employed by a bidder
and subject to the bidder's supervision and control as to time, place,
and manner of performance, who neither exerts, nor proposes to
exert improper influence to solicit or obtain contracts nor holds out
as being able to obtain any contract(s) through improper influence.

"Improper influence" means any influence that induces or tends
to induce a PHA/IHA employee or officer to give consideration or to
act regarding a PHA/IHA contract on any basis other than the merits
of the matter.

(b) The bidder represents and certifies as part of its bid that, except
for full-time bona fide employees working solely for the bidder, the
bidder:

(1) [  ] has,  [  ] has not  employed or retained any person or
company to solicit or obtain this contract; and

(2) [  ] has,  [  ] has not  paid or agreed to pay to any person or
company employed or retained to solicit or obtain this contract any
commission, percentage, brokerage, or other fee contingent upon or
resulting from the award of this contract.

(c) If the answer to either (a)(1) or (a)(2) above is affirmative, the
bidder shall make an immediate and full written disclosure to the
PHA/IHA Contracting Officer.

(d) Any misrepresentation by the bidder shall give the PHA/IHA the
right to (1) terminate the contract; (2) at its discretion, deduct from
contract payments the amount of any commission, percentage,
brokerage, or other contingent fee; or (3) take other remedy
pursuant to the contract.

3. Certification and Disclosure Regarding Payments to
Influence Certain Federal Transactions  (applicable to
contracts exceeding $100,000)

(a) The definitions and prohibitions contained in Section 1352 of
title 31, United States Code, are hereby incorporated by reference
in paragraph (b) of this certification.
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6. Minimum Bid Acceptance Period
(a) "Acceptance period," as used in this provision, means the
number of calendar days available to the PHA/IHA for awarding a
contract from the date specified in this solicitation for receipt of bids.

(b) This provision supersedes any language pertaining to the
acceptance period that may appear elsewhere in this solicitation.

(c) The PHA/IHA requires a minimum acceptance period of
[Contracting Officer insert time period] calendar days.

(d) In the space provided immediately below, bidders may specify
a longer acceptance period than the PHA's/IHA's minimum require-
ment.  The bidder allows the following acceptance period:
calendar days.

(e) A bid allowing less than the PHA's/IHA's minimum acceptance
period will be rejected.

(f) The bidder agrees to execute all that it has undertaken to do, in
compliance with its bid, if that bid is accepted in writing within (1) the
acceptance period stated in paragraph (c) above or (2) any longer
acceptance period stated in paragraph (d) above.

7. Small, Minority, Women-Owned Business Concern
Representation

The bidder represents and certifies as part of its bid/ offer that it --

(a) [  ] is,  [  ] is not  a small business concern.  "Small business
concern," as used in this provision, means a concern, including its
affiliates, that is independently owned and operated, not dominant
in the field of operation in which it is bidding, and qualified as a small
business under the criteria and size standards in 13 CFR 121.

(b) [    ] is,  [    ] is not  a women-owned business enterprise.  "Women-
owned business enterprise," as used in this provision, means a
business that is at least 51 percent owned by a woman or women
who are U.S. citizens and who also control and operate the business.

(c) [    ] is,  [    ] is not  a minority business enterprise. "Minority
business enterprise," as used in this provision, means a business
which is at least 51 percent owned or controlled by one or more
minority group members or, in the case of a publicly owned business,
at least 51 percent of its voting stock is owned by one or more
minority group members, and whose management and daily opera-
tions are controlled by one or more such individuals. For the purpose
of this definition, minority group members are:

(Check the block applicable to you)

[  ]  Black Americans [  ]  Asian Pacific Americans

[  ]  Hispanic Americans [  ]  Asian Indian Americans

[  ]  Native Americans [  ]  Hasidic Jewish Americans

8. Indian-Owned Economic Enterprise and Indian
Organization  Representation (applicable only if this
solicitation is for a contract to be performed on a project for an
Indian Housing Authority)

The bidder represents and certifies that it:

(a) [    ] is,  [    ] is not  an Indian-owned economic enterprise.
"Economic enterprise," as used in this provision, means any com-
mercial, industrial, or business activity established or organized for
the purpose of profit, which is at least 51 percent Indian owned.
"Indian," as used in this provision, means any person who is a
member of any tribe, band, group, pueblo, or community which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs and any "Native" as defined in the Alaska
Native Claims Settlement Act.

(b) [   ] is,  [   ] is not  an Indian organization. "Indian organization,"
as used in this provision, means the governing body of any Indian
tribe or entity established or recognized by such governing body.
Indian "tribe" means any Indian tribe, band, group, pueblo, or

(b) The bidder, by signing its bid, hereby certifies to the best of his
or her knowledge and belief as of December 23, 1989 that:

(1) No Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an
officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress
on his or her behalf in connection with the awarding of a contract
resulting from this solicitation;

(2) If any funds other than Federal appropriated funds (includ-
ing profit or fee received under a covered Federal transaction) have
been paid, or will be paid, to any person for influencing or attempting
to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this
solicitation, the bidder shall complete and submit, with its bid, OMB
standard form LLL, "Disclosure of Lobbying Activities;" and

(3) He or she will include the language of this certification in all
subcontracts at any tier and require that all recipients of subcontract
awards in excess of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite
for making or entering into this contract imposed by section 1352,
title 31, United States Code. Any person who makes an expenditure
prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be
subject to a civil penalty of not less than $10,000, and not more than
$100,000, for each such failure.

(d) Indian tribes (except those chartered by States) and Indian
organizations as defined in section 4 of the Indian Self-Determina-
tion and Education Assistance Act (25 U.S.C. 450B) are exempt
from the requirements of this provision.

4. Organizational Conflicts of Interest Certification
The bidder certifies that to the best of its knowledge and belief and
except as otherwise disclosed, he or she does not have any
organizational conflict of interest which is defined as a situation in
which the nature of work to be performed under this proposed
contract and the bidder's organizational, financial, contractual, or
other interests may, without some restriction on future activities:

(a) Result in an unfair competitive advantage to the bidder; or,

(b) Impair the bidder's objectivity in performing the contract work.

[  ] In the absence of any actual or apparent conflict, I hereby  certify
that to the best of my knowledge and belief, no actual or apparent
conflict of interest exists with regard to my possible performance of
this procurement.

5. Bidder's Certification of Eligibility
(a) By the submission of this bid, the bidder certifies that to the best
of its knowledge and belief, neither it, nor any person or firm which
has an interest in the bidder's firm, nor any of the bidder's subcon-
tractors,  is ineligible to:

(1) Be awarded contracts by any agency of the United States
Government, HUD, or the State in which this contract is to be
performed; or,

(2) Participate in HUD programs pursuant to 24 CFR Part 24.

(b) The certification in paragraph (a) above is a material represen-
tation of fact upon which reliance was placed when making award.
If it is later determined that the bidder knowingly rendered an
erroneous certification, the contract may be terminated for default,
and the bidder may be debarred or suspended from participation in
HUD programs and other Federal contract programs.
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community including Native villages and Native groups (including
corporations organized by Kenai, Juneau, Sitka, and Kodiak) as
defined in the Alaska Native Claims Settlement Act, which is
recognized by the Federal Government as eligible for services from
the Bureau of Indian Affairs.

9. Certification of Eligibility Under the Davis-Bacon
Act (applicable to construction contracts exceeding $2,000)

(a) By the submission of this bid, the bidder certifies that neither it
nor any person or firm who has an interest in the bidder's firm is a
person or firm ineligible to be awarded contracts by the United States
Government by virtue of section 3(a) of the Davis-Bacon Act or 29
CFR 5.12(a)(1).

(b) No part of the contract resulting from this solicitation shall be
subcontracted to any person or firm ineligible to be awarded
contracts by the United States Government by virtue of section 3(a)
of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

(c) The penalty for making false statements is prescribed in the U.
S. Criminal Code, 18 U.S.C. 1001.

10. Certification of Nonsegregated Facilities  (applicable
to contracts exceeding $10,000)

(a) The bidder's attention is called to the clause entitled Equal
Employment Opportunity   of the General Conditions of the Con-
tract for Construction.

(b) "Segregated facilities," as used in this provision, means any
waiting rooms, work areas, rest rooms and wash rooms, restaurants
and other eating areas, time clocks, locker rooms and other storage
or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided
for employees, that are segregated by explicit directive or are in fact
segregated on the basis of race, color, religion, or national origin
because of habit, local custom, or otherwise.

(c) By the submission of this bid, the bidder certifies that it does not
and will not maintain or provide for its employees any segregated
facilities at any of its establishments, and that it does not and will not
permit its employees to perform their services at any location under
its control where segregated facilities are maintained.  The bidder
agrees that a breach of this certification is a violation of the Equal
Employment Opportunity clause in the contract.

(d) The bidder further agrees that (except where it has obtained
identical certifications from proposed subcontractors for specific
time periods) prior to entering into subcontracts which exceed
$10,000 and are not exempt from the requirements of the Equal
Employment Opportunity clause, it will:

(1) Obtain identical certifications from the proposed subcon-
tractors;

(2) Retain the certifications in its files; and

(3) Forward the following notice to the proposed subcontrac-
tors (except if the proposed subcontractors have submitted identical
certifications for specific time periods):

Notice to Prospective Subcontractors of Requirement for
Certifications of Nonsegregated Facilities
A Certification of Nonsegregated Facilities must be submitted before
the award of a subcontract exceeding $10,000 which is not exempt
from the provisions of the Equal Employment Opportunity clause of
the prime contract.  The certification may be submitted either for
each subcontract or for all subcontracts during a period (i.e.,
quarterly, semiannually, or annually).

Note:  The penalty for making false statements in bids is prescribed
in 18 U.S.C. 1001.

11. Clean Air and Water Certification  (applicable to con-
tracts exceeding $100,000)

The bidder certifies that:

(a) Any facility to be used in the performance of this contract  [    ]
is,   [   ] is not  listed on the Environmental Protection Agency List of
Violating Facilities:

(b) The bidder will immediately notify the PHA/IHA Contracting
Officer, before award, of the receipt of any communication from the
Administrator, or a designee, of the Environmental Protection
Agency, indicating that any facility that the bidder proposes to use
for the performance of the contract is under consideration to be
listed on the EPA List of Violating Facilities; and,

(c) The bidder will include a certification substantially the same as
this certification, including this paragraph (c), in every nonexempt
subcontract.

12. Previous Participation Certificate  (applicable to
construction and equipment contracts exceeding $50,000)

(a) The bidder shall complete and submit with his/her bid the Form
HUD-2530, "Previous Participation Certificate."  If the successful
bidder does not submit the certificate with his/her bid, he/she must
submit it within three (3) working days of bid opening.  Failure to
submit the certificate by that date may render the bid nonresponsive.
No contract award will be made without a properly executed certifi-
cate.

(b) A fully executed "Previous Participation Certificate"

[   ] is,  [   ] is not  included with the bid.

13. Bidder's Signature
The bidder hereby certifies that the information contained in these
certifications and representations is accurate, complete, and
current.

__________________________________________________________________
(Signature and Date)

__________________________________________________________________
(Typed or Printed Name)

__________________________________________________________________
(Title)

__________________________________________________________________
(Company Name)

(Company Address)
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1 
 

PROVI SIONS AND PROCEDURES PERTAINING TO  
THE MINORITY BUSINESS ENTERPRISE PROGRAM IN  

CONNECTION WITH HUD PROJECTS IN  
COMPLIANCE WITH EXECUTIVE ORDER 11625  

AFFIRMATIVE ACTION PLAN FOR UTILIZATION OF MINORITY BUSINESS 
 
PROJECT NAME:      PROJECT NO:      
 
DEVELOPER:      GENERAL CONTRACTOR:    
 
CONTRACTING 
Prior to the signing of Contracts between the Sponsor and General Contractor, the General 
Contractor shall provide the Sponsor a preliminary statement of Minority Business Utilization 
where known; where not known, such information shall be supplied prior to the signing of any 
Contract between the General Contractor and subcontractor(s), and forwarded the HUD, EO 
Division through the General Contractor within thirty (30) days of the signing of said Contract. 
 
UTILIZATION OF BUSINESS 
Each General Contractor and/or subcontractor undertaking work on the HUD project shall assure 
that to the greatest extent feasible, Contracts for work to be performed in connection with the 
project are awarded to minority business concerns. 
 
The General Contractor or subcontractor shall, to the greatest extent feasible, utilize minority 
concerns for procurement (materials, supplies, services) to be performed in connection with the 
HUD project.  To this end the General Contractor and/or subcontractors projects a Utilization 
Goal of $      , (  %). 
 
CATEGORY AMOUNT AVAILABLE IN 

DOLLARS 
GOAL ALLOCATION 
AMT. PROJECTED IN 
DOLLARS 

A. Minority Contractors $ $ 
B. Minority Procurement $ $ 
   
GOOD FAITH EFFORT 
The following minority business referral agencies will be contracted:  HUD, SBA, State OMBE 
and others: (List):            
 
This is to certify that         will abide by and initiate in 
all our Contractors, to the greatest extent feasible, the requirements of Executor order 11625. 
 
              
Signature   Title     Date 
 
The contractor shall execute the Certificate of Compliance and cause all subcontractors 
undertaking work in connection with this contract to furnish the same. 
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SECTION 3 – CERTIFICATION 
 
       Will abide by and initiate with all their 
subcontractors to the greatest extent feasible the requirements of Section 3 of the Housing and 
Urban Development Act of 1968, 12 U.S.C. 170 lu. 
 
 
              
 
1.  MANPOWER UTILIZATION TABLE 
 

OCCUPATION 
CATEGORY 

TOTAL WORK 
FORCE 

SKILED TRAINEES NO. OF 
PROJECT AREA 
RESIDENTS TO 
BE UTILIZED 

    Skilled Trainees 
     
     
     
TOTAL     
 
EMPLOYMENT CERTIFICATION 
A. The company hereby certifies that the above table represents the appropriate number of 

employees 
 
Positions required in the execution of         
Contract No.      and also represents the number of lower income 
project area residence that the company proposes to employee. 

B. The Company certifies that it will make a good faith effort to employ the number of 
lower income employees stated above, utilizing such based organizations and services 
agencies as:           
  and Opportunities Industrialization Center (OIC) and on the site company 
employment posters. 

C. The Company certifies that the employees goals listed in the above table, approximate the 
ratio of lower income residents to the total population of the project area. 

 
 
 
_________________________________   ______________________________ 
Company       Authorized Signature 
 
 
 
_________________________________   ______________________________ 
Date        Title 
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APPENDIX #2 
 

AFFIRMATIVE ACTION PLAN FOR UTILIZATION OF SECTION 3 PROJECT  
BUSINESS 

 
 
The Company shall utilize business concerns located in the area of Project No.  , in 
contracting for work to be performed in connection with the completion of the contract. To this 
end, the Company shall require the services of companies in the project area engaged in the 
business of            . 
 
 
 

Subcontractors Total Subcontract 
Dollar 

Amount 

Proposed Sec. 3 
Business 
Available 
For use 

Total Subcontract to 
Section 3 

Businesses 
Dollar Amount 

 $  $ 
 $  $ 
 $  $ 
 
 
 
 
              
        Company 
 
 
              
        Authorized Signature 
 
              
        Title  
 
              
        Date 



 
 

THIS SHEET LEFT INTENTIONALLY BLANK 



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 
Section 3 Clause 

A. The work to be performed under this contract is subject to the requirements of section 3 of the 
Housing and Urban Development Act of 1968, 12 U.S.C. 170lu (section 3).  The purpose of 
section 3 is to ensure that employment and other economic opportunities generated by HUD 
assistance or HUD-assisted projects covered by section 3, shall, to the greatest extent feasible, 
be directed to low- and very- low-income persons, particularly persons who are recipients of HUD 
assistance for housing. 

B. The parties to this contract agree to comply with HUD’s regulations in 24 CFR part 135, which 
implement section 3.  As evidenced by their execution of this contract, the parties to this contract 
certify that they are under no contractual or other impediment that would prevent them from 
complying with the part 135 regulations. 

C. The contractor agrees to send to each labor organization or representative of works with which 
the contractor has a collective bargaining agreement or other understanding, if any, a notice 
advising the labor organization or workers’ representative of the contractor’s commitments under 
this section 3 clause, and will post copies of this notice in conspicuous places at the work site 
where both employees and applicants for training and employment positions can see the notice.  
The notice shall describe the section 3 preference, shall set forth minimum number and job titles 
subject to hire, availability of apprenticeship and training positions, the qualifications for each; and 
the name and location of the person(s) taking applications for each of the positions; and the 
anticipated date the work shall begin. 

D. The contractor agrees to include the section 3 clause in every subcontract subject to compliance 
with regulations in 24 CFR part 135, and agrees to take appropriate action, as provided in an 
applicable provision of the subcontract or in this section 3 clause, upon a finding that the 
subcontractor is in violation of the regulation in 24 CFR part 135, the contractor will not 
subcontract with an subcontractor where the contractor has notice or knowledge that the 
subcontractor has been found in violation of the regulations of 24 CFR 135. 

E. The contractor will certify that any vacant employment positions, including training positions, that 
are filled (1) after the contractor is selected but before the contract is executed, and (2) with 
persons other than those to whom the regulation of 24 CFR part 135 require employment 
opportunities to be directed, were not filled to circumvent the contractor’s obligations under 24 
CFR part 135. 

F. Noncompliance with HUD’s regulations in 24 CFR part 135 may result in sanctions, termination of 
this contract for default, and debarment or suspension from future HUD assisted contracts. 

G. In the event of a determination by the Executive Director or his/her designee that the Contractor 
is not in compliance with the section 3 clause or any rule, regulation, or report submission 
requirements of WMHA, this contract may be cancelled, terminated, or suspended in whole or in 
part. 

 

             
Contractor’s Signature       Date 
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FORMS TO BE SUBMITTED TO HOUSING AUTHORITY FOR PROJECT 
DURING CONSTRUCTION 
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form HUD-50070 (3/98)
ref. Handbooks 7417.1, 7475.13, 7485.1 & .3

U.S. Department of Housing
and Urban Development

Certification for
a Drug-Free Workplace

Applicant Name

Program/Activity Receiving Federal Grant Funding

I certify that the above named Applicant will or will continue
to provide a drug-free workplace by:

a. Publishing a statement notifying employees that the un-
lawful manufacture, distribution, dispensing, possession, or use
of a controlled substance is prohibited in the Applicant's work-
place and specifying the actions that will be taken against
employees for violation of such prohibition.

b. Establishing an on-going drug-free awareness program to
inform employees ---

(1) The dangers of drug abuse in the workplace;

(2) The Applicant's policy of maintaining a drug-free
workplace;

(3) Any available drug counseling, rehabilitation, and
employee assistance programs; and

(4) The penalties that may be imposed upon employees
for drug abuse violations occurring in the workplace.

c. Making it a requirement that each employee to be engaged
in the performance of the grant be given a copy of the statement
required by paragraph a.;

d. Notifying the employee in the statement required by para-
graph a. that, as a condition of employment under the grant, the
employee will ---

Acting on behalf of the above named Applicant as its Authorized Official, I make the following certifications and agreements to
the Department of Housing and Urban Development (HUD) regarding the sites listed below:

(1) Abide by the terms of the statement; and

(2) Notify the employer in writing of his or her convic-
tion for a violation of a criminal drug statute occurring in the
workplace no later than five calendar days after such conviction;

e. Notifying the agency in writing, within ten calendar days
after receiving notice under subparagraph d.(2) from an em-
ployee or otherwise receiving actual notice of such conviction.
Employers of convicted employees must provide notice, includ-
ing position title, to every grant officer or other designee on
whose grant activity the convicted employee was working,
unless the Federalagency has designated a central point for the
receipt of such notices.  Notice shall include the identification
number(s) of each affected grant;

f. Taking one of the following actions, within 30 calendar
days of receiving notice under subparagraph d.(2), with respect
to any employee who is so convicted ---

(1) Taking appropriate personnel action against such an
employee, up to and including termination, consistent with the
requirements of the Rehabilitation Act of 1973, as amended; or

(2) Requiring such employee to participate satisfacto-
rily in a drug abuse assistance or rehabilitation program ap-
proved for such purposes by a Federal, State, or local health, law
enforcement, or other appropriate agency;

g. Making a good faith effort to continue to maintain a drug-
free workplace through implementation of paragraphs a. thru f.

2. Sites for Work Performance.  The Applicant shall list (on separate pages) the site(s) for the performance of work done in connection with the
HUD funding of the program/activity shown above:  Place of Performance shall include the street address, city, county, State, and zip code.
Identify each sheet with the Applicant name and address and the program/activity receiving grant funding.)

Check here  if there are workplaces on file that are not identified on the attached sheets.

I hereby certify that all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate.
Warning:  HUD will prosecute false claims and statements.  Conviction may result in criminal and/or civil penalties.

(18 U.S.C. 1001, 1010, 1012;   31 U.S.C. 3729, 3802)

Name of Authorized Official Title

Signature Date

X
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Construction Progress 
Schedule 

U.S. Department of Housing OMB Approval No. 2577-0157 (Exp. 3/31/2020) 

and Urban Development 
Office of Public and Indian Housing 

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

Construction practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in conjunction 
with the oversight of the award of construction contracts for the construction of new low-income housing developments or modernization of existing 
developments. These forms are used by HAs to provide information on the construction progress schedule and schedule of amounts for contract payments. 
Responses to the collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself 
to confidentiality. 

1. Name of Public Housing Agency/Indian Housing Authority (PHA/IHA) 

2. City 3. State 5. Project Name 

11. Number of Buildings 12. Number of Dwelling Units 13. Number of Rooms 

(Submit as many Year 
pages as necessary (yyyy) 
to cover the 
construction period.) Month 

Actual Monthly Value, 
Work in Place ($) 

Contractor's Name 

Title Signature Date (mm/dd/yyyy) 

PHA/IHA 

Title Date (mm/dd/yyyy) 

Approved by Architect Date (mm/dd/yyyy) 

Previous edition is obsolete Page 1 of 2 
form HUD-5372 (1/2014)

4. Location 6. Project Number

7. Contract For 8. Contract Time (Days)

To (mm/dd/yyyy)9. From (mm/dd/yyyy) 10. Contract Price $

Submitted by

Approved by

Actual Accumulated
(%)

Progress 

Anticipated Monthly
($)

Value 

Accumulated
(%)

Scheduled Progress 



Instructions for Preparation of Construction Progress Schedule 
Form HUD-5372 

General. The information required for items 1 through 6 can be 
obtained from the contract documents. (7.) Enter the type of work 
awarded by the PHA/IHA. This may be "general construction," 
"plumbing," "heating," "electrical," etc., depending upon prime

Charting Actual Progress. The horizontal space extending 
through the monthly columns is divided into "Actual Monthly
Value of Work in Place – $" and Actual Accumulated Progress – 
%. 
progress and the actual value of work in place for that month, as the 
work progresses. An anticipated complete shutdown at some stage 
in the work because of adverse seasonal weather or otherwise, as 
may occur in road work, excavation (grading), etc., is readily 
shown by a gap. 

" In each monthly column show the actual accumulated % of

contract awards. (8.) Enter the contract time in calendar days 
(unless otherwise stated). (9.) Enter the starting and completion 
dates as established by the Notice to Proceed. 

Year and Month. At the top of the Schedule, space is provided for 
inserting the "Year" and "Month" to identify the times during 
which the work is to be performed.

Year. Enter the year when the Notice to Proceed was issued. If 
the starting date of the contract is such that the time assigned for 
completion will be carried into a succeeding year, two yearly 
designations will be shown, each centered over the applicable 
spread of time for each year.

The Contractor's name shall be placed in the lower left-hand 
corner of the form, together with the signature and title of the 
employee who prepared the Schedule and the date. The form 
then shall be sent to the Architect for review. If the Architect 
considers that changes are necessary to make the Schedule more 
realistic, it will withhold approval and so advise the Contractor. 
When the form is acceptable and approved by the Architect, and 
the PHA/ IHA, it will be returned to the Contractor, who shall 
reproduce and submit the number and style of prints required by 
the PHA/ IHA. 

Month. The body of the Schedule is divided into Columns, 
each representing a period of one month. Starting in the Column 
with the month stated in the Notice to Proceed, enter at the top of 
each column the successive months corresponding to the entire 
spread of the total contract time. The Schedule must contain 
monthly columns to cover the entire active period of contract, 
with extra columns for possible overruns in contract time.

Normal building construction experience has proved that the rate 
of overall progress (as measured by work in place) accelerates 
slowly at the start, reaches its peak in the middle third of the 
construction period, and tapers down at the close. The data 
following illustrate the general average expectancy of a well-
balanced operation and may be used as a guide. If the proposed 
progress lies within reasonable range of these check points, the 
Schedule may be considered satisfactory insofar as the time-
performance feature is involved. 

Computation of Anticipated Monthly Value of Work in Place 

Before presenting the form for approval, enter in each monthly 
column the dollar value (omit cents) of the increment of work 
anticipated to be put in place during that interval of time. This shall 
be the Contractor's best estimate of the rate of progress for each 
month. This section contains a suggested guide for the elapsed 
contract time vs. progress percentages. 

% of % of 
Contract Accumulated 

The horizontal total of the monthly dollars shown for "Antici-
pated Monthly Value" must equal the contract price shown in the 
heading. 

Time Progress 
0

208 
10 
20 

Accumulated Scheduled Progress – % 30 20 

Entries on this line shall show in percentage of total completion 
the cumulative stage of progress that is scheduled to be reached 
at the end of each monthly interval. It is generally sufficient to 
state this anticipated progress to the nearest tenth of one percent, 
but for very large contracts it may be advisable to extend compu-
tations to the nearest hundredth. 

40 37 
50 57 
60 75 
70 89 
80 96 
90 99 

100 100 
The entry for the first month's column should be the % obtained by 
the anticipated monthly dollar value of work in place at the close of 
the first month being divided by the contract price. 

The foregoing percentages must be tempered by consideration of 
seasonal weather conditions and other known conditions which 
may affect the progress of the work. These percentages are offered 
for information only. The entry for the second month's column is obtained by the sum of 

the anticipated monthly dollar values of work in place for Columns 
1 and 2 being divided by the contract price. 

Enter in the third month's column the percentage computed 
similarly, using the sum of dollar values of work in place for 
Columns 1, 2, and 3. Continue in this manner for the succeeding 
monthly columns until "100" is reached in the final column. 

Previous edition is obsolete Page 2 of 2 
form HUD-5372 (1/2014)



Schedule of Amounts 
for Contract Payments 

U.S. Department of Housing OMB Approval No. 2577-0157 
(Exp. 3/31/2020)and Urban Development 

Office of Public and Indian Housing 

No progress payments shall be made to the contractor unless a schedule of amounts for 
contract payments in accordance with the construction contract is received. 

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

Construction practices and HUD administrative requirements establish the need that HAs maintain certain records or submit certain documents in conjunction with 
the oversight of the award of construction contracts for the construction of new low-income housing developments or modernization of existing developments. 
These forms are used by HAs to provide information on the construction progress schedule and schedule of amounts for contract payments. Responses to the 
collection of information are required to obtain a benefit or to retain a benefit. The information requested does not lend itself to confidentiality. 

Project Name and Location Project Number 

Name, Address, and Zip Code of Contractor 

Nature of Contract Contract Number 

Item 
No. Description of Item Quantity 

Unit of 
Measure 

Unit Price 
in Place 

Amount of
Sub-Item 

Amount of
Principal Item 

(7) (1) (2) (3) (4) (5) (6) 

Total Amount of Contract or Carried Forward $

To the best of my knowledge, all the information stated herein, as well as any information provided in the accompaniment herewith, is true and accurate. Warning: 

HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802) 

Signature of authorized represenative Date signed (mm/dd/yyyy) 

Previous editions are obsolete Page 1 of 
form HUD-51000 (1/2014

Approved for Contractor by Title Date (mm/dd/yyyy)

Approved for Architect by Title Date (mm/dd/yyyy)

Approved for Owner by Title Date (mm/dd/yyyy)



Instructions for Preparation of form HUD-51000 

d. Column 4. Enter the appropriate unit of measure for each sub- 
1. A separate breakdown is required for each project and prime 

contract instructions for preparation are given below. 
item of work opposite the quantities described in column 3, 
such as “sq. ft.,” “ cu. yd.,” “tons,” “lb.,” “lumber per M/BM,” “brickwork 

a. Heading. Enter all identifying information required for both per M,” etc., applicable to the particular sub-item. Items shown 
on “lump sum” or equivalent basis will be paid for only on 
completion of the whole item and not on a percentage of 
completion basis. 

forms. 

b. Columns 1 and 2. In column 1, enter the item numbers starting 
with No. 1, and in column 2 enter each principal division of work 
incorporated in the contract work. e. Column 5. Enter the unit price, in place, of each sub-item of 

(1) Master List. The Master list contains the basic items into work.

which any construction contract may be subdivided for the 
purpose of preparing the Construction Progress Schedule 
and the Periodical Estimates for Partial Payments. Only 
those items shall be selected which apply to the particular 
contract. To ensure uniformity, no change shall be made in 
the item numbers. Generally, about 25 to 40 major items 
appear in a contract. 

f. Column 6. Enter the amount of each sub-item obtained by 
multiplying the quantities in column 3 by the corresponding unit 
prices in column 5. 

g. Column 7. Enter the amount of principal item only, obtained by 
adding the amounts of all sub-items of each principal division of 
work listed in column 6. Continue with the breakdown on form 
HUD-51000. 

(2) Items Subdivided. In the Contractor's breakdown, against 
h. The “Schedule of Amounts for Contract Payments” shall be 

which all periodical estimates will be checked prior to pay-
ment, each major item must be subdivided into sub-items 
pertinent to the project involved and in agreement with the 
Contractor's intended basis for requesting monthly pay-
ments. 

signed and dated in the space provided at the bottom of each 
sheet of the form by the individual who prepared the 
breakdown for the Contractor. 

c. Column 3. Enter the total quantity for each sub-item of each 
principal division of work listed in the breakdown. 

2. The minimum number of copies required for each submission for 
approval is an original and two copies. When approved, one fully 
approved copy will be returned to the Contractor. 

Master List of Items 

Item No. Division of Work Item No. Division of Work Item No. Division of Work 

231 

Bond 20 Rough Carpentry Site Improvements 
General Conditions \1 21 Metal Bucks 44 Retaining Walls 
Demolition & Clearing 22 Caulking 45 Storm Sewers 

23 Weatherstripping 46 Sanitary Sewers 
Structures 24 Lath & Plastering-Drywall 47 Water Distribution System 

Gas Distribution System 
Electrical Distribution System 
Street & Yard Lighting Fire & 
Police Alarm System Fire 
Protection System Street 
Work 
Yard Work 
(Other) 
(Other) 

1111111111

General Excavation 25 Stucco 48 
Footing Excavation 26 Finish Carpentry 49 
Backfill 27 Finish Hardware 50 
Foundation Piles & Caissons 
Concrete Foundations 
Concrete Superstructures 

28 Glass & Glazing 51 
29 Metal Doors 52 
30 Metal Base & Trim 53 

2301 

Reinforcing Steel 31 Toilet Partitions 54 
Waterproofing & Dampproofing 
Spandrel Waterproofing 
Structural Steel 
Masonry 

32 Floors 55 
33 Painting & Decorating 56 
34 Screens 
35 Plumbing Equipment 

Stonework 36 Heating 57 Shades & Drapery Rods 
Miscellaneous & Ornamental Metal 37 Ventilating System 58 Ranges 
Metal Windows 38 Electrical 59 Refrigerators 
Roofing 39 Elevators 60 Kitchen Cabinets & Work Tables 

Laundry Equipment 
(Other) 

Sheet Metal 40 Elevator Enclosures—Metal 
Incinerators—Masonry & Parts 
(Other) 
(Other) 

61 
41 62 
42 
43 63 Punch List \2

64 Lawns & Planting 

1 General Conditions should be 3% to 5% of contract amount. 

2 Punch List should be approximately 1/2 of 1% or $30 per dwelling unit, whichever is greater. 

Previous editions are obsolete 
form HUD-51000 (1/2014 



Periodic Estimate 
for Partial Payment 

U.S. Department of Housing OMB Approval No. 2577-0157 
(exp. 3/31/2020)and Urban Development 

Office of Public and Indian Housing 

Submit original and one copy to the Public Housing Agency. 
Complete instructions are on the back of this form. 

Public reporting burden for this collection of information is estimated to average 3.5 hours per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor 
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure that 
the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to the collection 
are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Name of Public Housing Agency Periodic Estimate Number Period 

From (mm/dd/yyyy) To (mm/dd/yyyy)

Item Number 
(1) 

Description of Item 
(2) 

Completed to Date 
(3) 

$

Value of Contract Work Completed to Date (Transfer this total to line 5 on back of this sheet) $

Previous editions are obsolete ref. Handbooks 7417.1 & 7450.1 form HUD-51001 (1/2014) 

Location of Project Project Number

Name of Contractor Contract Number



Instructions 

Headings. Enter all identifying data required. Periodic estimates must be 
numbered in sequence beginning with the number 1.

Certifications. The certification of the contractor includes the analysis of 
amounts used to determine the net balance due. In the first paragraph, enter 
the name of the Public Housing Agency, the contractor, and the date of the 
contract. Enter the calculations used in arriving at the "Balance Due This 
Payment" on lines 1 through 16.

Columns 1 and 2. The"Item Number"and "Description of Item" must 
correspond to the number and descriptive title assigned to each principal 
division of work in the "Schedule of Amounts for Contract Payments", form 
HUD-51000. Enter the contractor's name and signature in the certification following line 16. 

Column 3. Enter the accumulated value of each principal division of work 
completed as of the closing date of the periodic estimate. Enter the total in 
the space provided.

The latter portion of this certification relating to payment of legal rates of 
wages, is required by the contract before any payment may be made. 
However, if the contractor does not choose to certify on behalf of his/her 
subcontractors to wage payments made by them, he/she may modify the 
language to cover only himself /herself and attach a list of all subcontractors 
who employed labor on the site during the period covered by the Periodic 
Estimate, together with the individual certifications of each. 

Certification of the Contractor or Duly Authorized Representative 

According to the best of my knowledge and belief, I certify that all items and amounts shown on the other side of this form are correct; that all 
work has been performed and material supplied in full accordance with the items and conditions of the contract between the (name of owner) 

and (contractor) 

dated (mm/dd/yyyy) , and duly authorized deviations, substitutions, alterations, and additions; that the following is a 

true and correct statement of the Contract Account up to and including the last day of the period covered by this estimate, and that no part of the "Balance Due 
This Payment" has been received. 

1. Original Contract Amount $

Approved Change Orders: 

2. Additions (Total from Col. 3, form HUD-51002) $

3. Deductions (Total from Col. 5, form HUD-51002) $ (net) $ 

4. Current Adjusted Contract Amount (line 1 plus or minus net) $

Computation of Balance Due this Payment 

5. Value of Original Contract work completed to date (from other side of this form) $

Completed Under Approved Change Orders 

6. Additions (from Col. 4, form HUD-51002) 

7. Deductions (from Col.5, form HUD-51002) 

$

$ (net) $ 

8. Total Value of Work in Place (line 5 plus or minus net line 7) $

9. Less: Retainage, % $

10. Net amount earned to date (line 8 less line 9) 

11. Less: Previously earned (line 10, last Periodic Estimate)

$

$

12. Net amount due, work in place (line 10 less line 11) $

Value of Materials Properly Stored 

13. At close of this period (from form HUD-51004) $

14. Less: Allowed last period $

15. Increase (decrease) from amount allowed last period 

16. Balance Due This Payment 

$

$

I further certify that all just and lawful bills against the undersigned and his/her subcontractors for labor, material, and equipment employed in the performance 

of this contract have been paid in full in accordance with the terms and conditions of this contract, and that the undersigned and his/her subcontractors have 

complied with, or that there is an honest dispute with respect to, the labor provisions of this contract. 

Name of Contractor Signature of Authorized Representative Title Date (mm/dd/yyyy) 

Certificate of Authorized Project Representative and of Contracting Officer 

Each of us certifies that he/she has checked and verified this Periodic Estimate No. ; that to the best of his/her knowledge and belief it is a true 

statement of the value of work performed and material supplied by the contractor; that all work and material included in this estimate has been inspected by 

him/her or by his/her authorized assistants; and that such work has been performed or supplied in full accordance with the drawings and specifications, the 

terms and conditions of the contract, and duly authorized deviations, substitutions, alterations, and additions, all of which have been duly approved. 

We, therefore, approve as the "Balance Due this Payment" the amount of $ 

Authorized Project Representative Date (mm/dd/yyyy) Contracting Officer Date (mm/dd/yyyy) 

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

Previous editions are obsolete ref. Handbooks 7417.1 & 7450.1 form HUD-51001 (1/2014) 



Schedule of 
Change Orders

U.S. Department of Housing OMB Approval No. 2577-0157 
(exp. 3/31/2020)and Urban Development 

Office of Public and Indian Housing 

Public reporting burden for this collection of information is estimated to average 1 hour per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor 
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure that 
the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to 
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Instructions: Contractors use this form for reporting the details of approved Change Orders. Attach an original (or a opy) to each copy of the Periodic Estimate 
for Partial Payment (form HUD-51001) submission, and send to the Public Housing Agency. Complete all entries. Only Change Orders which bear the 
signatures required by the contract are to be recorded.

Name of Public Housing Agency Supporting Periodic Estimate 

for Partial Payment Number 

Period 

From (mm/dd/yyyy) to (mm/dd/yyyy) 

Approved Change Orders Additions Deductions 

Change Order 
Number 

Dated 
(mm/dd/yyyy) 

Total Amount 
of Change Order 

Value of Work 
Completed to Date 

Total Amount 
of Change Order 

(1) (2) (3) (4) (5) 

$ $ $

Totals $ $ $

Authorized Project Representative Date (mm/dd/yyyy) 

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

Previous editions are obsolete. 
form HUD-51002 (1/2014) 

Location of Project Project Number

Name of Contractor Contract Number
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Schedule of Materials Stored U.S. Department of Housing OMB Approval No. 2577-0157 
(exp. 3/31/2020)and Urban Development 

Office of Public and Indian Housing 

Public reporting burden for this collection of information is estimated to average 1.5 hours per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor 
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure that 
the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to 
the collection are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Instructions: This form is to be used to support the Periodic Estimate for Partial Payment (form HUD-51001). The contractor must prepare a separate 
schedule for his/her materials and for those of his/her subcontractors. Attach an original (or a copy ) to each copy of the Summary of Materials Stored 
(form HUD-51004). Enter all identifying data and list materials stored. The listing of materials stored must correspond to the arrangement established on 
the Schedule of Contract Payments (form HUD-51000) and each item will be keyed by corresponding item number. This form must be signed as noted.

Name of Public Housing Agency Supporting Periodic Estimate 

for Partial Payment Number 

Period 

From (mm/dd/yyyy) To (mm/dd/yyyy) 

Item Number* Description and Quality Quantity Unit of Measure Unit Price at Site Total Price 

Amount Carried Forward $

Total Amount or Amount Carried Forward $

Prepared by (Contractor's Representative) Date (mm/dd/yyyy) Checked by (Owner's Representative) Date (mm/dd/yyyy)

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)

As identified in Schedule of Amounts for Contract Payments, form HUD-51000. form HUD-51003 (1/2014) 

Name and Location of Project Project Number

Name of General Contractor Contract Number

Name of Subcontractor Subcontract Number
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Summary of Materials Stored U.S. Department of Housing
and Urban Development 
Office of Public and Indian Housing 

OMB Approval No. 2577-0157
(exp. 3/31/2020)

form HUD-51004 (01/201))
Previous editions are obsolete 

Public reporting burden for this collection of information is estimated to average 2.5 hours per response, including the time for reviewing instructions, searching 
existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not conduct or 
sponsor, and a person is not required to respond to, a collection of information unless that collecton displays a valid OMB control number. 

This information is collected under the authority of Section 6(c) of the U.S Housing Act of l937 and HUD regulations. HAs are responsible for contract 
administration to ensure that the work for project development is done in accordance with State laws and HUD requirements. The contractor/subcontractor 
reports provide details and summaries on payments, change orders, and schedule of materials stored for the project The information will be used to ensure that 
the total development costs, identified in the ACC, are kept as low as possible and consistent with HUD construction requirements. Responses to the collection 
are necessary to obtain a benefit. The information requested does not lend itself to confidentiality. 

Instructions: This form is for the Contractor to summarize the value of materials stored at the site (as shown on the schedule, form HUD-51003). Use a 
separate line for the contractor and each of his/her subcontractors. Prepare an original and one copy, attach form HUD-51003, and send to the Public 
Housing Agency with the Periodic Estimate for Partial Payment, form HUD-51001. Payment Value. No more than 90 percent of the estimated value of the 
stored materials will be allowed, and only the net amount will be carried to line 13 on the back of the Periodic Estimate for Partial Payment, form HUD-51001. 
Signatures. This form must be signed by those employees of the contractor and of the Public Housing Agency who prepare and check the Schedule of 
Materials Stored, form HUD-51003.
Name of Public Housing Agency Supporting Periodic Estimate 

for Partial Payment Number 

Period 

From (mm/dd/yyyy) To (mm/dd/yyyy) 

Location of Project Project Number 

Name of General Contractor Contract Number 

Name of General Contractor or Subcontractor Amounts 
General Contractor $ 

Subcontractors $ 

Total $ 

Less 10% $ 

Net $ 

Prepared by Date (mm/dd/yyyy) Checked by Date (mm/dd/yyyy)

I certify that I or my authorized representatives have examined and checked in detail the invoices representing the cost of materials set forth 

in appended "Schedule of Materials Stored", form HUD-51003, dated (mm/dd/yyyy) __ ---------------------------------------------------------------  

submitted by __ --------------------------------------------------------------------------- _____ consisting of _________ sheets with an indicated cost 
of $ ______________________ , and find that the net unit prices set forth in the schedule are the same or less than the invoices examined, 

and that such materials were suitably stored at the site of the development as of (date)(mm/dd/yyyy) _____________________ . 

Name of Owner By (Authorized Representative) Title Date 
(mm/dd/yyyy)

Warning: HUD will prosecute false claims and statements. Conviction may result in criminal and/or civil penalties. (18 U.S.C. 1001, 1010, 1012; 31 U.S.C. 3729, 3802)
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Record of Employee Interview 
Instructions 

U.S. Department of Housing 
and Urban Development 
Office of Labor Relations 

OMB Approval No. 2501-0009 
(exp. 10/31/2010) 

 

Form HUD-11 (08/2004) 

 
Instructions 
 
General: 
 
This form is to be used by HUD and local agency staff for recording information gathered during on-site interviews with laborers 
and mechanics employed on projects subject to Federal prevailing wage requirements.  Typically, the staff that will conduct on-
site interviews and use this form are HUD staff and fee construction inspectors, HUD Labor Relations staff, and local agency 
labor standards contract monitors. 
 
Information recorded on the form HUD-11 is evaluated for general compliance and compared to certified payroll reports 
submitted by the respective employer.  The comparison tests the veracity of the payroll reports and may be critical to the 
successful conclusion of enforcement actions in the event of labor standards violations.  The thoroughness and accuracy of the 
information gathered during interviews is crucial. 
 
Note that the interview itself and the information collected on the form HUD-11 are considered confidential.  Interviews should be 
conducted individually and privately.  All laborers and mechanics employed on the job site must be made available for interview 
at the interviewer’s request.  The employee’s participation, however, is voluntary.  Interviews shall be conducted in a manner 
and place that are conducive to the purposes of the interview and that cause the least inconvenience to the employer(s) and the 
employee(s). 
 
Completing the form HUD-11 
 
Items 1a - 1c: Self-explanatory 
 
Items 2a – 2d: Enter the employee’s full name, a telephone number where the employee can be reached, and the 
employee’s home address.  Many construction workers use a temporary address in the locality of the project and have a more 
permanent address elsewhere from which mail may be forwarded to them.  Obtain a more permanent address, if available.  Ask 
the employee for a form of identification (e.g., driver’s license) to verify their name. 
 
Items 3a – 4c: Enter the employee’s responses.  Ask the employee whether they have a pay stub with them; if so, determine 
whether the pay stub is consistent with the information provided by the employee. 
 
Items 5 – 7: Be certain that the employee’s responses are specific.  For example, job classification (#5) must identify the 
trade involved (e.g., Carpenter, Electrician, Plumber) – responses such as “journeyman” or “mechanic” are not helpful for our 
purposes.  
 
Items 8 – 12b: Self-explanatory 
 
Items 13 – 15c: These items represent some of the most important information that can be gathered while conducting on-site 
interviews.  Please be specific about the duties you observed the employee performing.  It may be easiest to make these 
observations before initiating the interview.  Please record any comments or remarks that may be helpful.  For example, if the 
employee interviewed was working with a crew, how many workers were in the crew?  Was the employee evasive? 
 
The level of specificity that is warranted is directly related to the extent to which interview(s) or other observations indicate that 
there may be violations present.  If interviews indicate that there may be underpayments involving a particular trade(s), the 
interviewer is encouraged to interview as many workers in that trade(s) that are available. 
 
Items 16 – 17b: The information on the form HUD-11 may be reviewed for general compliance, initially.  For example, are the 
job classification and wage rate stated by the employee compatible with the classifications and wage rates on the applicable 
wage decision?  Are the duties observed by the interviewer consistent with the job classification? 
 
Once the corresponding certified payroll reports are received, the information on the HUD-11 shall be compared to the payroll 
reports.  Any discrepancies noted between the HUD-11 information and that on the payroll report shall be noted in Item 16, 
Remarks.   If discrepancies are noted, follow-up actions to resolve the discrepancies must be taken. 

 



CONFIDENTIAL

Record of
Employee Interview

U.S. Department of Housing
and Urban Development
Office of Labor Relations

OMB Approval No. 2501-0009 
(exp.01/31/2021) 

Public reporting burden for this collection of information is estimated to average 15 minutes per response, including the time for reviewing instructions, searching existing data sources,
gathering and maintaining the data needed, and completing and reviewing the collection of information. This agency may not collect this information, and you are not required to complete
this form, unless it displays a currently valid OMB control number. The information is collected to ensure compliance with the Federal labor standards by recording interviews with
construction workers. The information collected will assist HUD in the conduct of compliance monitoring; the information will be used to test the veracity of certified payroll reports
submitted by the employer. Sensitive Information. The information collected on this form is considered sensitive and is protected by the Privacy Act. The Privacy Act requires that these
records be maintained with appropriate administrative, technical, and physical safeguards to ensure their security and confidentiality. In addition, these records should be protected
against any anticipated threats or hazards to their security or integrity that could result in substantial harm, embarrassment, inconvenience, or unfairness to any individual on whom the
information is maintained. The information collected herein is voluntary, and any information provided shall be kept confidential.

1a. Project Name 2a. Employee Name

1b. Project Number 2b. Employee Phone Number (including area code)

1c. Contractor or Subcontractor (Employer) 2c. Employee Home Address & Zip Code

2d. Verification of identification?

Yes No

3a. How long on this
job?

3b. Last date on this
job before today?

3c. No. of hours last
day on this job?

4a. Hourly rate of pay? 4b. Fringe Benefits? 4c. Pay stub?

Vacation Yes No Yes No

Medical Yes No

Pension Yes No

5. Your job classification(s) (list all) --- continue on a separate sheet if necessary

6. Your duties

7. Tools or equipment used

Y N Y N

8. Are you an apprentice or trainee? 10. Are you paid at least time and ½ for all hours worked in excess of 40 in a week?

9. Are you paid for all hours worked? 11. Have you ever been threatened or coerced into giving up any part of your pay?

12a. Employee Signature 12b. Date

13. Duties observed by the Interviewer (Please be specific.)

14. Remarks

15a. Interviewer name (please print) 15b. Signature of Interviewer 15c. Date of interview

Payroll Examination
16. Remarks

17a. Signature of Payroll Examiner 17b. Date

Previous editions are obsolete Form HUD-11 (02/2019) 



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

Warranty on Labor and Material 

WARRANTY ON LABOR AND MATERIAL 
 
TO: Warren Metropolitan Housing Authority 
 
From:         
 
 
       , Being duly sworn, deposes and says that: 
(Name of Affiant) 
 

1. He/She is the       of        , having a contract  
   (Title)     (Name of Contractor) 
 
with the Warren Metropolitan Housing Authority, dated      , under Contract  
 
      , involving work at the Housing Authority Projects named and located  
 
 
at:                 . 

 
2. That the work performed by           shall be fully guaranteed 

for the period of     year/s. for Labor and Material from the date of contract completion.  It 
is further stated that such guarantee will require that the response time shall not exceed three [3] 
working days from the time of notice being either in writing or by telephone. 

 
 
 
         
Signature of Affiant 

 
 
 
         
Title 
 
 
Sworn to before me and subscribed in my presence at         , this     
Day of    , 20  . 
 
 
         
Notary Public   
 
My Commission Expires:       
 

 
END OF DOCUMENT 
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WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

 Waiver of Lien   

WAIVER OF LIEN 
 
TO: Warren Metropolitan Housing Authority 
 
From:         
 
 
       , Being duly sworn, deposes and says that: 
(Name of Affiant) 
 

1. He/She is the       of        , having a contract  
   (Title)     (Name of Contractor) 
 
with the Warren Metropolitan Housing Authority, dated      , under Contract  
 
      , involving work at the Housing Authority Projects named and located  
 
 
at:                 . 

 
2. That the work performed by           under this contract has 

been performed, and all bills and claims for materials, labor and services to employees, subcontractors, 
material suppliers or others covering the work required to be performed under the contract have been  
 
paid in full by:        , and there are not amounts unpaid by 
   (Name of Contractor) 
 
        On the basis of which any lien has been or can be filed for the 
(Name of Contractor) 
 
work done under the contract upon this property of the Warren Metropolitan Housing Authority. 

 
 
 
         
Signature of Affiant 

 
 
 
         
Title 
 
 
Sworn to before me and subscribed in my presence at         , this     
Day of    , 20  . 
 
 
         
Notary Public   
 
My Commission Expires:       
 

 
END OF DOCUMENT 
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 Certificate and Release   

CERTIFICATE AND RELEASE 
 
TO: Warren Metropolitan Housing Authority 
 
From:         
 
Reference:  Contract number     , entered into the     day of      ,  
 
20  , between the Miami Metropolitan Housing Authority, hereinafter referred to as WMHA and  
 
       , hereinafter referred to as the Contractor. For the Project: 
 
              
 
              
 
              
 
KNOW ALL MEN BY THESE PRESENTS 
 

1. The undersigned hereby certifies that there is due and payable under the Contract and duly approved 
Change Orders and modifications the undisputed balance of $      . 

2. The undersigned further certifies that in addition to the amount set forth in Paragraph 1 hereof there are 
outstanding and unsettled of the following items which he claims are just and due and owing by  WMHA 
to the Contractor. 
             
 
             
 
             
 
             
 
             
 
             

3. The undersigned further certifies that all work required under this Contract including work required under 
Change Orders numbered      has been performed in accordance with the terms 
thereof, and that there are no claims of laborers or mechanics for unpaid wages arising out of the 
performance of this Contract, and that the wage rates paid by the Contractor and all Subcontractors 
were in conformity with the Contract provisions related to said wage rates. 

4. Except for the amounts stated in Paragraphs 1 and 2 hereof, the undersigned has received from WMHA 
all sums of money payable to the undersigned under of pursuant to the aforementioned Contract or any 
change of modification thereof. 

5. That in consideration of the payment of the amount stated in Paragraph 1 hereof, the undersigned does 
hereby release WMHA from any and all claims arising under or by virtue of this Contract except the 
amounts listed in Paragraph 2 hereof; provided, however that if for any reason WMHA does not pay in 
full amount stated in Paragraph 1, said deduction shall not affect the validity of this release, but the 
amount so deduct shall be automatically included in Paragraph 2 as an amount which the Contract has 
not released but will release upon payment thereof.  The Contract further certifies that upon payment of 
the amounts listed in Paragraph 2 hereof, and of any amount which may be deducted from Paragraph 1 
hereof, he will release WMHA from any and all claims of any nature whatsoever arising out of said 
Contract or modification thereof, and will execute such further releases or assurances as WMHA may 
request. 
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 Certificate and Release   

IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this: 
 
   Day of      , 20  . 
 
 
 
         
Signature of Affiant 

 
 
         
Title 
 
 
       , Being duly sworn, deposes and says that: 
(Name of Affiant) 
 

1. He/She is the       of        , and  
   (Title)     (Name of Contractor) 
 
with the Warren Metropolitan Housing Authority, dated      , under Contract  
 
      , involving work at the Housing Authority Projects named and located  
 
 
at:                 . 

 
2. That he/she has read the aforegoing Certificate and Release by him subscribed as:  

 
       of        .  
   (Title)     (Name of Contractor) 
 

Affiant further states that the matters and things stated herein are, to the best of his knowledge and belief, true. 
 
 
         
Signature of Affiant 

 
 
 
         
Title 
 
 
Sworn to before me and subscribed in my presence at         , this     
Day of    , 20  . 
 
 
         
Notary Public   
 
My Commission Expires:       
 

 
END OF DOCUMENT 
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 Summary 

SECTION 01 10 00 - SUMMARY 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Summary: 
1. Contract description. 
2. Scope of Work. 
3. Contractor’s use of premises. 
4. Specification conventions. 

B. Contractor / General Requirements 

C. Price and Payment Procedures: 

D. Administrative Requirements: 

E. Submittals: 

F. Quality Requirements: 

G. Temporary Facilities and Controls: 

H. Product Requirements: 

I. Execution Requirements: 

1.2 DESCRIPTION OF THE PROJECT DOCUMENTS 
A. The work covered by these specifications consists of furnishing all labor, equipment and materials 

necessary in connection with an Asphalt and Concrete Replacement Project at Metropolitan 
Village for Warren Metropolitan Housing Authority. Work includes items as shown, subject to the 
terms and conditions of the contract, specifications and the drawings as listed. 

1.3 CONTRACT DESCRIPTION 
A. Project Identification:  Asphalt & Concrete Replacement 
B. Project Location:  Metropolitan Village      

C. Owner:   Warren Metropolitan Housing Authority [WMHA] 
    990 E. Ridge Drive 
    Lebanon, OH 45036 
    513.695.3380 phone 

D. Architect:   RDA Group Architects, LLC [RDA] 
    7945 Washington Woods Drive 
    Dayton, OH 45459 
    937.610.3440 phone 

E. Work of the Project includes asphalt and concrete replacement at the Metropolitan Village 
Housing Site. 

F. Perform Work of Contract under a stipulated sum contract with Owner in accordance with 
Conditions of Contract. 

1.4 SCOPE OF WORK 
A. Work of the Project includes Asphalt and Concrete Replacements at Metropolitan Village: 

1. Mill existing asphalt pavement.  Profile mill as required to suit existing conditions and to 
allow proper drainage and flush transitions.  Proof roll and prep base. 

2. Install new chip and seal interlayer. 
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3. Install new wear course of asphalt over the prepped and sound base. 
4. Install new concrete aprons at dumpster pads. 
5. Remove existing concrete walks as identified. 
6. Remove existing concrete curbs as identified. 
7. Install new concrete walks, curb cuts, and curbs. 
8. Stripe finish paving as indicated, including numbering of parking spaces. 
9. Site restoration and repair of contractor damaged finishes. 

B. All materials and labor for work as noted herein for a complete project. 
1. IMPORTANT:  Contractor shall field verify all existing conditions, and coordinate all 

applicable requirements as related to the scope of the work.   

C. Any ancillary work related to the above work scope including repair of any Contractor damaged 
finishes within the work area. 

D. Contractor shall be responsible for the appropriate coordination with WMHA. 

1.5 CONTRACTOR’S USE OF SITE 
A. The project will need to be sequenced / phased to allow continued occupancy of the dwelling 

units.  At least 50% of the parking lot must remain accessible at all times.  The Contractor shall 
develop a plan and strategy to accomplish the goal.  All additional efforts, scheduling, 
construction duration, etc. shall be considered and included in the bid amount. 

B. All units at Metropolitan Village will be OCCUPIED throughout the duration of the project.  
Contractor shall take all measures necessary to minimize the impact on the occupants, provide 
protective measures at areas of work. 
1. Work must be undertaken and scheduled to allow continued occupancy. 

C. Contractor shall coordinate notifications to Residents to allow relocation of Resident vehicles, etc. 
from the work areas.  Contractor to advise WMHA of any issues with relocation of vehicles from 
the work areas. 

D. Perform all work between the hours of 7 AM and 5 PM Monday through Friday, unless work 
outside these hours and days is requested and granted. 
1. No work outside these hours is permitted without explicit Owner approval. 

1.6 OWNER/RESIDENT OCCUPANCY 
A. All units are currently occupied.  All work shall be coordinated to permit continued occupancy of 

the units.  NO relocation is planned as part of this project.   

B. Contractor shall be responsible for the appropriate notification of WMHA and Residents.  
Coordinate with WMHA as appropriate. 

C. All work shall be coordinated to efficiently move from one section of the site to another in a logical 
fashion around the project site. 

D. Contractor shall provide a detailed construction schedule with specific dates, activities, etc. to 
WMHA to coordinate with residents.  
1. Coordinate with WMHA to minimize conflict, and to facilitate residents as necessary. 
2. Update schedules as appropriate for weather delays, progress, etc. 

E. Contractor shall erect temporary protection / barricades as required to protect jobsite and 
residents.  Provide protection around work areas at the site, public areas, etc. 

F. Project shall be staffed every day with a full crew capable of timely completion of work. 

G. Contractor shall have all in-house and sub-contractors staffing scheduled, materials, accessories, 
etc. on-site and ready for installation prior to beginning work for any particular day.  Advise project 
team if there are issues with scheduling prior to starting of work. 
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1.7 CONTRACT PERIOD 
A. The time for completion of this contract work is SIXTY [60] calendar days from the date of the 

Notice to Proceed. 

B. The contractor shall notify WMHA in writing 7 days prior to substantial completion of the project.   

C. Coordinate construction schedule/activities with holidays, etc. so as to not inconvenience 
residents unnecessarily over holiday weekends, etc. 

D. It is anticipated that the work of this contract will begin Spring 2023.  It will be up to the 
Contractor’s responsibility to expedite submittals process and order materials to accommodate 
the construction schedule.  Weather conditions will be considered for evaluation of successful 
completion of the project. 

E. Failure to complete work in the specified contract period will be cause for enforcement of 
liquidated damages per WMHA requirements. 

1.8 SPECIFICATION CONVENTIONS 
A. These specifications are written in imperative mood and streamlined form.  This imperative 

language is directed to the Contractor, unless specifically noted otherwise.  The words “shall be” 
are included by inference where a colon (:) is used within sentences or phrases. 

1.9 CONTRACTOR / GENERAL REQUIREMENTS 
A. Visit the project sites to verify general and pertinent conditions and take measurements 

necessary for bidding purposes.  Arrangements to visit the site may be made by contacting 
WMHA at 513.695.3380. 

B. Pay for all permits and inspections necessary to complete all work related to these specifications.  
Comply with Federal, State, and Local Codes.  All work shall comply with HUD General 
Conditions of the Contract for Construction [HUD Form 5370] 

C. Taxes:  Contractor shall pay all applicable taxes, including applicable sales and use taxes, and 
other taxes as required by governing law.  WMHA is a tax-exempt entity.  Tax Exempt forms shall 
be provided upon request. 

D. The Contractor shall provide dumpsters or trash containers needed and shall not use WMHA 
dumpsters or trash containers at any time for removal of materials, trash, or debris related to the 
Contractor’s work.  Debris shall be removed from the site regularly and be placed within 
appropriate trash receptacles.  All work areas shall be kept neat at all times.  Trash shall not be 
permitted to be left around the site.  All considerations must be taken for resident safety.  No 
trash or debris shall be left on the ground.  

E. The Contractor is responsible for furnishing workers with potable drinking water and any/all 
sanitary requirements for the workers during the project.  Use of WMHA facilities and property is 
prohibited. 

F. Contractor shall provide portable generator or required equipment as needed for the completion 
of the work.  Contractor shall not use MMHA and/or resident electricity. 

G. Remain in compliance with all OSHA STANDARD 1926 – REGULATIONS FOR 
CONSTRUCTION at all times during project. 

H. IMPORTANT:  Failure to show or mention petty details shall not be warranted for the omission of 
anything necessary for the proper completion of the work. 

I. Contractor shall not take advantage of any clerical errors, omissions, contradictions, or conflicts 
that may develop in plans, specifications, or details.  Such errors, ambiguities and discrepancies 
shall be reported to the Architect immediately for clarification, revision, or correction prior to the 
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submission of bids.  If no notification is given, it shall be assumed that all specifications and 
conditions will be met. 

J. Submission of a bid shall be considered the Contractor’s Certification that the bid is based upon 
equipment and/or materials that meet or exceed the standards set forth by specification or 
equipment and/or materials identification.  Should a Contractor’s product be determined not equal 
to that specified, the Contractor shall be required to provide and install a product acceptable as 
equal by the Architect at no additional cost to the Owner. 

K. The submission of a bid shall indicate that the Contractor has visited the project site and is 
familiar with the conditions as they exist, and the modifications that may be necessary to provide 
a complete and professional finished project. 

L. The intent of these specifications is to accomplish an Asphalt & Concrete Replacement project at 
Metropolitan Village for WMHA.  Any minor items required to accomplish this task or other 
required installations shall be considered in the bid amount, whether or not it is specifically 
mentioned in the specifications. 

M. There is a strict NO SMOKING policy for all work.  Any worker found smoking on the jobsite will 
be subject to removal from the project.  No exceptions. 

N. Contract Period 
1. Upon issuance of a contract from the Owner, Supply a work start date within [5] working 

days.  A start date and completion date will be negotiated and a notice to proceed will be 
issued stating those dates.  Consideration for material lead-times will be given for 
establishing the NTP dates. 

2. If an extension of time is necessary, a request in writing must be submitted to the Owner at 
least [14] days prior to the contract completion date.  

3. Notify the Architect, in writing, upon determination of any delay in material delivery. 

O. Security:  Contractor’s Liability for Vandalism 
1. Contractor shall be responsible at the Contractor’s cost and expense, for the securing and 

protection of the project which is under the control of the Contractor, and for the repair and 
replacement of the work until that portion of the work is accepted as completed by the 
Owner.  The Contractor shall take the measures necessary to provide such security. 

2. Contractor shall be liable for and shall promptly repair or otherwise remedy any and all 
damages to said portion of the project and of the accepted construction work caused by 
vandalism up to $2,000.00 per incident.  Contractor shall indemnify and hold the Owner 
harmless from and against all damages, liabilities, costs and expenses, including, without 
limitation, reasonable attorney fees, which may be imposed upon or incurred by the Owner 
as a result of the Contractor’s failure to comply with the requirements of this section. 

P. Insurance:  Contractor shall be required to carry and submit evidence of manufacturer’s and 
contractor’s public liability insurance with bodily injury or death and property damage limits of not 
less than $500,000/$500,000/$500,000 to protect against claims for personal injury or death or 
damage to property of others and automobile liability on owned and non-owned motor vehicles 
used on the site/s or in connection therewith for a combined single limit for bodily injury and 
property damage of not less than $500,000 per occurrence.  Also comply with the insurance 
provisions set forth in HUD form 5370, Section 36. 

Q. Contractor shall be required to submit evidence of Worker’s Compensation insurance coverage 
and builder’s risk insurance. 

R. Qualifying Contractors and Sub-Contractors:  The Owner may require the contractor/sub-
contractor to provide references of similar projects, past performance, financial disclosures, etc. 
in the interest of selection of the lowest and best bidder for the project. 
1. The Contractor is responsible for all work performed by Sub-Contractors. 
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S. Damages:  Any and all damages to Housing Authority Property or resident property shall be 
repaired equivalent to the existing by the Contractor at no cost to the Authority. 

T. Safety:  The work will be accomplished within a high traffic area and the Contractor is responsible 
for taking all safety precautions necessary or directed to ensure public safety. 

U. Provide appropriate notification of Residents prior to starting work. 

1.10 INSTRUCTIONS/RESPONSBILITIES OF THE CONTRACTOR 
A. Protect all finishes and equipment scheduled to remain. 

B. Contractor shall commence and complete work as noted in the contract.   

C. Contractor shall furnish labor, materials, equipment, and management required to complete the 
project. 

D. Contractor shall furnish all required logistics required to accomplish the work – including lifts, 
scaffolding, ladders, trash chutes, safety equipment, etc.  
1. All Contractor staging areas and layout areas, etc. shall be coordinated and approved by the 

Owner prior to the start of the project. 
2. Provide protection of all existing pavement, turf, etc. from lifts, lulls, etc. which may be 

utilized on the project.  Restore any and all damage caused by equipment. 

E. Contractor shall visit the site to become thoroughly familiar with all working conditions, check and 
verify all dimensions, and site conditions.  Any dimensions given or referred to in the specification 
or drawing is to be used purely as approximate and not as a basis for exact amounts for bidding.  
Contractor shall promptly advise the Architect of any discrepancies, errors with the specifications 
and drawings before bidding the work.  

F. Contractor to provide a valid Certificate of Insurance, follow all Workman’s Compensation 
requirements and regulations, and conduct all work according to OSHA recognized safe work 
practices. 

G. All bonds, payment schedule, insurance shall be as noted in the contract documents. 

H. The plans and specifications are intended to depict the general scope, layout and quality of 
workmanship required, they are not intended to show or describe in detail every item necessary 
for the proper installation of the work.  

I. Special care shall be taken not to allow dust and debris to fall onto any equipment, material, 
personnel, or any room below the deck.  

J. The contractor shall provide Safety Data Sheets (SDS) on all products used. 
1. Submit directly to Owner.  RDA does not review nor approve SDS. 

1.11 CONTRACTOR QUALIFICATIONS 
A. The Contractor and/or Sub-contractor must establish their qualifications with WMHA for their 

ability to complete this type of work.  Qualifications may be established by: 
1. Providing a letter of approval for the installation of the products from the manufacturer. 

a. Contractor must be properly trained and approved by the manufacturer for the 
installation of the products. 

2. Providing a recommendation from the supplier of the products. 
3. Providing a list of 5 projects (minimum) of similar work with names and addresses that can 

be used as references.   
4. Demonstrating to WMHA the capability to do the work.  The Contractor will have a minimum 

of five years documented experience in similar work. 

B. The Contractor will be responsible for all work performed by the Sub-contractors. 
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1.12 APPLICABLE REFERENCES, CODES, AND PERMITS 
A. References will be found in each section that applies to that section.  In addition, Contractor shall 

comply with the Ohio Building Code requirements as they relate to the work. 

B. Conform to reference standards by date of issue current as of date of Contract Documents. 

C. When specified reference standard conflict with Contract Documents, request clarification from 
Architect/Engineer before proceeding. 

D. Contractor shall procure at his own expense all necessary permits from municipal or other 
agencies and give all notices required.  Fines levied due to non-compliance shall be paid by the 
contractor.  

1.13 CONTRACT ADMINISTRATION 
A. RDA is providing contract administration services for this project to the Owner.  However, it shall 

be the responsibility of the Contractor and Owner to coordinate the proposed work, schedules, 
installations, permits, inspections, etc. as RDA is not on-site every day. 

B. It is the Contractor's responsibility to contact the RDA for clarification should there be questions 
regarding the interpretation or intent of the documents, field discovery, etc. that would impact or 
affect the work as proposed.  RDA shall not be liable for deviations, field changes, and Owner 
changes during construction. 

C. It is the Contractor's responsibility to field confirm all existing conditions, proposed installations 
and how they interface to ensure the systems can be installed per the intent of the documents 
and to meet applicable building and zoning codes, local requirements, Owner requirements, 
provide a watertight detail, meet aesthetic requirements, etc. 

D. It is the Contractor's responsibility to meet all applicable building and zoning codes requirements 
whether specifically noted herein or not.  Building codes represent the minimum acceptable 
standard. 

E. It is the Contractor's responsibility to install all products, materials, installations, and the like in 
accordance with applicable industry standards, applicable manufacturer's details and instructions, 
in accordance with best practices, and building code provisions.  The manufacturer details / 
requirements are the minimum acceptable standard, RDA drawings may require additional work. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 
3.1 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  
Beginning new Work means acceptance of existing/job-site conditions. 

B. Verify utility services are available, of correct characteristics, and in correct location. 

C. Contact OUPS a minimum of 48 hours prior to beginning work to verify location of existing 
utilities, coordinate requirements as applicable. 
1. Contact private utility locating services as required by the conditions.  It is the Contractor’s 

responsibility to locate all public and private utilities that may be impacted by the work. 

3.2 FIELD VERIFICATION 
A. Prior to ordering materials, Contractor shall verify the actual dimensions of existing conditions and 

assume responsibility for workable solutions for all new work.  Verification that the new work and 
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items are workable for existing conditions while providing adequate clearances is the 
responsibility of the Contractor. 

3.3 PROTECTION 
A. The work shall be accomplished in accordance with the provision of Federal, State American 

Standard Safety Code for Building Construction and OHSA safety requirements. 
1. Contractor shall be responsible for protective railings and guards, tie-offs, fall protection, and 

other safety measures as required by OSHA, even if not specified.  Fall protection is 
required.  RDA is not a safety consultant and as such does not direct the means and 
methods of compliance with safety regulations. 

B. The Contractor shall protect and maintain all building entrances, interior contents, building 
exterior and grounds. 
1. Return all surfaces to their original condition after all work is complete. 

C. In the event of damages of any kind caused by improper protection.  The Contractor shall 
replace/repair the damages [including interior or exterior equipment] at no expense to the Owner. 

D. Contractor shall comply with all regulations of the Local Fire Department and the Owner’s 
requirement regarding storage and handling of flammable materials, etc.  It is the responsibility of 
the Contractor performing any hot /torch work to comply with the safety provisions of the National 
Fire Codes pertaining to such work and the contractor shall be responsible for all damage or fines 
resulting from failure to so comply. 

3.4 PREPARATION 
A. Clean substrate surfaces prior to applying next material or substance. 

B. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 
applying new material or substance in contact or bond. 

C. The work shall be accomplished in accordance with the provision of Federal, State American 
Standard Safety Code for Building Construction and OHSA safety requirements. 

D. The contractor shall protect and maintain all building entrances, interior contents, building exterior 
and grounds. 
1. Return all surfaces to their original condition after all work is complete. 

E. In the event of damages of any kind caused by improper protection. The contractor shall 
replace/repair the damages (including interior or exterior equipment) at no expense to the owner. 

F. Contractor shall comply with all regulations of the Local Fire Department and the owner’s 
requirement regarding storage and handling of flammable materials, etc.  It is the responsibility of 
the contractor performing any hot /torch work to comply with the safety provisions of the National 
Fire Codes pertaining to such work and the contractor shall be responsible for all damage or fines 
resulting from failure to so comply. 

3.5 JOB SUPERINTENDENT/EMPLOYEES 
A. Each prime contractor shall have a qualified foreman on the project at all times when work is 

being accomplished. 

B. Employees shall refrain from fraternization with building occupants. 

C. The Contractor shall furnish the Owner with a list of personnel with phone numbers that will be 
working on the project and emergency contacts names and numbers that has the authority to 
handle emergencies on a 24 hour/seven days a week. 
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3.6 SAFETY PROGRAM 
A. Contractor must have a written safety program for all operations/ work performed on this project.  

The documents must be at the job site and be made available to the Owner or RDA when 
requested.   

B. The Contractor assumes all responsibility for project safety, ways, and means and methods of 
constructing the project.  

C. In addition, the Owner may require special safety requirements to be performed by the 
Contractor, these requirements will be provided prior to commencement of work. 

3.7 REMOVALS AND CLEANUP 
A. Contractor shall be responsible for the removal, dismantling of items that are required for proper 

completion of the work as applicable in each section.   All debris resulting from the work not 
designated for reuse becomes the property of the contractor unless stated otherwise.  

B. At the completion of each day, the general contractor shall maintain the work area clean of all 
debris to the satisfactory of the owner, including all the subcontractors work area.  

C. Provide dumpsters or trash containers needed for the proper removal of project materials, trash, 
or debris related to the work.  Keep all work areas and project sites neat and free of trash and 
clutter at all times.  
1. No Debris, materials, etc. may be left unprotected on the grounds. 
2. All exterior staging / dumpster areas shall be fenced / protected.  

3.8 SPECIAL PROCEDURES 
A. Materials: As specified in product sections; match existing with new products for patching and 

extending work. 

B. Employ skilled and experienced installer to perform alteration work. 

C. Cut, move, or remove items as necessary for access to alterations and renovation Work.  
Replace and restore at completion. 

D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and 
deteriorated masonry and concrete.  Replace materials as specified for finished Work. 

E. Remove debris and abandoned items from area and from concealed spaces. 

F. Prepare surface and remove surface finishes to permit installation of new work and finishes. 

G. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products 
and finishes to original or specified condition. 

H. Refinish existing visible surfaces to remain in renovated rooms and spaces, to renewed condition 
for each material, with neat transition to adjacent finishes. 

I. Where new Work abuts or aligns with existing, provide smooth and even transition.  Patch Work 
to match existing adjacent Work in texture and appearance. 

J. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate 
existing surface along straight line at natural line of division and submit recommendation to 
Architect for review. 

K. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing 
other imperfections. 

L. Finish surfaces as specified in individual product sections. 
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3.9 GENERAL PROJECT REQUIREMENTS 
A. Contractor to locate all private and public underground utilities prior to starting job.  Call 811 

before you dig.  Provide Owner with confirmation number upon request. 

B. Equipment delivery and equipment staging must be coordinated with Owner prior to start of 
project. 

C. All work scope items are to be marked with paint on pavement prior to beginning of job. 

D. Safety is paramount and all personnel on site must wear appropriate personal protection 
equipment [PPE].  The Contractor is responsible for means and methods to ensure that proper 
PPE is provided.  Failure to comply may result in dismissal from site.   

E. Barricade work area with appropriate construction grade barriers to establish boundaries of work 
area and assure safety for all workers and general public.  All work areas must be properly 
barricaded from the general public prior to starting any work.   

F. Job sites will be maintained in an orderly and neat fashion at all times.  

G. All buildings, steps, sidewalks, and surrounding landscaping shall be protected.  Any damage to 
the above mentioned will be repaired at the contractors expense. 

H. All materials are to meet or exceed ODOT specification where applicable.  Approved materials 
are referenced in the attached materials tables. 

I. Contractor will pre-determine work phases with Owner to minimize disruption of business 
operations.  The project must be undertaken in multiple phases to allow continued use of the 
facility. 

J. Hot mix temperature. Asphalt materials are to be placed at an ideal temperature of 300 F, and 
compacted at a temperature of no less than 180 F.  Hot mix temperature will be measured with 
an infrared thermometer both behind the screed and from the surface during compaction.  Any 
asphalt materials placed on job which are cooler than specified temperatures may be rejected. 

K. Rain: No hot mix will be placed during rain or while pavement is wet.  It is the Contractor’s 
responsibility to plan project to avoid placement of asphalt materials in areas holding water or 
during rain.  Any asphalt material delivered and placed during rain or in standing water may be 
rejected.  

L. Compaction: Proper compaction is CRITICAL.  All areas must be compacted with a dual drum 
vibratory roller with an impact of no less than 3 tons.   

M. Material Depths: All measurements are in compacted material thicknesses.  Any deviation to 
specified depth greater than 5% will be cause for rejection. 

N. Surface coarse uniformity:  It is the goal of this project to place and compact a uniform surface 
coarse across all areas.  Bony and coarse surface asphalt lacking adequate fines are 
unacceptable and may be cause for quality failure.  It is the Contractor’s responsibility to reduce 
handwork to a minimum.  Overlapping paver seams are unacceptable and may be cause for 
quality failure. 

O. IMPORTANT:  Failure to show or mention petty details shall not be warranted for the 
omission of anything necessary for the proper completion of the work. 

P. The plans and specifications are intended to depict the general scope, layout and quality 
of workmanship required.  The documents are not an “instruction manual” to execute the 
work nor are they intended to show or describe in detail every item necessary for the 
proper installation of the work.  The means and methods required to execute the work 
described is the sole responsibility of the Contractor.  The Contractor shall include the 
ancillary work required, whether explicitly stated or not, for the proper completion of the 
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work as intended.  The Contractor is required to meet or exceed building code 
requirements, applicable industry standards, ASTM standards, and/or manufacturer 
installation requirements as they relate to the work. 

Q. The plans and specifications represent a single complete design package indicating the 
intended scope of the project in its entirety.  As such, the project is structured to be 
awarded to a single Prime Contractor.  The documents do not delineate bid packages or 
assign responsibilities to any subsequent subcontractors, dictate construction 
sequencing, nor provide coordination between any “trades”.  Such activities are the 
responsibility of the holder of the construction contract.  In the event of a discrepancy 
within the drawings or between the drawings and the specifications, the more stringent 
requirement represented in the documents shall prevail.   

R. Contractor shall not take advantage of any clerical errors, omissions, contradictions, or conflicts 
that may develop in plans, specifications, or details.  Such errors, ambiguities and discrepancies 
shall be reported to the Architect immediately for clarification, revision, or correction prior to the 
submission of bids.  If no notification is given, it shall be assumed that all specifications and 
conditions will be met. 

END OF SECTION 
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SECTION 01 20 00 - PRICE AND PAYMENT PROCEDURES 
 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Prevailing Wage Requirements 

B. Taxes  

C. Schedule of values. 

D. Applications for payment. 

E. Change procedures. 

F. Defect assessment. 

G. Unit prices. 

H. Alternates. 

I. Project Allowances. 

1.2 PREVAILING WAGE REQUIREMENTS 
A. This project is subject to prevailing wage and applicable reporting requirements. 

B. Refer to the Prevailing Wage Rates included with the Bid documents.  Certified Payroll 
Reports will be required. 

C. Employee interviews to confirm compliance with the prevailing wage requirements may be 
accomplished at any time by the Owner.  Contractor shall not obstruct or otherwise prevent 
employee interviews. 

1.3 TAXES 
A. Any taxes paid by the contractor will be considered their expense for which no compensation 

will be made by the owner.  [Tax Exempt Project].  Tax Exempt forms can be provided upon 
request. 

1.4 SCHEDULE OF VALUES 
A. Submit schedule on HUD form 51000. 

B. Submit Schedule of Values in duplicate three days prior to the Pre-Construction 
meeting for approval by Architect and Owner. 

C. Approved Schedule of Values will be signed at the Pre-Construction meeting.  

D. Format: Utilize Table of Contents of this Project Manual.  Identify each line item with number 
and title of major specification Section.  Identify site mobilization/general conditions, bonds 
and insurance. 

E. Revise schedule of values to list approved Change Orders, with each Application for Payment. 

1.5 APPLICATIONS FOR PAYMENT 
A. Submit three copies of each application on HUD form 51001.  Submit “pencil copy” one week 

prior to application for review and approval by Architect and Owner.  

B. Content and Format: Utilize Schedule of Values for listing items in Application for Payment. 

C. Payment Period: Monthly.  First pay application at 30 days into contract period. 
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D. Submit updated construction schedule with each Application for Payment as applicable to the 
work.  Failure to submit the updated construction schedule can delay the processing of the 
Application for Payment. 

E. Submit all required waivers of lien/partial release of lien, payroll reports as required by WMHA, 
etc.  Failure to submit required paperwork can delay the processing of the Application for 
Payment 

1.6 CHANGE PROCEDURES 
A. The Architect or Owner may issue a Proposal Request including a detailed description of 

proposed change with supplementary or revised Drawings and specifications, a change in 
Contract Time for executing the change.  Contractor will prepare and submit estimate within 
5 days. 

B. On Owner’s approval of a proposal from Contractor, Owner will issue a Change Order for all 
changes to Contract Sum and for all changes to the Contract Time. 

C. Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price 
quotation. 

D. Unit Price Change Order: For contract unit prices and quantities, the Change Order must be 
executed prior to beginning any work.  The Order will be based on fixed unit price basis 
provided in the Bid Form.   

E. Construction Change Order: Architect may issue directive, on HUD Forms signed by Owner, 
instructing Contractor to proceed with change in the Work.  Document will describe changes in 
the Work, and designate method of determining any change in Contract Sum/Price or Contract 
Time.  Promptly execute change. 

F. Change Order Forms: HUD Form 51002 with all required backup documentation. 

G. Correlation Of Contractor Submittals: 
1. Promptly revise Schedule of Values and Application for Payment forms to record each 

authorized Change Order as separate line item and adjust Contract Sum/Price. 
2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-

schedules to adjust times for other items of work affected by the change, and resubmit. 
3. Promptly enter changes in Project Record Documents. 

H. The Architect will advise of minor changes in the Work not involving adjustment to Contract 
Sum/Price or Contract Time by issuing supplemental instructions on Architect’s approved 
forms. 

I. Important:  All change orders must be fully executed prior to beginning any work.  
Failure to comply will result in contractor request being denied and completed at no 
cost to WMHA. 

1.7 DEFECT ASSESSMENT 
A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

B. If, in the opinion of the Architect/Owner, it is not practical to remove and replace the Work, the 
Architect/Owner will direct appropriate remedy.  

C. Authority of Architect/Owner to assess defects and identify payment adjustments is final. 

D. Non-Payment For Rejected Products: Payment will not be made for rejected products. 

1.8 UNIT PRICES 
A. Architect will take measurements and compute quantities accordingly.  Provide assistance in 

taking of measurements. 
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B. Unit Price Includes: Full compensation for required labor, products, tools, equipment, plant 
and facilities, transportation, services and incidentals; erection, application or installation of 
item of the Work; overhead and profit. 

C. The Bid unit costs will be used as a basis for allowance adjustments or additional 
compensation in accordance with the actual work accomplished.  The unit prices will serve as 
a guide, and may be subject to adjustment once the conditions and scope are known. 

D. Contractor may not be paid for unit cost work without documentation of the work 
accomplished. 

E. Final payment for Work governed by unit prices will be made on basis of actual measurements 
and quantities accepted by Architect/Engineer multiplied by unit sum/price for Work 
incorporated in or made necessary by the Work. 

1.9 UNIT PRICE SCHEDULE 
A. UP-1:  Unit Price per inch beyond specified depth for excavation and replacement of Asphalt 

[per SF] 

B. UP-2:  Unit Price per inch beyond specified depth for excavation and replacement of 
Aggregate [per SF] 

C. UP-3:  Unit Price to patch Proof Roll Failures with 4” asphalt  [per SF] 

D. UP-4:  Unit Price to remove and replace concrete barrier curb [per LF] 

E. UP-5:  Unit Price to remove and replace 4” concrete walk  [per SF] 

F. UP-6:  Unit Price to remove and replace 6” concrete walk/drive [per SF] 

G. UP-7:  Unit Price to install reinforcing fabric [per LF] 

1.10 ALTERNATES 
A. Alternates listed on Bid Form will be reviewed and accepted or rejected at Owner's option.  

Accepted Alternates will be identified in Owner-Contractor Agreement. 

B. Coordinate related work and modify surrounding work. 

1.11 SCHEDULE OF ALTERNATES 
A. Add Alternate #1:  Remove existing, install new concrete curbs at areas identified on the 

Drawings.  All labor, material, equipment, and permit fees. 

B. Add Alternate #2:  Remove existing, install new concrete walks at areas identified on the 
Drawings.  All labor, material, equipment, and permit fees. 

C. Add Alternate #3:  Crack Seal, Sealcoat, and Stripe Employee Parking Lot as identified on the 
Drawings.  All labor, material, equipment, and permit fees. 

1.12 PROJECT/CONTINGENCY ALLOWANCES 
A. Contingency Allowance:  include $20,000 [twenty thousand dollars] in the base bid amount 

of the project for use as a project contingency allowance.   

B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, 
equipment rental, overhead and profit are included in Change Orders authorizing expenditure 
of funds from this Contingency Allowance. 

C. Contractor shall not expend or proceed with work outside of the scope of the project which 
utilizes the contingency allowance without authorization and approval of the Architect and 
Owner. 
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D. Actual expenditures shall be tracked over the duration of the project with any unused funds 
deducted from the contract at the end of the project.  Any unused portion of the allowance will 
be credited back to WMHA at the completion of the project by a Change Order. 

E. All expenditures shall be identified and documented as they occur, not afterward.  Work 
commenced without the approval of the Owner shall be at the Contractor’s risk. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 30 00 - ADMINISTRATIVE REQUIREMENTS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Coordination and project conditions. 

B. Preconstruction meeting. 

C. Progress meetings. 

D. Pre-installation meetings. 

E. Mock ups 

F. Daily Job Logs. 

G. Cutting and patching. 

H. Special procedures. 

1.2 COORDINATION AND PROJECT CONDITIONS 
A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure 

efficient and orderly sequence of installation of interdependent construction elements. 

B. Verify utility requirements and characteristics of operating equipment are compatible with 
building utilities.  Coordinate work of various sections having interdependent responsibilities 
for installing, connecting to, and placing in service, operating equipment. 

C. Coordinate space requirements, supports, and installation of mechanical and electrical Work 
indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduit, 
as closely as practicable; place runs parallel with lines of building.  Utilize spaces efficiently to 
maximize accessibility for other installations, for maintenance, and for repairs. 

D. In finished areas, conceal pipes, ducts, and wiring within construction.  Coordinate locations of 
fixtures and outlets with finish elements. 

E. Coordinate completion and clean-up of Work of separate sections in preparation for 
Substantial Completion. 

F. After Owner occupancy of premises, coordinate access to site for correction of defective Work 
and Work not in accordance with Contract Documents, to minimize disruption of Owner's 
activities. 

1.3 FIELD VERIFICATION 
A. Prior to ordering materials, Contractor shall verify the actual dimensions of existing conditions 

and assume responsibility for workable solutions for all new work.  Verification that new work 
and items are workable for existing conditions while providing adequate clearances is the 
responsibility of the Contractor. 

1.4 PRECONSTRUCTION MEETING 
A. WMHA will schedule preconstruction meeting after Notice of Award for affected parties. 

B. Owner, RDA, Contractor Project Manager, and Foreman shall be in attendance. 

C. Agenda: 
1. Execution of Owner-Contractor Agreement. 
2. Submission of executed bonds and insurance certificates. 
3. Distribution of Contract Documents. 
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4. Submission of list of Subcontractors, list of products, schedule of values, and progress 
schedule. 

5. Designation of personnel representing parties in Contract, and Architect. 
6. Procedures and processing of field decisions, submittals, substitutions, applications for 

payments, proposal request, Change Orders, and Contract closeout procedures. 
7. Scheduling. 
8. Use of premises by Owner and Contractor. 
9. WMHA requirements for procedures and inspections 
10. Construction facilities and controls provided by Owner. 
11. Security and housekeeping procedures. 
12. Application for payment procedures. 
13. Procedures for maintaining record documents. 
14. Requirements for start-up of equipment. 
15. Inspection and acceptance of equipment put into service during construction period. 

D. Architect shall record minutes and distribute copies via email within two days after meeting to 
participants and those affected by decisions made. 

1.5 PROGRESS MEETINGS 
A. Schedule and administer meetings throughout progress of the Work at bi-weekly intervals. 

B. Architect will make arrangements for meetings, prepare agenda with copies for participants, 
and preside at meetings. 

C. Attendance Required: Job superintendent, major subcontractors and suppliers, Architect, 
Owner, as appropriate to agenda topics for each meeting. 

D. Agenda: 
1. Review minutes of previous meetings. 
2. Review of Work progress. 
3. Field observations, problems, and decisions. 
4. Identification of problems impeding planned progress. 
5. Review of submittals schedule and status of submittals. 
6. Review of off-site fabrication and delivery schedules. 
7. Maintenance of progress schedule. 
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period. 
10. Coordination of projected progress. 
11. Maintenance of quality and work standards. 
12. Effect of proposed changes on progress schedule and coordination. 
13. Other business relating to Work. 

E. Architect shall record minutes and distribute copies via email within two days after meeting to 
participants and those affected by decisions made. 

1.6 PRE-INSTALLATION MEETINGS 
A. Contractor shall determine any and all necessary pre-installation meetings and shall schedule 

the same. 

B. When required in individual specification sections, convene pre-installation meetings at Project 
site prior to commencing work of specific section. 

C. Require attendance of parties directly affecting, or affected by, Work of specific section. 

D. Notify Architect/WMHA one week in advance of meeting date. 

E. Prepare agenda and preside at meeting: 
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1. Review conditions of installation, preparation and installation procedures. 
2. Review coordination with related work. 

1.7 DAILY JOB LOGS 
A. Maintain a daily job log that indicates the personnel on-site and activities performed (including 

all sub-contractors) 

B. Indicate any safety concerns and incidents. 

C. Indicate weather conditions. 

D. Indicate any visitors or other personnel visiting the project site. 

E. Job log shall be accessible to WMHA and Architect upon request. 

F. Coordinate activities / work progress with WMHA. 

1.8 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
A. Remove existing utilities, connections, finishes, etc. as applicable to the work.  Remove back 

to the nearest termination, junction box, etc. as applicable to the work.  Coordinate with 
requirements on the drawings. 

B. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion 
review. 

C. Clean and repair damage caused by installation or use of temporary work. 

D. Restore existing facilities used during construction to original condition. Restore permanent 
facilities used during construction to specified condition. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 
3.1 CUTTING AND PATCHING 

A. Employ skilled and experienced installer to perform cutting and patching. 

B. Submit written request in advance of cutting or altering elements affecting: 
1. Structural integrity of element. 
2. Integrity of weather-exposed or moisture-resistant elements. 
3. Efficiency, maintenance, or safety of element. 
4. Visual qualities of sight exposed elements. 
5. Work of Owner or separate contractor. 

C. Execute cutting, fitting, and patching to complete Work, and to: 
1. Fit the several parts together, to integrate with other Work. 
2. Uncover Work to install or correct ill-timed Work. 
3. Remove and replace defective and non-conforming Work. 
4. Remove samples of installed Work for testing. 
5. Provide openings in elements of Work for penetrations of mechanical and electrical Work. 

D. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to 
receive patching and finishing. 

E. Cut masonry and concrete materials using masonry saw or core drill. 

F. Restore Work with new products in accordance with requirements of Contract Documents. 
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G. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces. 

H. Maintain integrity of wall, ceiling, or floor construction; completely seal voids. 

I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal 
voids with fire rated material, to full thickness of penetrated element. 

J. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest 
intersection; for assembly, refinish entire unit.  For painted surfaces, paint entire wall from 
corner to corner, floor to ceiling. 

K. Identify hazardous substances or conditions exposed during the Work to Architect for decision 
or remedy. 

3.2 DEFECT ASSESSMENT 
A. Replace the Work, or portions of the Work, not conforming to specified requirements. 

B. If, in the opinion of the Architect/Owner, it is not practical to remove and replace the Work, the 
Architect/Owner will direct appropriate remedy.  

C. Authority of Architect/Owner to assess defects and identify payment adjustments is final. 

D. Non-Payment For Rejected Products: Payment will not be made for rejected products. 

3.3 SPECIAL PROCEDURES 
A. Materials: As specified in product sections; match existing with new products for patching and 

extending work. 

B. Employ skilled and experienced installer to perform alteration work. 

C. Cut, move, or remove items as necessary for access to alterations and renovation Work.  
Replace and restore at completion. 

D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, 
and deteriorated masonry and concrete.  Replace materials as specified for finished Work. 

E. Remove debris and abandoned items from area and from concealed spaces. 

F. Prepare surface and remove surface finishes to permit installation of new work and finishes. 

G. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products 
and finishes to original or specified condition. 

H. Refinish existing visible surfaces to remain in renovated rooms and spaces, to renewed 
condition for each material, with neat transition to adjacent finishes. 

I. Where new Work abuts or aligns with existing, provide smooth and even transition.  Patch 
Work to match existing adjacent Work in texture and appearance. 

J. When finished surfaces are cut so that smooth transition with new Work is not possible, 
terminate existing surface along straight line at natural line of division and submit 
recommendation to Architect for review. 

K. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or 
showing other imperfections. 

L. Finish surfaces as specified in individual product sections. 

END OF SECTION 
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SECTION 01 33 00 - SUBMITTAL PROCEDURES 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Submittal procedures. 

B. Construction progress schedules. 

C. Proposed products list. 

D. Product data. 

E. Shop drawings. 

F. Samples. 

G. Manufacturer's instructions. 

H. Construction Photographs 

1.2 SUBMITTAL PROCEDURES 
A. All submittals shall be transmitted electronically to the Architect in a PDF format. 

1. Contractor shall utilize Adobe Acrobat (or similar software) to have the full ability to add 
comments, edits, signatures, etc. to the submittals and information submitted. 

2. Contractor shall not simply download information directly from a manufacturer’s website 
without a review of the information and identifying the particular products being 
utilized.  Submittals transmitted to the Owner in this manner will be rejected and require 
re-submittal.  

B. Transmit each submittal with Approved Cover Sheet.  Each submittal shall have a cover 
sheet.  Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail 
number, and specification section number, appropriate to submittal.  Cover Sheet will be page 
1 of the PDF. 

C. Sequentially number transmittal forms.  Mark revised submittals with original number and 
sequential alphabetic suffix. 

D. Electronic file name shall contain the submittal number, revision, and description.  File naming 
convention shall be consistent for all submittals. 

File naming examples:  Sub 01-concrete.pdf 

    Sub 01A-Concrete Mix Data.pdf 

E. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of 
products required, field dimensions, adjacent construction Work, and coordination of 
information is in accordance with requirements of the Work and Contract Documents. 

F. Schedule submittals to expedite Project, and deliver to Owner. Coordinate submission of 
related items. 

G. For each submittal for review, allow 5 days excluding delivery time to and from Contractor. 

H. Identify variations from Contract Documents and product or system limitations which may be 
detrimental to successful performance of completed Work. 

I. Allow space on submittals for Contractor and Architect review stamps. 

J. When revised for resubmission, identify changes made since previous submission. 

K. Distribute copies of reviewed submittals as appropriate (electronically as appropriate).  Instruct 
parties to promptly report inability to comply with requirements. 
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L. All submittals shall be completed within the first 15 days of the project. 
1.3 CONSTRUCTION PROGRESS SCHEDULES 

A. Utilize Microsoft Project Schedule or similar spreadsheet with separate line for each major 
section of Work or operation, identifying first work day of each week.   

B. Illustrate order and interdependence of activities and sequence of work; how start of given 
activity depends on completion of preceding activities, and how completion of activity may 
restrain start of subsequent activities.  Illustrate complete sequence of construction by activity, 
identifying work of separate buildings/units.  

C. Submit initial progress schedule in duplicate within 3 days prior to the Preconstruction meeting 
for Architect/Owner review.  Schedule will be reviewed and approved at the Preconstruction 
Meeting by all project team members. 

D. Submit revised schedules with each Application for Payment, identifying changes since 
previous version. Indicate estimated percentage of completion for each item of Work at each 
submission. 

E. Participate in joint review and evaluation of project schedule with Owner at each submittal. 

F. Evaluate project status to determine work behind schedule and work ahead of schedule.  
Indicate changes required to maintain Date of Substantial Completion. 

G. After review, revise project schedule incorporating results of review, and resubmit 
electronically to all parties within 3 days. 

1.4 PROPOSED PRODUCTS LIST 
A. Within 5 days after date of Notice to Proceed, submit list of major products proposed for use, 

with name of manufacturer, trade name, and model number of each product. 

B. All products for the project shall be ordered in the first 15 days of the contract or after 
accepted mockup as applicable.  Contractor’s failure to order materials is not a reason 
for a time extension or selection of an alternate material.  This is imperative to allow 
work as scheduled. 

C. For products specified only by reference standards, give manufacturer, trade name, model or 
catalog designation, and reference standards. 

1.5 PRODUCT DATA 
A. Product Data: Submit to Architect for review for limited purpose of checking for conformance 

with information given and design concept expressed in Contract Documents. 

B. Submit 1 copy of each submittal electronically. 

C. After review, Architect will forward the approved submittal electronically to the contractor. 

D. The contractor shall maintain a file of the submittals for use on the project. 

E. Mark each copy to identify applicable products, models, options, and other data.  Supplement 
manufacturers' standard data to provide information specific to this Project. 

F. Indicate product utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

G. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES 
article and for record documents described in Section 01 70 00 - Execution and Closeout 
Requirements. 
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1.6 SHOP DRAWINGS 
A. Shop Drawings: Submit to Architect for review for limited purpose of checking for conformance 

with information given and design concept expressed in Contract Documents. 

B. Indicate special utility and electrical characteristics, utility connection requirements, and 
location of utility outlets for service for functional equipment and appliances. 

C. When required by individual specification sections, provide shop drawings signed and sealed 
by professional engineer responsible for designing components shown on shop drawings. 
1. Include signed and sealed calculations to support design. 
2. Submit drawings and calculations in form suitable for submission to and approval by 

authorities having jurisdiction. 
3. Make revisions and provide additional information when required by authorities having 

jurisdiction. 

D. Submit 1 copy of each submittal electronically. 

E. After review, Architect will forward the approved submittal electronically to the contractor. 

F. The Contractor shall maintain a file of the submittals for use on the project. 

G. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES 
article and for record documents described in Section 01 70 00 - Execution and Closeout 
Requirements. 

1.7 SAMPLES 
A. Physical Samples: Submit to Architect for review for limited purpose of checking for 

conformance with information given and design concept expressed in Contract Documents. 
1. Physical samples are required to allow Architect to make selections for color and finish.  

Electronic images of colors/finishes, etc. are not sufficient. 

B. Samples For Selection as Specified in Product Sections: 
1. Submit to Architect for aesthetic, color, or finish selection. 
2. Submit samples of finishes from full range of manufacturers' standard colors, textures, 

and patterns for Owner selection. 

C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral 
parts and attachment devices. Coordinate sample submittals for interfacing work. 

D. Submit samples of finishes from full range of manufacturer’s standard colors and in custom 
colors where noted in individual specification sections, textures, and patterns for 
Architect/Engineer's selection. 

E. Include identification on each sample, with full Project information. 

F. Submit 2 copies of each sample, Architect will retain 1 copy. 

G. Reviewed samples which may be used in the Work are indicated in individual specification 
sections. 

H. After review, produce duplicates and distribute in accordance with SUBMITTAL 
PROCEDURES article and for record documents purposes described in Section 01 70 00 - 
Execution and Closeout Requirements. 

1.8 CERTIFICATES 
A. When specified in individual specification sections, submit certification by manufacturer, 

installation/application subcontractor, or Contractor to Architect, in quantities specified for 
Product Data. 

B. Indicate material or product conforms to or exceeds specified requirements.  Submit 
supporting reference data, affidavits, and certifications as appropriate. 
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C. Certificates may be recent or previous test results on material or Product, but must be 
acceptable to Architect/Engineer. 

1.9 MANUFACTURER'S INSTRUCTIONS 
A. When specified in individual specification sections, submit printed instructions for delivery, 

storage, assembly, installation, start-up, adjusting, and finishing, to Architect in quantities 
specified for Product Data. 

B. Indicate special procedures, perimeter conditions requiring special attention, and special 
environmental criteria required for application or installation. 

1.10 MANUFACTURER’S CERTIFICATES 
A. When specified in individual specification sections, submit certifications by manufacturer to 

Architect/Engineer. 

B. Indicate material or Product conforms to or exceeds specified requirements. Submit 
supporting reference data, affidavits, and certifications as appropriate. 

1.11 CONSTRUCTION PHOTOGRAPHS 
A. Provide digital photographs of construction throughout progress of Work as taken by project 

superintendent as applicable to document the existing conditions, work in progress, completed 
work, project wrap up, etc.  It is in the best interest of the contractor to document the 
conditions as this is an occupied unit project. 

B. Deliver photographs to Architect/Owner upon request on CD. Catalog and index in 
chronological sequence with date indexed. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SUBMITTAL COVER SHEET    Submittal #   
Project Name:     

 
Date:     
 
Owner:    Warren Metropolitan Housing Authority 
    990 E. Ridge Drive 
    Lebanon, OH 45036 
 
Architect:   RDA Group Architects 
    7945 Washington Woods Drive 
    Dayton, Ohio 45459 
 
General Contractor:   
 
Specification Section           
 
Supplier/Manufacturer           
              
              
  
Product/Model             
              
              
 
Contractor Comments:          
              
              
              
              
 
We have reviewed, checked, and approved for compliance with the contract documents. 
 
           
Signature       Date    

 
 
Architect Comments: 
 Reviewed 

 Reviewed As Noted 

 Revise and Resubmit 

 Rejected 

 
 
           
Signature       Date    
 
The submittal reviewed for this project and indicated above has been reviewed for compliance with the design intent of the bid 
documents.  It does not release the contractor from complying in full with the requirements of the bid documents, building code, 
UFAS requirements, LEED requirements, and any other requirements for the successful completion of the project.  The contractor 
shall perform all necessary duties such as field verification of dimensions, locations, and installation requirements. 



 
 

THIS SHEET LEFT INTENTIONALLY BLANK 
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SECTION 01 40 00 - QUALITY REQUIREMENTS/PROJECT INSPECTION 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Quality control and control of installation. 

B. WMHA Construction Inspection Procedures 

C. Tolerances 

D. References. 

E. Mock-up requirements. 

F. Examination & Inspection. 

1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION 
A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and 

workmanship, to produce Work of specified quality. 

B. Comply with manufacturers' instructions, including each step in sequence. 

C. When manufacturers' instructions conflict with Contract Documents, request clarification from 
Architect/Owner before proceeding. 

D. Comply with specified standards as minimum quality for the Work except where more 
stringent tolerances, codes, or specified requirements indicate higher standards or more 
precise workmanship. 

E. Perform Work by persons qualified to produce required and specified quality. 

F. Verify field measurements are as indicated on Shop Drawings or as instructed by 
manufacturer. 

G. Secure products in place with positive anchorage devices designed and sized to withstand 
stresses, vibration, physical distortion, or disfigurement. 

1.3 WMHA CONSTRUCTION INSPECTION PROCEDURES 
A. WMHA Staff have clear goals with regard to the importance of thorough construction 

inspection that ensures compliance with the bid documents. The compliance documents shall 
include the project specifications, drawings, contract, notice to proceed, codes, regulations 
and ordinances. 

B. WMHA intends for a WMHA Staff (Project Manager) and an A/E representative to routinely 
monitor the Contractor’s work and progress on all projects. Quality control is an important 
element which is the responsibility of the General Contractor.  The general contractor shall 
provide full cooperation with all inspection steps through the construction process and include 
such coordination in the base bid of the project.  

C. Accessibility to the work shall be arranged by the Contractor.  The necessary ladders, 
scaffolding, hoisting, etc shall be provided by the contractor in order to make all areas of the 
work available to the construction inspector and consultant. The contractor shall have his 
authorized representative (superintendent) available to interface with and assist with the 
inspection process. 

D. Acceptance of Conditions: 
1. Work shall not proceed when there is a construction deficiency document in place that 

has not been cleared. 
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2. Work shall not proceed until required mock-ups have been completed have been 
accepted.  Subsequent work in like kind shall be equal to or better than the mock-up. 

E. Prior to final completion, the Contractor is to be required to inspect all of his work.  He 
shall correct any deficiencies and enter a document that all of the contracted for work 
has been completed within the scope of the contract and request “final inspection” by 
the Architect and WMHA. 

F. The final inspection shall result in either complete acceptance or generation of a punch list 
that is to be corrected in a timely manner and back punched by Architect and WMHA. 

G. If work that is clearly not complete, the Punchlist will be suspended until such time that 
it is evident that the Contractor has completed and reviewed/inspected their own work. 

H. If it is clear to the project team that the work is not complete on two or more occasions, 
the Architect shall invoice the Contractor for the additional time to conduct and 
document multiple punchlists.  This shall be billed at the prescribed billing rate at the 
time of the Punchlist. 

I. The final inspection acceptance shall include approval and sign-off by the construction 
inspector, construction coordinator and consultant.  Sign off approvals 

J. The warranty blanketing the contract will not be allowed to commence until all work under the 
contract is completed and accepted for beneficial use by WMHA.  

K. An anniversary inspection for the one year interval following acceptance of the project shall be 
performed and documented by the project manager and RDA.    

1.4 TOLERANCES 
A. Monitor fabrication and installation tolerance control of products to produce acceptable Work.  

Do not permit tolerances to accumulate. 

B. Comply with manufacturers' tolerances.  When manufacturers' tolerances conflict with 
Contract Documents, request clarification from Architect before proceeding. 

C. Adjust products to appropriate dimensions; position before securing products in place. 

1.5 REFERENCES 
A. For products or workmanship specified by association, trade, or other consensus standards, 

comply with requirements of standard, except when more rigid requirements are specified or 
are required by applicable codes. 

B. Conform to reference standard by date of issue current on date of Contract Documents, 
except where specific date is established by code. 

C. Obtain copies of standards where required by product specification sections. 

D. When specified reference standards conflict with Contract Documents, request clarification 
from Architect before proceeding. 

E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor those of 
Architect shall be altered from Contract Documents by mention or inference otherwise in 
reference documents. 

1.6 MOCK-UP REQUIREMENTS 
A. Assemble and erect specified items with specified attachment and anchorage devices, 

flashings, seals, and finishes. 

B. Accepted mock-ups shall be comparison standard for remaining Work follow requirements of 
individual sections. 
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C. Provide a complete mockup of a complete system repair for review by Owner and Architect.  
This shall be the basis for acceptance for the duration of the project. 

D. Provide a complete mockup of a complete coating system application for review by Owner and 
Architect.  This shall be the basis for acceptance for the duration of the project. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 
3.1 EXAMINATION 

A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  
Beginning new Work means acceptance of existing conditions. 

B. Verify existing substrate is capable of structural support or attachment of new Work being 
applied or attached. 

C. Examine and verify specific conditions described in individual specification sections. 

D. Verify utility services are available, of correct characteristics, and in correct locations. 

3.2 PREPARATION 
A. Clean substrate surfaces prior to applying next material or substance. 

B. Seal cracks or openings of substrate prior to applying next material or substance. 

C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to 
applying new material or substance in contact or bond. 

3.3 INSPECTIONS 
A. Document work/project conditions through the course of the work by maintaining written logs 

and digital photographs of the work. 

END OF SECTION 
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SECTION 01 50 00 - TEMPORARY FACILITIES AND CONTROLS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Temporary Utilities 

B. Construction Facilities 

C. Temporary Controls 

D. Removal of utilities, facilities, and controls 

1.2 SITE CONTROL 
A. WMHA shall maintain site/building control for the duration of the project. 

B. Contractor shall provide all required barricades and traffic control devices necessary for the 
safe implementation of the work scope.   

1.3 TEMPORARY ELECTRICITY 
A. Provide portable generators as necessary to perform work.  Contractor shall pay for use of 

generators and energy consumed. 

B. Permanent convenience receptacles from building common areas may be utilized during 
construction.  No power shall be utilized from resident / tenant power source. 

1.4 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES 
A. NOT APPLICABLE 

1.5 TEMPORARY HEATING/COOLING 
A. NOT APPLICABLE 

1.6 TEMPORARY VENTILATION 
A. NOT APPLICABLE 

1.7 TELEPHONE SERVICE 
A. Provide, maintain, and pay for cellular telephone service for project superintendant. 

1.8 EMAIL 
A. Provide email service for project superintendant.  Email communication will be an 

important tool for all information and communication on this project.   
1.9 TEMPORARY WATER SERVICE 

A. Connect to existing water source for construction operations.  WMHA will pay for cost of water 
used. 

B. Extend branch piping with outlets located so water is available by hoses with threaded 
connections. 

C. Provide potable drinking water for workers. 

1.10 TEMPORARY SANITARY FACILITIES 
A. Provide temporary sanitary facilities for use during construction.  Maintain daily in clean and 

sanitary condition.  Protect as required. 
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B. Contractor may use building common area toilet facilities for temporary facilities if approved by 
the Owner.   

1.11 STAGING AREA / MATERIAL STORAGE 
A. There is not on-site storage available for the Contractor’s use on-site.  Contractor shall provide 

suitable storage via portable storage containers, etc. maintained for the project as necessary. 

B. Coordinate with Owner on acceptable location of project staging and material storage area.   

C. Owner will make reasonable effort to provide suitable space on the site for the Contractor to 
set up operations.  Moving from this space may be necessary when instructed by the Owner 
and shall be accomplished without charge to the Owner.  Cooperate with Owner to minimize 
conflict from Owner’s operations.   

D. Exterior project staging area if provided shall be enclosed with a minimum of a 6’ high chain 
link fence to the satisfaction of the Owner. 

1.12 FIELD OFFICES AND SHEDS 
A. Provide securable on-site space for storage as required by the Contractor.  Contractor shall 

coordinate with WMHA for approved location of such storage space. 

B. Provide location where field drawings and related documents can be safely stored on-site out 
of weather to prevent damage.  Protect as required. 

1.13 VEHICULAR ACCESS 
A. Utilize existing parking lot for construction activities.  Contractor shall not block or prohibit 

vehicular access to buildings.  Do not allow driving/parking in turf areas.  Coordinate approved 
Contractor parking/access with WMHA. 

B. Provide unimpeded access for emergency vehicles.  Maintain 20 feet wide driveways with 
turning space between and around combustible materials. 

C. Provide and maintain access to fire hydrants and control valves free of obstructions. 

1.14 PARKING 
A. Use of designated existing on-site driveways used for construction traffic is permitted.  

Tracked vehicles not allowed on paved areas.  Do not block resident vehicles. 

B. Use of designated areas of existing parking facilities used by construction personnel is 
permitted. 

C. Do not allow heavy vehicles or construction equipment in parking areas. 

D. Maintenance: 
1. Maintain traffic and parking areas in sound condition free of excavated material, 

construction equipment, products, mud, snow, and ice. 
2. Maintain existing and permanent paved areas used for construction; promptly repair 

breaks, potholes, low areas, standing water, and other deficiencies, to maintain paving 
and drainage in original, or specified, condition. 

E. Removal, Repair: 
1. Repair existing and permanent facilities damaged by use, to original or specified 

condition. 

1.15 PROGRESS CLEANING AND WASTE REMOVAL 
A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in clean and orderly 

condition DAILY. 
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B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed 
or remote spaces, prior to enclosing spaces. 

C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue 
cleaning to eliminate dust. 

D. Collect and remove waste materials, debris, and rubbish from site daily and dispose off-site.  
Sort and recycle as applicable. 

E. Provide dumpsters or trash containers needed for the proper removal of project materials, 
trash, or debris related to the work.  Keep all work areas and project sites neat and free of 
trash and clutter at all times.  Project site consists of occupied apartment/dwelling units.  Do 
not leave trash around the project site.  Take all considerations necessary for safety. 

1.16 PROTECTION OF INSTALLED WORK 
A. Protect installed Work and provide special protection where specified in individual 

specification sections. 

B. Provide temporary and removable protection for installed products.  Control activity in 
immediate work area to prevent damage. 

C. Protect finished pavement, concrete, stairs, and other surfaces from traffic, dirt, wear, 
damage, or movement of heavy objects, by protecting with durable sheet materials. 

D. Prohibit traffic or storage upon waterproofed or roofed surfaces, finished surfaces, etc as is 
applicable to the work.  When traffic or activity is necessary, obtain recommendations for 
protection from waterproofing or roofing material manufacturer and provide all required 
protection as determined necessary.  Any damage caused shall be repaired to like new 
condition. 

E. Prohibit traffic from landscaped areas. 

1.17 FIRE PREVENTION FACILITIES 
A. Prohibit smoking within building or on site under construction.  NO SMOKING IS PERMITTED 

ON SITE [INTERIOR OR EXTERIOR].  NO EXCEPTIONS. 
B. Establish fire watch for cutting and welding and other hazardous operations capable of starting 

fires.  Maintain fire watch before, during, and after hazardous operations until threat of fire 
does not exist. 

C. Portable Fire Extinguishers: NFPA 10; 10 pound capacity, 4A-60B: C UL rating. 
1. Provide one fire extinguisher at each building under construction. 
2. Provide minimum one fire extinguisher in storage shed. 

1.18 BARRIERS 
A. Provide barriers to prevent unauthorized entry to construction areas. 

B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage. 

C. Protect Work existing premises from theft, vandalism, and unauthorized entry. 

1.19 SECURITY 
A. Security Program: 

1. Protect Work and existing premises from theft, vandalism, and unauthorized entry. 
2. Maintain program throughout construction period until Owner occupancy  

B. Entry Control: 
1. Restrict entrance of persons into Project site. 
2. Allow entrance only to authorized persons with proper identification. 
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3. Maintain log of workers and visitors, make available to Owner on request. 

1.20 DUST CONTROL 
A. Execute work by methods to minimize raising dust from Construction operations. 

B. Provide positive means to prevent air-borne dust from dispersing into atmosphere and to other 
areas of the unit.  Provide temporary visqueen (or similar) dust control measures to minimize 
the spread of dust and debris.  Provide drop cloths, protective coverings as necessary. 

C. Provide temporary visqueen dust control measures to minimize the spread of dust and debris.  
Provide drop cloths, protective coverings as necessary.   

D. Provide protection of existing HVAC / distribution systems. 

1.21 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS 
A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion 

inspection. 

B. Clean and repair damage caused by installation or use of temporary work. 

C. Restore existing and permanent facilities used during construction to original condition. 
Restore permanent facilities used during construction to specified condition. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 60 00 - PRODUCT REQUIREMENTS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Product requirements. 

B. Product options and substitution procedures. 

C. Equipment electrical characteristics and components. 

1.2 MANUFACTURED PRODUCTS 
A. Where a particular system, product, or material is specified by name it shall be considered a 

standard and most satisfactory for its particular purpose.  Any other product or material 
considered equal or better in all respects must be approved by the Architect prior to bidding. 

B. All products used on this project shall be new, unless otherwise noted on the drawings or as 
specified herein. 

1.3 PRODUCTS 
A. Products: Means new material, machinery, components, equipment, fixtures, and systems 

forming the Work, but does not include machinery and equipment used for preparation, 
fabrication, conveying and erection of the Work.  Products may also include existing materials 
or components specifically identified for reuse. 

B. Provide interchangeable components of same manufacturer for components being replaced. 

C. Furnish products of qualified manufacturers suitable for intended use.  Furnish products of 
each type by single manufacturer unless specified otherwise. 

D. Do not use materials and equipment removed from existing premises, except as specifically 
permitted by Contract Documents. 

E. Products shall be ordered in the first 15 days of the contract or upon approval of 
mockup.  Provide documentation of orders upon request. 

F. It shall be solely the Contractor’s responsibility to order products to allow timely 
delivery for installation.  The failure to order materials early in the project shall not be a 
reason for a contract time extension or additional costs related to expedited shipping 
and/or delivery.  Nor shall this be a reason for a product substitution. 

1.4 LABELING 
A. Attach label from agency approved by authority having jurisdiction for products, assemblies, 

and systems required to be labeled by applicable code. 

B. Label Information: Include manufacturer's or fabricator's identification, approved agency 
identification, and the following information, as applicable, on each label. 
1. Model number. 
2. Serial number. 
3. Performance characteristics. 

1.5 PRODUCT DELIVERY REQUIREMENTS 
A. Transport and handle products in accordance with manufacturer's instructions. 

B. Promptly inspect shipments to ensure products comply with requirements, quantities are 
correct, and products are undamaged. 

C. Provide equipment and personnel to handle products by methods to prevent soiling, 
disfigurement, or damage. 
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1.6 PRODUCT STORAGE AND HANDLING REQUIREMENTS 
A. Store and protect products in accordance with manufacturers' instructions. 

B. Store with seals and labels intact and legible. 

C. Store sensitive products in weather tight, climate controlled, enclosures in an environment 
favorable to product. 

D. Provide equipment and personnel to store products by methods to prevent soiling, 
disfigurement, or damage. 

E. Arrange storage of products to permit access for inspection.  Periodically inspect to verify 
products are undamaged and are maintained in acceptable condition. 

1.7 PRODUCT OPTIONS 
A. Products Specified by Reference Standards or by Description Only: Any product meeting 

those standards or description. 

B. Products Specified by Naming One or More Manufacturers: Products of one of manufacturers 
named and meeting specifications, no options or substitutions allowed. 

C. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: 
Submit request for substitution for any manufacturer not named in accordance with the 
following article. 
1. RDA/Owner is the decision maker if the proposed “approved equal” is in fact equal and 

approved.  Any decision rendered is final. 
2. Any Contractor, Sub-contractor, or Supplier who makes their own judgement as to 

“approved equal” and includes within their bid without a formal approval is doing so at 
their own risk. 

1.8 PRODUCT SUBSTITUTION PROCEDURES 
A. Document each request with complete data substantiating compliance of proposed 

Substitution with Contract Documents. 

B. A request constitutes a representation that the Bidder: 
1. Has investigated proposed product and determined that it meets or exceeds quality level 

of specified product. 
2. Will provide same warranty for Substitution as for specified product. 
3. Will coordinate installation and make changes to other Work which may be required for 

the Work to be complete with no additional cost to Owner. 
4. Waives claims for additional costs or time extension which may subsequently become 

apparent.   

C. Substitution Procedures 
1. Submit copy of request for Substitution for consideration to RDA no later than 10 

days before bid opening date. 
2. Submit shop drawings, product data, and applicable certified test results attesting to 

proposed product equivalence.  Burden on proof is on proposer.  Limit each request to 
one proposed substitution. 

3. RDA will notify Contractor in writing of decision to accept or reject request within 5 days 
of receipt of request or request additional information or documentation for evaluation. 

4. RDA will consider requests for Substitutions by the Bidder only [not materials suppliers, 
etc].   

D. Substitutions will not be considered when they are indicated or implied on Submittals, without 
written request or when acceptance will require revision to the Contract Documents.  

E. If the Substitution will require modifications to the Contract / Bidding Documents, the cost for 
updating the documents shall be paid by the Contractor making the request. 
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F. Substitutions will not be considered after award of the project without justification.  

G. Approved substitutions will be identified by Addenda.   
1. Bidders shall not rely upon approvals made in any other manner. 

H. Substitutions will be considered when Product becomes unavailable through no fault of 
Contractor. 

PART 2 PRODUCTS 
2.1 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS 

A. Wiring Terminations: Furnish terminal lugs to match branch circuit conductor quantities, sizes, 
and materials indicated. Include lugs for terminal box. 

B. Cord and Plug: Furnish minimum 6 foot cord and plug including grounding connector for 
connection to electric wiring system. Cord of longer length is specified in individual 
specification sections. 

2.2 TOLERANCES 
A. Monitor fabrication and installation tolerance control of installed Products over suppliers, 

manufacturers, Products, site conditions, and workmanship, to produce acceptable Work. Do 
not permit tolerances to accumulate. 

B. Comply fully with manufacturer’s tolerances. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 01 70 00 - EXECUTION AND CLOSEOUT REQUIREMENTS 

PART 1 GENERAL 
1.1 SECTION INCLUDES 

A. Closeout procedures. 

B. Final cleaning. 

C. Punchlist 

D. Demonstration and instructions. 

E. Testing, adjusting and balancing. 

F. Protecting installed construction. 

G. Project record documents. 

H. Operation and maintenance data. 

I. Spare parts and maintenance products. 

1.2 CLOSEOUT PROCEDURES 
A. Submit written certification that Contract Documents have been reviewed, Work has been 

inspected, and that Work is complete in accordance with Contract Documents and ready for 
Architect’s review. 

B. Provide submittals to Owner required by authorities having jurisdiction. 

C. Provide WMHA final inspection approvals from the Building Inspectors. 

D. Submit final Application for Payment identifying total adjusted Contract Sum, previous 
payments, and sum remaining due. 

1.3 FINAL CLEANING 
A. Execute final cleaning basis at completion of work at each walkway prior to final project 

assessment.   

B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains 
and foreign substances, polish transparent and glossy surfaces. 

C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to 
surface and material being cleaned. 

D. Clean site; sweep paved areas, rake clean landscaped surfaces. 

E. Remove waste and surplus materials, rubbish, and construction facilities from site. 

1.4 PUNCHLIST 
A. The Contractor shall review and inspect all work prior to notifying the Owner for a Punchlist 

inspection of the work.  Provide written documentation certifying review along with 
documentation of Contractor generated Punchlist. 

B. If work is clearly not complete, the Punchlist will be suspended until such time that it is 
evident that the Contractor has completed and reviewed/inspected their own work. 

C. The Contractor shall review and provide the noted repairs and corrective work necessary at 
each of the Punchlist inspections to allow project close out. 

D. The Contractor shall provide the calendar time indicated within the bid documents for 
completion of these Punchlist inspections. 
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E. NOTE:  Punchlists will be completed throughout the duration of the project to provide 
acceptance of the work on a unit by unit basis.  Contractor shall plan accordingly. 

1.5 DEMONSTRATION AND INSTRUCTIONS 
A. Demonstrate operation and maintenance of Products to Owner's personnel two weeks prior to 

date of Substantial Completion. 

B. For equipment or systems requiring seasonal operation, perform demonstration for other 
season within six months. 

C. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at scheduled times, at Project Site 
location. 

D. Utilize operation and maintenance manuals as basis for instruction. Review contents of 
manual with Owner's personnel in detail to explain all aspects of operation and maintenance. 

E. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, 
maintenance, and shutdown of each item of equipment at scheduled time at equipment 
location/project site. 

F. Prepare and insert additional data in operations and maintenance manuals when need for 
additional data becomes apparent during instruction. 

1.6 TESTING, ADJUSTING AND BALANCING 
A. Adjust operating products and equipment to ensure smooth and unhindered operation. 

B. Contractor shall retain services of independent firm to perform testing, adjusting, and 
balancing if applicable.  Cost for these services shall be included in the bid amount. 

C. Reports will be submitted by independent firm to Architect/Engineer indicating observations 
and results of tests and indicating compliance or non-compliance with specified requirements 
and with requirements of Contract Documents. 

D. Cooperate with independent firm; furnish assistance as requested. 

E. Re-testing required because of non-conformance to specified requirements will be the 
responsibility of the Contractor. 

1.7 PROTECTING INSTALLED CONSTRUCTION 
A. Protect installed Work and provide special protection where specified in individual 

specification sections. 

B. Provide temporary and removable protection for installed products. Control activity in 
immediate work area to prevent damage. 

C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings. 

D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement 
of heavy objects, by protecting with durable sheet materials. 

E. Prohibit traffic from landscaped areas. 

1.8 PROJECT RECORD DOCUMENTS 
A. Maintain on site one set of the following record documents; record actual revisions to the 

Work: 
1. Drawings. 
2. Specifications. 
3. Addenda. 
4. Change Directives/Orders and other modifications to the Contract. 
5. Reviewed Shop Drawings, Product Data, and Samples. 
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6. Manufacturer's instruction for assembly, installation, and adjusting. 

B. Ensure entries are complete and accurate, enabling future reference by Owner. 

C. Store record documents separate from documents used for construction. 

D. Record information concurrent with construction progress, not less than weekly. 

E. Specifications: Legibly mark and record at each product section description of actual products 
installed, including the following: 
1. Manufacturer's name and product model and number. 
2. Product substitutions or alternates utilized. 
3. Changes made by Addenda and modifications. 

F. Submit documents to Architect. 

1.9 OPERATION AND MAINTENANCE DATA 
A. Submit ONE set prior to final inspection, bound in 8-1/2 x 11 inch text pages, three D side ring 

binders with durable plastic covers. 
1. Submit one copy for review by the Architect/Owner, electronic submission 

preferred.  Submit at 75% of overall gross contract completion.  Failure to submit O+M at 
this point will delay Applications for Payment. 

2. Prepare one final copy upon approval and correction of any missing or deficient items by 
the Architect/Owner. 

3. Provide (2) CDs of the O+M Manual in PDF format that is formatted and organized to 
match the hard copy. 

B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS" 
and title of project.  Label on the front and spine of the binder. 

C. Internally subdivide binder contents with permanent page dividers, logically organized, with 
tab titles legibly printed under reinforced laminated plastic tabs. 

D. Contents: 
1. Part 1: Directory, listing names, addresses, and telephone numbers of 

Architect/Engineer, Contractor, subcontractors, and major equipment suppliers. 
2. Part 2: Operation and maintenance instructions, arranged by system. 

a. Building Products, Equipment, Applied Materials, and Finishes: Include product 
data, with catalog number, size, composition, and color and texture designations. 

b. Each Item of Equipment and Each System: Include description of unit or system, 
and component parts. Identify function, normal operating characteristics, and limiting 
conditions.  Include performance curves, with engineering data and tests, and 
complete nomenclature and model number of replaceable parts. 

c. Operating Procedures: Include start-up, break-in, and routine normal operating 
instructions and sequences. Include regulation, control, stopping, shut-down, and 
emergency instructions. Include summer, winter, and special operating instructions. 

d. Instructions for Care and Maintenance: Include manufacturer's recommendations for 
cleaning agents and methods, precautions against detrimental agents and methods, 
and recommended schedule for cleaning and maintenance. 

e. Maintenance Requirements: Include routine procedures and guide for preventative 
maintenance and trouble shooting; disassembly, repair, and reassembly 
instructions; and alignment, adjusting, balancing, and checking instructions. 

f. Include original manufacturer's parts list, illustrations, assembly drawings, and 
diagrams required for maintenance. 

g. Include original shop drawing submittals, fold larger submittals to fit into binder. 
3. Part 3: Project documents and certificates. 

a. Obtain warranties and bonds executed in duplicate by responsible subcontractors, 
suppliers, and manufacturers. 

4. Part 4:  Other documentation required. 
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1.10 SPARE PARTS AND MAINTENANCE PRODUCTS 
A. Furnish spare parts, maintenance, and extra products in quantities specified in individual 

specification sections. 

B. Deliver to Owner and place in location as directed ; obtain receipt prior to final payment.  Items 
shall be boxed and labeled with contents. 

1.11 PRODUCT WARRANTIES AND PRODUCT BONDS 
A. Provide a labor and materials workmanship warranty for the period of not less than one year 

from the date of contract completion for all work, installations, and materials included in the 
project.  Provide manufacturer warranties to supplement warranty where noted. 
1. Provide notarized copies. 

B. Obtain warranties and bonds executed by responsible subcontractors, suppliers, and 
manufacturers, within ten days after completion of project. 

C. Execute and assemble transferable warranty documents and bonds from subcontractors, 
suppliers, and manufacturers. 

D. Verify documents are in proper form, contain full information, and are notarized. 

E. Co-execute submittals when required. 

F. Submit prior to final Application for Payment. 

PART 2 PRODUCTS 

Not Used. 

PART 3 EXECUTION 

Not Used. 

END OF SECTION 
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SECTION 32 01 16 - ASPHALT PAVING REHABILITATION 

PART 1 GENERAL 
1.1 SUMMARY 

A. Section Includes: 
1. Repair and replacement of existing asphaltic concrete paving as identified on drawings. 

1.2 SUBMITTALS 
A. Product Data: 

1. Submit product information for asphalt and aggregate materials. 
2. Submit mix design with laboratory test results supporting design. 

1.3 QUALITY ASSURANCE 
A. Perform Work according to State of Ohio, ODOT standards as applicable. 

1. State of Ohio Department of Transportation Construction and Materials Specifications Guide 
shall be used as a reference for all applicable materials, construction conditions, operations, 
and finished products, etc. 

B. Mixing Plant: Conform to State of Ohio, ODOT standard. 

C. Obtain materials from same source throughout. 

1.4 ENVIRONMENTAL REQUIREMENTS 
A. When ambient air temperature is below 50 degrees F, obtain Architect approval prior to 

proceeding with Work. 

B. Place bitumen mixture when temperature is not more than 15 degrees F below bitumen suppliers 
bill of lading and not more than maximum specified temperature. 

PART 2 PRODUCTS 
2.1 MATERIALS 

A. Subgrade:  ODOT Item 204.   
1. Compact the subgrade materials that have a maximum dry density of 100 to 105 pounds per 

cubic foot to not less than 102 percent of maximum dry density. Compact all other subgrade 
materials to not less than 100 percent of maximum dry density. Determine the maximum dry 
density using AASHTO T99, AASHTOT T272, or test section method in Supplement 1015. 

B. Aggregate Base Course:  ODOT Item 304. 
1. 98% of the material’s maximum dry density as determined by the modified Proctor Test 

(AASHTOT-180 or ASTM D-1557) 

C. Asphalt Concrete Base Course:  ODOT Item 301. 

D. Cement Treated Base:  ODOT Item 850 
1. ASTM C 387; 5,500 PSI Dry Concrete Mix 
2. Minimum Cement Content 250 lb/CY 

E. Chip & Seal Binder Course:  ODOT Item 422. 

F. Tack Coat for Chip & Seal Primer:  ODOT Item 702.04   
1. ASTM D2027, MC-3000; medium curing, cutback asphalt. 

G. Tack Coat:  ODOT Item 407. 
1. Use one of following types: 702.04 RS-1, SS-1, SS-1h, CRS-1, CSS-1, or CSS-1h; or 702.13 

H. Intermediate Asphalt Surface:  ODOT Item 448, Type 1, medium duty. 
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I. Asphaltic Concrete Surface Course:  ODOT Item 448, Type 1, medium duty. 

J. Sealcoat:  ASTM D244; ASTM D 2939 
1. Asphalt Emulsion Pavement Sealer with mineral/sand filler, polymer additive, water. 

K. Spot Primer:  Oil spot primer formulated to ensure adhesion of pavement sealer to oil, gas, 
grease, and chemical stained areas on asphalt pavement. 

L. Crack Seal:  ODOT Item 423. 
1. Type II; mixture of PG 64-22 certified binder and polyester fibers; hot applied type.  Modified, 

single component, rubber/asphalt joint and crack sealant.  Formulated for sealing asphalt 
cracks. 

M. Reinforcing Fabric:  Heavy Duty, high strength pavement repair geocomposite membrane for the 
reinforcements of pavement joints and cracks.  PavePrep by Crafco or Equal. 
1. Top Layer:  heat resistant, high strength woven polyester reinforcing fabric 
2. Binder/Intermediate Layer:  Flexible, high density asphalt mastic bitumen   
3. Bottom Layer: non-woven heat resistant polyester fabric. 
4. Size:  12 inches wide x 50’ roll 
5. Tensile Strength:  ASTM D412, Die C:  2000 psi min. 
6. Elongation:  ASTM D412 Die C:  20% min. 

N. Aramid Fiber Reinforcement:  ASTM D2276, Aramid 50% by weight, wax treated and cut fiber 
clips with fiber tensile strength of 400,000 PSI.  Plant mixed 
1. Dosage rate of 4.2 oz per ton of asphalt mix. 

2.2 EQUIPMENT 
A. Milling Unit: Type for intended purpose as follows: 

1. Self-propelled; wheel base sufficient to maximize leveling action. 
2. Capable of loosening pavement material to thicknesses identified. 

B. Compactor:  3 ton minimum steel wheeled vibratory rollers 

PART 3 EXECUTION 
3.1 PREPARATION 

A. General: 
1. Install Work in accordance with ODOT standards, including all base and preparation. 
2. Scheduling:  Schedule and manage work to minimize cold joints in the paving system.  

Coordinate requirements with Owner prior to mobilizing on the job. 
3. Clean all existing surfaces and remove any foreign debris. 
4. Ensure positive drainage to storm drains/ catch basins throughout.  Provide leveling course 

as required to attain proper drainage [confirm conditions with Owner prior to proceeding]. 

B. Mechanically sweep, blow, or scrub pavement surfaces immediately prior to commencement of 
Work. Clean pavement surfaces of all loose foreign matter.  Verify surfaces are dry. 

C. Protect existing improvements, adjacent finishes, overhanging trees, and plant life from heat 
damage by individual shielding and water spray. 

D. Protect manhole covers and frames, catch basin covers and frames. 

3.2 ASPHALT OVERLAY 
A. General Requirements for Overlay: 

1. Call 811 before you dig. 
2. The area and depths for asphalt repairs and overlay are as noted on the drawings. 

Contractor is responsible for verifying all dimensions and field conditions and making the 
appropriate adjustments to the work scope to provide a finished solution.  
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3. The subgrade will be proof rolled after milling to ensure stability prior to placement of new 
asphalt.   Weak areas will be reported to the Owner by the Contractor.   

4. All cuts and transitions must be level with the existing surface and possess only 90 degree 
angles. If any edges break during construction, edges will be re-cut square and replaced 
with full depth asphalt per specification 

5. Finished surface must not trap or hold water on or adjacent to new or existing paving.  
Contractor will be responsible to maintain positive drainage to the storm structures or sheet 
drainage as applicable.   

6. If any cracking of the sub-base or base asphalt occurs during the lay down of wearing 
course you are to inform the Owner immediately.    

7. No raveling of the finished surface will be accepted. 
8. All asphalt pavement materials are to meet or exceed state department of transportation 

standards. These standards are referenced in the Asphalt Materials Table. 
9. Resurface the selected areas of the parking lot with a compacted finish depth of 2” of 

surface mix asphalt.   Prep and profile mill as needed to prepare for the asphalt overlay.   A 
tack coat will be applied to ensure adhesion between existing and new pavement.   Machine 
install all asphalt pavement unless the area is inaccessible to paving equipment.   All asphalt 
pavement materials are to meet or exceed ODOT standards.    

10. Slope Tolerances: Adjust utility structures as needed to provide for proper drainage. All 
adjustments to current drainage flow lines should have at least a 2% fall rate, and no greater 
than 6% fall rate to the catch basin. 

B. 2” Asphalt Overlay with 3/8” Chip and Seal (with full milling) – Type A-1 
1. Mill specified asphalt area  +/- 2-1/2” and dispose of grindings at an authorized dump site. 
2. NOTE: Contractor responsible to maintain positive drainage across entire lot.  Contact 

Owner for additional directive as needed by existing conditions.  
3. Mill butt joints and/or adjust elevations of drainage structures as necessary to provide for 

proper drainage per slope tolerances noted above.  All areas abutting catch basins must 
allow for full 2” compacted thickness of finished overlay and allow for positive drainage into 
structures.  No tapered edges will be permitted and no ponding will be accepted. 

4. Provide power sweeper and vacuum truck to ensure clean area for asphalt work.  
5. Proof roll subject area, mark soft pockets, areas of excess yielding, and any other area that 

requires further compaction.  Notify Owner of any subgrade deficiencies requiring undercut. 
6. Upon approval of Owner, repair soft areas with appropriate depth asphalt per patch 

specification and using specific materials that meet or exceed ODOT standards. 
7. Prime entire area with Tack Coat at a rate of 0.10 Gallons/SY. 
8. Thoroughly clean pavement surface of all dirt and debris. 
9. Machine install leveling course as necessary to remove any low spots. 
10. Apply RS-2 or CRS-2 asphalt emulsion uniformly to existing surfaces at a rate of 0.40 to 

0.50 gal/yd2. 
11. Apply 3/8” to 1/2” aggregate with an aggregate spreader at a rate of 25-30 lbs/yd2 
12. Compact with Pneumatic-tired rollers immediately after application of aggregate.  Continue 

rolling until the aggregate is properly seated in the asphalt membrane. 
13. Machine install 2” of finished compacted thickness surface asphalt over primed area.  

Minimum thickness of finished, compacted pavement to be 2” and asphalt tonnage yield 
should be based on 2” compacted minimum thickness.  Tickets will be collected at end of 
each day and final tonnage yield must be within 5% of expected 2” fully compacted yield. 

14. Compact using 3 ton or greater vibratory rollers. 
15. Seal all edges of paved area where matched to existing asphalt surfaces using non-tracking 

sealant. 
16. Reset all signage, repin parking blocks; replace all speed bumps per existing. 
17. Repaint per existing layout unless otherwise specified, refer to drawings. 
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3.3 ASPHALT PAVING 
A. 4” Asphalt with 3/8” Chip and Seal over new base  – Type A-2 

1. Proof roll subject area, mark soft pockets, areas of excess yielding, and any other area that 
requires further compaction.  Notify Owner of any subgrade deficiencies requiring undercut.  

2. Upon approval of Owner, repair soft areas with appropriate depth asphalt per patch 
specification and using specified materials that meet or exceed ODOT standards. 

3. Prep new aggregate base in lifts to provide a minimum of 8 inch thick aggregate base. 
4. Recompact subgrade prior to backfill. 
5. Prep and apply Prime Coat to aggregate base at a rate of 0.40 gal/SY. 
6. Machine install 2” compacted layer of base asphalt.  Compact using 3 ton or greater 

vibratory rollers.  Place asphalt within 24 hours of applying primer coat. 
7. Prep and apply Tack Coat to base course of asphalt at a rate of 0.10 Gallons/SY. 
8. Apply 3/8” to 1/2” aggregate with an aggregate spreader at a rate of 25-30 lbs/yd2 
9. Compact with Pneumatic-tired rollers immediately after application of aggregate.  Continue 

rolling until the aggregate is properly seated in the asphalt membrane. 
10. Machine install 2” of finished compacted thickness surface asphalt over primed area. 

Minimum thickness of finished, compacted pavement to be 2” and asphalt tonnage yield 
should be based on 2” compacted minimum thickness. Tickets will be collected at end of 
each day and final tonnage yield must be within 5% of expected 2” fully compacted yield.  
Place asphalt within 24 hours of applying tack coat.   

11. Compact using 3 ton or greater vibratory rollers.  Do not displace or extrude paving from 
position.  Hand compact in areas inaccessible to rolling equipment. 

12. Seal all edges of paved area where matched to existing asphalt surfaces using non-tracking 
sealant. 

13. Paint as indicated. 

3.4 ASPHALT MAINTENANCE REPAIRS 
A. Crack Sealer – Type A-3 

1. All Longitudinal, transverse and block cracks are to be thoroughly cleaned using 
compressed air lance as necessary.  Remove all vegetation and debris from cracks.  Clean 
lot of all debris. 
a. Notify Owner in advance if size [width or depth] of crack exceeds the manufacturer’s 

recommendations for crack seal.  Request directive to proceed. 
2. Seal cracks per ASTM D3405/D6690 
3. All fatigue crack areas are to be circled by filling perimeter of area.  Do not fill interior of any 

fatigue (alligator) crack areas. 

B. Sealcoating – Type A-3 
1. Thoroughly clean pavement surface of all dirt and debris.  Remove all vegetation 

overgrowing perimeter of parking lot. 
2. Scrape and prime oil spots with latex oil primer. 
3. Apply two coats of approved emulsion sealer meeting manufacturer’s recommended 

application methods and all state and federal specifications. 
4. Mix sealer according to manufacturer’s recommendations, with 3-5 lbs. sand load and 2% 

polymer additive. 
5. First coat to be applied using squeegee applicator at a rate of 0.12 gallons per square yard. 
6. Second coat to be applied using a sprayer at a rate of 0.08 gallons per square yard. 
7. Barricade freshly sealed area to direct traffic to stay off area for minimum of 24 hours after 

final coat has dried. 
8. Stripe sealed area according to drawings unless otherwise directed.  Assure paint will not 

discolor due to reaction with emulsion. 

3.5 SCHEDULES 
A. Refer to Drawings for extent and type of paving repair or replacement. 



WMHA Metropolitan Village 
Asphalt & Concrete Replacement 2023 
 

 
 32 01 16 - 5 
 Asphalt Paving Rehabilitation 

END OF SECTION 
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SECTION 32 01 26 – CONCRETE PAVING REHABILITATION 
 

PART 1 GENERAL 
1.1 SUMMARY 

A. Section Includes:  
1. Repair and replacement of existing concrete paving as identified on Drawings. 
2. Parking Lot accessories 

1.2 SYSTEM DESCRIPTION 
A. Paving and Base:  Designed for Parking. 

1.3 SUBMITTALS 
A. Product Data: 

1. Submit product information for concrete, cement, and aggregate materials. 
2. Submit mix design with laboratory test results supporting design. 

1.4 QUALITY ASSURANCE 
A. Perform Work according to State of Ohio, ODOT standards as applicable. 

1. State of Ohio Department of Transportation Construction and Materials Specifications Guide 
shall be used as a reference for all applicable materials, construction conditions, operations, 
and finished products, etc. 

2. Perform Work in accordance with ACI 330. 

PART 2 PRODUCTS 
2.1 MATERIALS 

A. Subgrade:  ODOT Item 204.   
1. Compact the subgrade materials that have a maximum dry density of 100 to 105 pounds per 

cubic foot to not less than 102 percent of maximum dry density. Compact all other subgrade 
materials to not less than 100 percent of maximum dry density. Determine the maximum dry 
density using AASHTO T99, AASHTOT T272, or test section method in Supplement 1015. 

B. Aggregate Base Course:  ODOT Item 304 [304.01 and 304.02]. 
1. 98% of the material’s maximum dry density as determined by the modified Proctor Test 

(AASHTOT-180 or ASTM D-1557) 

C. Extruded Curb Concrete Mix:  ODOT Item 499. 
1. Must provide the desired shape and remain as placed without slumping of vertical faces. 

D. Concrete:  ODOT Item 499. 
1. Class QC 1, 4,000 PSI design strength at 28 days; 2,000 Coulombs maximum Permeability; 

Cement Content minimum 520 lb.; well –graded aggregate 
2. Maximum slump 4 inches. 
3. Air Content:  6% +/- 2%; ASTM C260 

E. Cement: ASTM C150 Normal Type I Portland type, gray color. 

F. Fine and Coarse Aggregates: ASTM C33, Class 4S. 

G. Water: ASTM C94, potable, Clean, not detrimental to concrete without deleterious amounts of 
chloride ions. 

2.2 ACCESSORIES 
A. Forms: Wood or steel material, profiled to suit conditions; conform to ACI 301. 
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B. Joint Filler: ASTM D1751; Asphalt impregnated wood fiberboard. 

C. Dowels/Reinforcing Steel: ASTM A615; Epoxy Coated steel Grade 60, deformed billet bars.  
ODOT Item 709. 

D. Reinforcement Mesh:  6x6-W4.0xW4.0 welded wire reinforcement 

E. Liquid Surface Sealer:  Penetrating Silane/Siloxane Sealer; clear, non-yellowing UV resistant; 
vapor permeable. 

F. Curing Compound: ASTM C309, white pigmented water based liquid membrane.   

PART 3 EXECUTION 
3.1 EXAMINATION AND PREPARATION 

A. Verify gradients and elevations of base. 

B. Verify compacted base is ready to support paving and imposed loads. 

C. Moisten substrate to minimize absorption of water from fresh concrete. 

D. Sawcut and remove existing concrete to allow installation of new concrete as indicated. 

3.2 PLACING CONCRETE 
A. Place concrete in accordance with ACI 330. 

B. Place reinforcement to achieve pavement and concrete alignment as appropriate. 

C. Check with electronic level that the correct slopes have been achieved to provide drainage. 

D. Do not disturb reinforcement or formwork components during concrete placement. 

E. Place concrete continuously between predetermined joints. 

F. Apply surface sealer per manufacturer’s instructions. 

3.3 CONCRETE REPAIRS 
A. General Requirements for Repairs: 

1. Call 811 before you dig. 
2. The dimensions and depths for concrete repairs and replacement are as noted on Drawings. 

Contractor is responsible for verifying all dimensions and field conditions and making the 
appropriate adjustments to the work scope to provide a finished solution.  

3. Every patch will be saw cut with 90 degree angles and excavated to the depth stated on the 
Drawings or as needed to proposed subgrade depth beneath the finished grade.  

4. The subgrade will be proof rolled to ensure stability when going full depth.  Proper subgrade 
compaction is CRITICAL.  Weak areas will be reported to the Owner by the Contractor. 

5. All finished patches will be level with the existing surface and rectangular in shape.  If any 
edges break during construction, they will be re-cut and replaced with full depth concrete per 
specification.  No slumping or cracking of the finished surface will be accepted.   

6. All concrete pavement materials are to meet or exceed state department of transportation 
[ODOT] standards. These standards are referenced in the Concrete Materials Table. 

B. 4” Concrete Walk [Typical Concrete Walk Replacement] – Type C-1 
1. All Concrete Repairs to conform to ACI 330. 
2. Call 811 before you dig.  Provide Owner with confirmation number. 
3. Saw cut and excavate specified area and dispose of excavated materials at an authorized 

dump site. 
4. Core drill 4” into any adjacent/existing slab every 2’ on center and at midpoint of existing slab 

thickness.  Install 0.5” Diameter rebar. 
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5. Form as needed for installation of new concrete area. 
6. Install 4” layer of 4,000 psi Concrete. 
7. Finish concrete surface to client’s preference / match existing conditions/finish. 
8. Saw cut joints in proper pattern and at proper depth to prevent curing cracks.  All cracking 

which occurs after curing are to be sealed by Contractor at Contractor’s expense.  Excessive 
cracking could constitute job rejection. 

C. 8” Concrete [Dumpster Pad / Drive Approach] – Type C-2 
1. All Concrete Repairs to conform to ACI 330. 
2. Call 811 before you dig. Provide Owner with confirmation number. 
3. Saw cut and excavate specified area and dispose of excavated materials at an authorized 

dump site. 
4. Install new compacted aggregate base as applicable to conditions. 
5. Core drill 4” into any adjacent/existing slab every 2’ on center and at midpoint of existing slab 

thickness. Install 0.5” Diameter rebar. 
6. Form as needed for installation of new concrete area. 
7. Install 8” thick layer of 4,000 psi Concrete. 
8. Finish concrete surface to Owner’s preference / match existing conditions/finish. 
9. Saw cut joints in proper pattern and at proper depth to prevent curing cracks.  All cracking 

which occurs after curing are to be sealed by contractor at contractor’s expense.  Excessive 
cracking could constitute job rejection.  

3.4 CONCRETE PAVING 
A. 8” Concrete Paving – Type C-3 

1. All Concrete Repairs to conform to ACI 330. 
2. Call 811 before you dig. Provide Owner with confirmation number. 
3. Install new 6” aggregate base over prepped sub-grade. 
4. Form as needed for installation of new concrete area. 
5. Place reinforcing mesh as indicated in details. 
6. Install new 8” concrete paving. 
7. Finish concrete surface to Owner’s preference / match existing conditions/finish. 
8. Saw cut joints in proper pattern and at proper depth to prevent curing cracks. All cracking 

which occurs after curing are to be sealed by contractor at contractor’s expense. Excessive 
cracking could constitute job rejection. 

3.5 CONCRETE CURB 
A. Remove and Replace Concrete Barrier Curb – Type C-4 

1. Excavate existing damaged curb, dispose of excavated materials at an authorized dump 
site.  

2. Construct forms to install new curb identical in dimension, line and grade to existing curbing.  
3. Use appropriate hand forms to match new curb identical to existing curbing. 
4. Install 4,000 psi Concrete. 
5. Apply cure and seal product upon installation. 
6. Backfill as necessary to restore adjacent areas in rear and face of curb to original condition. 

B. Remove and Replace Concrete Curb and Gutter – Type C-4 
1. Excavate existing damaged curb, dispose of excavated materials at an authorized dump 

site. 
2. Construct forms to install new curb identical in dimension, line and grade to existing curbing.  
3. Use appropriate hand forms to match new curb identical to existing curb. 
4. Install 4,000 psi Concrete. 
5. Apply cure and seal product upon installation. 
6. Backfill as necessary to restore adjacent areas in rear and face of curb to original condition. 
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3.6 CONCRETE RECONSTRUCTION 
A. Contact Owner for direction. 

3.7 PARKING LOT ACCESSORIES 
A. Detectable / Tactile Warning Device:   

1. Construction:  Fiberglass composite materials, UV stable, non-glare, slip resistant, beveled 
edges 

2. Truncated raised domes, meeting requirements of ADAAG and ANSI A117.1-2009 
3. Installation:  Surface mounted applied with stainless steel fasteners  
4. Size: 36” x 24” and 48” x 24” or to suit existing conditions, coordinate with Drawings. 
5. Color:  Brick Red 

B. Accessible Parking Signage:  Provide and install signage in accordance with the detail drawings. 

3.8 FINISHING 
A. Apply curing compound on exposed surfaces as applicable to conditions. 

B. Apply Surface Sealer on exposed surfaces. 

C. Paving Surfaces:  Medium broom finish - or as required to match existing conditions and finish.  

END OF SECTION 
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SECTION 32 17 23 - PAVEMENT MARKINGS 

PART 1 GENERAL 
1.1 SUMMARY 

A. Section Includes: 
1. Traffic lines and markings. 
2. Paint. 

1.2 SUBMITTALS 
A. Product Data: Paint formulation for each type of paint. 

B. Manufacturer's Certificate: Products meet or exceed specified requirements. 

C. Test and Evaluation Reports: Submit source and acceptance test results according to AASHTO 
M247. 

D. Manufacturer's Instructions: Application temperatures, eradication requirements, application rate, 
line thickness, type of glass beads, bead embedment and bead application rate, and any other 
data on proper installation. 

1.3 QUALITY ASSURANCE 
A. Perform Work according to State of Ohio, ODOT standards. 

B. Manufacturer: Company specializing in manufacturing products specified in this Section with five 
years' experience. 

C. Applicator: Company specializing in performing Work of this Section with five years' experience. 

1.4 DELIVERY, STORAGE, AND HANDLING 
A. Invert containers several days prior to use when paint has been stored more than two months.  

Minimize exposure to air when transferring paint.  Seal drums and tanks when not in use. 

1.5 AMBIENT CONDITIONS 
A. Do not apply materials when surface and ambient temperatures are outside temperature ranges 

required by paint product manufacturer. 

B. Do not apply exterior coatings during rain or snow when relative humidity is outside humidity 
ranges, or moisture content of surfaces exceed those required by paint product manufacturer. 

C. Do not apply paint when temperatures are expected to fall below 50 degrees F for 24 hours after 
application. 

D. Volatile Organic Content (VOC). Do not exceed State or U.S. EPA maximum VOC on traffic paint. 

1.6 WARRANTY 
A. Furnish one-year manufacturer’s warranty for traffic paints. 

PART 2 PRODUCTS 
2.1 PAINTED PAVEMENT MARKINGS 

A. Performance / Design Criteria: 
1. Paint Adhesion: Adhere to road surface forming smooth continuous film one minute after 

application. 
2. Paint Drying: Tack free by touch so as not to require coning or other traffic control devices to 

prevent transfer by vehicle tires within two minutes after application. 
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B. Paint: Ready mixed, conventional and fast dry waterborne traffic paints, lead-free, non-toxic, 
NASSHTO Test Deck, minimum retroreflectance of 100 mcds, durability rating of 6 or more after 
in place for nine months; within following limits:  Sherwin Williams, Pro-Park 113.80 or Equal. 
1. Volume Solids:  62 +/- 2% 
2. Weight Solids 77 +/- 2% 
3. VOC <50 g/L; <0.42 lb/gal 

2.2 EQUIPMENT 
A. Continuous Longitudinal Line Application Machine: 

1. Dual-nozzle paint gun to simultaneously apply parallel lines of indicated width in solid or 
broken patterns or various combinations of those patterns. 

2. Pressurized bead gun to automatically dispense glass beads onto painted surface, at 
required application rate. 

3. Measuring device to automatically and continuously measure length of each line placed, to 
nearest foot. 

4. Device to heat paint for fast dry applications. 

B. Machine Calibration: 
1. Calibrate equipment to be in conformance with ODOT requirements as applicable. 
2. Paint Guns: Calibrate to simultaneously apply paint binder at uniform rates as specified with 

an allowable tolerance of plus or minus 1 mil. 
3. Bead Guns: Calibrate to dispense glass beads simultaneously at specified rate.  Check guns 

by dispensing glass beads into gallon container for predetermined fixed period of time.  
Verify weight of glass beads. 

C. Other Equipment: 
1. For application of crosswalks, intersections, stop lines, legends and other miscellaneous 

items by walk behind stripers, hand spray or stencil trucks, apply with equipment meeting 
requirements of this Section. Do not use hand brushes or rollers.  

PART 3 EXECUTION 
3.1 PREPARATION 

A. Maintenance and Protection of Traffic: 
1. Prevent interference with marking operations and to prevent traffic on newly applied 

markings before markings dry. 
2. Coordinate access requirements with Owner prior to application of markings. 

B. Surface Preparation. 
1. Clean and dry paved surface prior to painting. 
2. Blow or sweep surface free of dirt, debris, oil, grease or gasoline. 
3. Spot location of final pavement markings as specified and as indicated by applying 

pavement spots 25 feet o.c. 

3.2 APPLICATION 
A. Agitate paint for 1 to 15 minutes prior to application to ensure even distribution of paint pigment. 

B. Dispense paint at ambient temperature or heated as applicable to wet film thickness of 15 mils. 

C. Apply glass beads at rate of 6 lb per gal of paint. 

D. Unless material is track free at end of paint application convoy, use traffic cones to protect 
markings from traffic until track free.  When vehicle crosses a marking and tracks it or when 
splattering or over spray occurs, eradicate affected marking and resultant tracking and apply new 
markings. 
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3.3 TOLERANCES 
A. Maximum Variation from Wet Film Thickness: 1 mil. 

B. Maximum Variation from Wet Paint Line Width: Plus or minus 1/8 inch. 

C. Maintain cycle length for skip lines at tolerance of plus or minus 6 inches per 40 feet and line 
length of plus or minus 3 inches per 10 feet. 

3.4 FIELD QUALITY CONTROL 
A. Inspect for incorrect location, insufficient thickness, line width, coverage, retention, uncured or 

discolored material, and insufficient bonding. 

B. Repair lines and markings, which after application and curing do not meet following criteria: 
1. Incorrect Location: Remove and replace incorrectly placed patterns. 
2. Insufficient Thickness, Line Width, Paint Coverage, Glass Bead Coverage or Retention: 

Prepare defective material by acceptably grinding or blast cleaning to remove substantial 
amount of beads and to roughen marking surface. Remove loose particles and debris. Apply 
new markings on cleaned surface according to this Section. 

3. Uncured or Discolored Material, Insufficient Bonding: Remove defective markings according 
to this Section and clean pavement surface 1 foot beyond affected area.  Apply new 
markings on cleaned surface according to this Section. 

C. Replace defective pavement markings as specified throughout warranted period.  Replace 
markings damaged by anti-skid materials, chemical deicers, snow plowing or other loss of 
marking material regardless of cause.  When markings are damaged by pavement failure or by 
Owner’s painting, crack sealing, or pavement repair operations, Contractor is released from 
warranty requirements for damaged Work. 

D. Replace failed or defective markings in entire section of defective markings within 30 days after 
notification when any of following exists during warranty period: 
1. Marking is discolored or exhibits pigment loss, and is determined to be unacceptable by 

Owner. 
2. More than 15 percent of area of continuous line, or more than 15 percent of combined area 

of skip lines, within any 528 foot section of roadway is missing. 

E. Replace pavement marking material under warranty using original or better type material.  
Continue warranty to end of original warranty period even when replacement materials have been 
installed as specified. 

F. When eradication of existing paint lines is necessary, eradicate by shot blast or water blast 
method.  Do not gouge or groove pavement more than 1/16 inch during removal. Limit area of 
removal to area of marking plus 1 inch on all sides. Prevent damage to transverse and 
longitudinal joint sealers, and repair any damage according to requirements in Section 32 12 16. 

3.5 PROTECTION 
A. Protect painted pavement markings from vehicular and pedestrian traffic until paint is dry and 

track-free. Follow manufacturer's recommendations or use minimum of 30 minutes. Consider 
barrier cones as satisfactory protection for materials requiring more than two minutes dry time. 

3.6 PAVEMENT MARKING APPLICATION / REQUIREMENTS 
A. Contractor to field verify all pavement markings.  Contractor is responsible to repaint all pavement 

markings as existing.   NOTE: This includes but is not limited to all stalls, curbs, stencils, stop 
bars, light pole bases, handicap stencils, bollards, etc.… as currently painted.  FIELD VERIFY 
EXISTING LAYOUT PRIOR TO SUBMISSION OF BID.   

B. Thoroughly clean pavement surface of all dirt and debris. 
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C. Re-stripe asphalt lot according to the Drawings. 

D. Provide all required stencils and layout necessary for markings.   

E. Paint to be applied at a wet mil thickness of 15 mm, 1 coat.   
1. All applicable parking spaces must meet or exceed the requirements of the Americans with 

Disabilities Act. 

F. The all markings shall be applied with a commercial motorized striping machine. 

END OF SECTION 
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SECTION 32 92 19 – SEEDING / SITE REPAIR 

PART 1 GENERAL 
1.1 SUMMARY 

A. Section Includes: 
1. Seeding and Site Repairs related to asphalt and concrete repair and replacement. 

1.2 DEFINITIONS 
A. Weeds: Vegetative species other than specified species to be established in given area. 

1.3 SUBMITTALS 
A. Product Data: Topsoil, Seed mix, fertilizer, mulch, and other accessories. 

1.4 QUALITY ASSURANCE 
A. Provide seed mixture in containers showing percentage of seed mix, germination percentage, 

inert matter percentage, weed percentage, year of production, net weight, date of packaging, and 
location of packaging. 

1.5 DELIVERY, STORAGE, AND HANDLING 
A. Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not acceptable. 

B. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of 
manufacturer. 

PART 2 PRODUCTS 
2.1 SEED MIXTURE 

A. Seed Mixture:  Green Velvet’s Finest mixture, fescue or bluegrass to match existing and for soils 
conditions, sun/shade, etc.  ODOT Item 659. 

B. Commercial Fertilizer for seed:  Commercial-grade complete fertilizer, consisting of 1 lb/1000 sq. 
ft. of actual nitrogen, 4 percent phosphorous, and 2 percent potassium, by weight. 

C. Slow-Release Fertilizer:  Granular fertilizer consisting of 50 percent water-insoluble nitrogen, 
phosphorus, and potassium; 5 percent nitrogen; 10 percent phosphorous; and 5 percent 
potassium; by weight. 

D. Straw Mulch:  Clean, mildew- and seed-free salt hay or threshed straw. 

2.2 SOIL AND SOIL MODIFICATION MATERIALS 
A. Topsoil:  ASTM D 5268, Fertile, agricultural soil, typical for locality, capable of sustaining vigorous 

plant growth, free of subsoil, clay or impurities, plants, weeds and roots, free of stones 1 inch or 
larger.  Equal to ODOT Item 653. 

B. Fertilizer: Fifty percent of elements derived from organic sources,  

C. Lime: ASTM C602, Class T agricultural limestone containing a minimum 80 percent calcium 
carbonate equivalent. 

D. Organic Compost: leaf and mushroom compost to be added to mulch at 1 cubic yard per 5 cubic 
yards of mulch. 

E. Weed-Control Additive: Preen weed control. 

2.3 ACCESSORIES 
A. Mulching Material: Oat or wheat straw, free from weeds, foreign matter detrimental to plant life, 

and dry.  Hay or chopped cornstalks are not acceptable. 
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2.4 SOURCE QUALITY CONTROL 
A. Analyze to ascertain percentage of nitrogen, phosphorus, potash, soluble salt content, organic 

matter content, and pH value. 

B. Provide recommendation for fertilizer and lime application rates for specified seed mix as result of 
testing. 

C. Testing is not required when recent tests and certificates are available for imported topsoil. 
Submit these test results to testing laboratory. Indicate, by test results, information necessary to 
determine suitability. 

PART 3 EXECUTION 
3.1 EXAMINATION 

A. Verify prepared soil base is ready to receive Work of this Section. 

3.2 PLACING TOPSOIL 
A. Spread topsoil to minimum depth of 6 inches. Rake smooth. 

B. Grade topsoil to eliminate rough, low or soft areas. Slope for positive drainage. 

C. Place topsoil into pits and beds intended for plant root balls to minimum thickness of 6 inches. 

D. At affected areas of the site, strip existing topsoil and stockpile for reuse.  Spread as required to 
meet new grades. 

E. Provide additional fill as required to complete the work.  Additional fill material shall be free of 
organic matter, rubbish, debris, and rocks greater than 4” diameter. 

3.3 SEEDING 
A. Apply seed at a rate of 10 lb per 1000 sq ft, evenly in two intersecting directions. 

B. Immediately following seeding, apply agricultural mulch to a thickness of 1/8 inches. 

C. Apply water with fine spray immediately after each area has been mulched. 

3.4 SEED PROTECTION 
A. Identify seeded areas with stakes and string around area periphery.  

3.5 MAINTENANCE 
A. Water to prevent grass and soil from drying out.  Maintain until vigorously growing. 

B. Control growth of weeds. Apply herbicides. Remedy damage resulting from improper use of 
herbicides. 

C. Immediately reseed areas showing bare spots. 

D. Repair washouts or gullies. 

3.6 SCHEDULE OF SITE REPAIR 
A. Backfill areas impacted by work/ paving with topsoil to match existing grade. 

B. Re-seed area impacted by work / paving. 

C. Apply mulch/straw. 

D. Water and maintain seed until vigorously growing. 

END OF SECTION 
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SECTION 33 01 31 – DRAINAGE SYSTEM REPAIRS 

PART 1 GENERAL 
1.1 SUMMARY 

A. Section Includes: 
1. Repairs to existing drainage system components as indicated on the drawings. 

1.2 QUALITY ASSURANCE 
A. Perform Work according to ODOT standards as applicable. 

1.3 FIELD MEASUREMENTS 
A. Verify field measurements prior to fabrication. 

PART 2 PRODUCTS 
2.1 MATERIALS 

A. Aggregate:  size and type as suitable for conditions. 

B. Asphalt:  Refer to Section 32 01 16. 

C. Concrete:  Refer to Section 32 01 26. 

D. Mortar:  Non-Shrink, Cementitious Grouting Mortar 
1. ASTM C 109; Compressive strength greater than 8,000 PSI  
2. ASTM C 496; Tensile strength greater than 500  
3. ASTM C 78; Flexural strength greater than 1,000  
4. ASTM C-666; 300 Cycles RDF 99% 

2.2 MANHOLE FRAMES AND COVERS 
A. Maintain and reuse existing manhole frames and covers.  Replace in like kind if damaged. 

B. Accessories: 
1. Joint Sealant: ASTM C990. 
2. Bolts: Stainless steel ASTM F593; galvanized ASTM F1554. 

PART 3 EXECUTION 
3.1 DRAINAGE REPAIRS 

A. General drainage requirements: 
1. Call 811 before you dig. 
2. The suggested location for drainage repairs are displayed and listed on the Drawings.  
3. Contractor is responsible for verifying all dimensions and determining most effective location 

for final placement of pipe to achieve maximum remediation of groundwater.  
4. Every area must be saw cut deep enough to prevent damage to adjacent pavement during 

excavation and must be done with 90 degree angles and to the depth stated on the 
Drawings. 

5. All finished trench patches must be done in lifts and must be level with the existing surface 
and rectangular in shape.  No bird baths or ponding will be acceptable.  

6. If any edges break during construction, they will be re-cut and replaced with full depth 
asphalt per specification.   

7. No settlement or cracking of the finished surface will be accepted during the first year after 
installation.  Any settlement which occurs must be repaired at contractor’s expense.  

B. Concrete Collar Repair 
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1. Saw cut and excavate a square patch with each side having a minimum distance of 24” from 
the edge of the utility structure frame, and having a depth of 8”. Dispose of excavated 
materials at an authorized dump site. 

2. Re-compact subgrade. 
3. Install 4000 psi Concrete in prepared cavity finishing the surface with positive drainage 

towards the utility structure frame. 
4. Finish concrete surface to match existing as appropriate, medium broom finish typical. 
5. Saw cut expansion joints at each corner at 45 degree angles relative to the side of the collar. 

C. Catch Basin Tuck Point 
1. Remove existing utility structure lid. 
2. Inspect all precast risers, brick and mortar for damage. 
3. Inspect all walls, floor and lateral unions of adjoining pipes for damage. 
4. Remove all loose brick and mortar or structurally damaged precast risers.  Remove from 

site. 
5. Replace any loose brick and mortar or precast risers with same or better material. 
6. Tuck point any damaged unions or floor with structural mortar. 
7. Spray apply or hand apply structural mortar on all walls of structure top to bottom and to a 

thickness of at least half an inch 
8. Application must cure for minimum of 24 hours without exposure to water (rain, runoff, and 

surface drainage of any kind). 
9. Replace existing lid. 

D. Rebuild Catch Basin 
1. Excavate adjacent pavement 24” off edge of frame and grate. 
2. Remove frame and grate. 
3. Remove all loose or damaged brick and mortar. 
4. Verify integrity of basin floor. 
5. Repair any basin floor defects. 
6. Place mortar mix, and replace brick to grade. 
7. Allow proper cure time before setting frame and grate. 
8. Replace excavated pavement per original to achieve positive drainage into basin. 
9. Seal all edges using non-tracking sealant.  

END OF SECTION 
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	001116ST2 Revised
	INVITATION TO BID
	The Warren Metropolitan Housing Authority, Lebanon, Ohio will receive sealed bids for the METROPOLITAN VILLAGE ASPHALT & CONCRETE REPLACEMENT 2023 at 10:30 AM on January 17, 2023, at which time and place all bids will be publicly opened and read aloud.
	This aforementioned scope of work will be let under one (1) contract.
	Owner:  Warren Metropolitan Housing Authority
	990 E. Ridge Drive
	Lebanon, OH 45036
	513.695.3380
	Architect:  RDA Group Architects, LLC
	7945 Washington Woods Drive
	Dayton, OH 45459
	937.610.3440
	Copies of the bidding documents may be obtained upon request via email to JRS@rda-group.com.
	END OF DOCUMENT

	5369
	5370
	Special Conditions
	SPECIAL CONDITIONS
	A. Project Site:
	The project, for Miami Metropolitan Housing Authority, involves Asphalt & Concrete Replacements at:
	B. Completion time per area:
	For all work involved in the project and at the end of each working day, all other areas of the building and entrances to the buildings shall be maintained fully operational and so all services are functional such that there is no unnecessary inconven...
	C. Clean up:
	While working and upon completion of the work, the Contractor shall make every effort to keep the area dust and debris free and thoroughly clean all areas for debris, dirt and dust caused by his performance of work under this contract.
	The Contractor at all times shall keep the premises free from the accumulation of waste materials or rubbish caused by his operation, specifically cleaning up shall be completed daily prior to the close of working hours.
	If the Contractor fails to clean up daily, the Authority may do so and charge the Contractor the cost for doing so.
	D. Communication:
	All notices, demands, requests, instructions, approvals, proposals, and claims must be in writing.
	E. Guarantee against claims:
	The Contractor shall guarantee the Housing Authority against any and all claims arising out of the performance of the contract, including any damages to resident owned items.
	F. Resident Notification:
	The Contractor shall be required to disburse flyers to individual residents in notification of work to take place within or outside/adjacent their units.  Such flyers may be provided by the Housing Authority.
	G. Access to Apartments:
	Keys to gain access to individual apartments shall be issued by the Housing Authority.  All keys shall be returned to the Housing Authority prior to the close of business each day.  Lost or missing keys issued to the Contractor shall result in the pot...
	H. Amendments to the General Conditions:
	1. Contracting Officer’s Responsibilities:
	The Contracting Offices will not be responsible for construction means, methods, techniques, sequences, or procedures, or for safety precautions and programs in connection with the work, and he/she will not be responsible for the Contractor’s failure ...
	2. Contractor’s Responsibilities:
	The Contractor shall be responsible to the Housing Authority for the acts and omissions of all his employees and all subcontractors, their agents and employees, and all other persons performing any of the work under a contract with the Contractor.
	The Contractor shall be responsible for initiating and maintaining, and the supervision of all safety precautions and programs in connection with the work.
	The Contractor shall take all reasonable precautions for safety precautions for the safety of, and shall provide all reasonable protection to prevent damages, injury, and loss to:
	All employees on the work and all other persons who may be affected thereby.
	All the work and all materials and equipment to be incorporated therein, whether in storage on or off the site, under the care, custody, or control of the Contractor or any of his subcontractors.
	Other property at the site or adjacent thereto, including lobbies, hallways, corridors, and trees, shrubs, lawns, walks, pavements, roadway systems, structures, and utilities not designated for removal or replacement in the course of construction.
	3. Lien Restriction:
	The Contractor and Subcontractors are prohibited from placing a lien on the Housing Authority’s property.
	END OF DOCUMENT

	Wage Rate Requirements
	Section 3 of the Housing and Urban Development Act The Facts
	Minority Business Enterprise Statement
	Contract
	FORM OF CONTRACT
	This AGREEMENT made this     day of     , in the year     by and between         , a company organized and existing under the laws of the State of Ohio, hereinafter called the Contractor, and WARREN METROPOLITAN HOUSING AUTHORITY hereinafter referred ...
	WITNESSETH, That the Contractor and WMHA for the consideration stated herein mutually agree as follows:
	ARTICLE 1. STATEMENT OF WORK:  The Contractor shall furnish all labor, specified materials, equipment and services, and shall perform and complete all work required for the ASPHALT AND CONCRETE REPLACEMENT 2023 AT METROPOLITAN VILLAGE, in accordance w...
	ARTICLE 2. THE CONTRACT PRICE:  WMHA shall pay the Contractor for the performance of the Contractor the sum of:          dollars ( $     ).
	ARTICLE 3.  THE CONTRACT DOCUMENTS:  The Contract shall consist of the following parts.
	1. This instrument.
	2. General Conditions of the Contract for Construction [HUD 5370]
	3. General Requirements and General Conditions.
	4. Special Conditions
	5. Equal Employment Opportunity Contract Specifications [Executive Order 11246]
	6. Project Manual
	7. Technical Specifications
	8. Drawings.
	This instrument, together with the other documents enumerated in this Article 3, which said other documents are as fully a part of the Contract.  In the event that any provision in any other component part of this Contract conflicts with any provision...
	ARTICLE 4.  CONTRACT DURATION:  This project shall be completed within SIXTY [60] calendar days from the date specified in the Notice to Proceed.
	ARTICLE 5.  EQUAL EMPLOYMENT OPPORTUNITY:  It is the policy of WMHA, that maximum opportunities for equal employment of minorities be provided by the Contractor in the performance of this Contract.
	IN WITNESS WHEREOF, the parties hereto have caused this Instrument to be executed in two [2] counterparts as of the day and year first written above.
	Warren Metropolitan Housing Authority
	Contractor
	By:         By:
	Title:         Jacqueline Adkins, Executive Director
	Address:        990 E. Ridge Drive
	Lebanon, OH 45036
	END OF DOCUMENT

	Directions for preparation of performance and payment of bond
	Performance Bond
	Payment Bond
	Fly-sheet Forms with bid
	004113ST2 new
	Project:  Metropolitan Village Asphalt & Concrete Replacement 2023
	Warren Metropolitan Housing Authority
	1.1 OFFER
	Asphalt & Concrete Replacement at Metropolitan Village:  All Labor, Materials, and Permit Fees, All Divisions 1-32 inclusive.
	Contingency Allowance:

	1.2 ALTERNATES
	1.3 UNIT PRICES
	1.4 SECURITY
	Security in the sum of:        ($   ) in the form of a       is submitted herewith in accordance with the specifications.
	1.5 ACCEPTANCE
	1.6 CONTRACT TIME
	1.7 ADDENDA

	The following Addenda have been received.  The modifications to the Contract Documents noted therein have been considered and all costs thereto are included in the Bid Sum.
	Addendum #   Dated
	Addendum #   Dated
	Addendum #   Dated
	1.8 BIDDER CERTIFICATIONS
	1. The undersigned has not entered into collusion with any person in respect to this bid or any other bid or the submitting of bids for the contract for which this bid is submitted.  Attached hereto is an affidavit in proof that the undersigned has no...
	2. The Bidder represents that he has [   ], has not [   ], participated in a previous contract or subcontract to the Equal Opportunity Clause prescribed by Executive Orders 10925, 1114, or 11246, or the Secretary of Labor, that he has [   ], has not [...
	3. Bidder hereby agrees to comply with all City, State and Federal Statutes relating to Liability Insurance, Working Hour, Safety and Sanitary Regulations.  Bidder further agrees that their bid amount includes all fees for permits, taxes, and insuranc...
	4. The Bidder will sign his bid on the line indicated below; if it will be a partnership the firm name will be signed, followed by the signature of the partner signing, his own name to be signed on the line beginning with the work “By”; if a corporati...
	5. The Bidder has read and understands the Contract Documents and agrees to comply with all requirements of the Contract Documents, regardless of whether the Bidder has actual knowledge of the requirements and regardless of any statement or omission m...
	6. The Bidder represents that the bid is based upon the Standards specified in the Contract Documents.
	7. The Bidder has visited the project site, become familiar with the local conditions and has correlated personal observations about the requirements of the Contract Documents.  The Bidder has no outstanding questions regarding the interpretation or c...
	8. Incomplete bid forms will be rejected as non-responsive.
	9. The Bidder certifies that upon the award of a Contract, the Contractor will make a good faith effort to ensure that all of the Contractor's employees, while working on the project site, will not purchase, transfer, use or possess illegal drugs or a...
	10. THE PENALTY FOR MAKING FALSE STATEMENTS IN OFFERS IS PRESCRIBED IN 18 U.S.C. 1001.

	1.9 BID FORM SIGNATURES
	If the Bidder is a Corporation, partnership or sole proprietorship, an officer, partner or principal of the Bidder, as applicable, shall print or type the legal name of the Bidder on the line provided and sign the Bid Form.  If the Bidder is a joint v...
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	Warranty
	WARRANTY ON LABOR AND MATERIAL
	TO: Warren Metropolitan Housing Authority
	From:
	, Being duly sworn, deposes and says that:
	(Name of Affiant)
	1. He/She is the       of        , having a contract
	(Title)     (Name of Contractor)
	with the Warren Metropolitan Housing Authority, dated      , under Contract
	, involving work at the Housing Authority Projects named and located
	at:                 .
	2. That the work performed by           shall be fully guaranteed for the period of     year/s. for Labor and Material from the date of contract completion.  It is further stated that such guarantee will require that the response time shall not exceed...
	Signature of Affiant
	Title
	Sworn to before me and subscribed in my presence at         , this
	Day of    , 20  .
	Notary Public
	My Commission Expires:
	END OF DOCUMENT

	Waiver of Lien
	WAIVER OF LIEN
	TO: Warren Metropolitan Housing Authority
	From:
	, Being duly sworn, deposes and says that:
	(Name of Affiant)
	1. He/She is the       of        , having a contract
	(Title)     (Name of Contractor)
	with the Warren Metropolitan Housing Authority, dated      , under Contract
	, involving work at the Housing Authority Projects named and located
	at:                 .
	2. That the work performed by           under this contract has been performed, and all bills and claims for materials, labor and services to employees, subcontractors, material suppliers or others covering the work required to be performed under the ...
	paid in full by:        , and there are not amounts unpaid by
	(Name of Contractor)
	On the basis of which any lien has been or can be filed for the
	(Name of Contractor)
	work done under the contract upon this property of the Warren Metropolitan Housing Authority.
	Signature of Affiant
	Title
	Sworn to before me and subscribed in my presence at         , this
	Day of    , 20  .
	Notary Public
	My Commission Expires:
	END OF DOCUMENT

	Certificate and Release
	CERTIFICATE AND RELEASE
	TO: Warren Metropolitan Housing Authority
	From:
	Reference:  Contract number     , entered into the     day of      ,
	20  , between the Miami Metropolitan Housing Authority, hereinafter referred to as WMHA and
	, hereinafter referred to as the Contractor. For the Project:
	KNOW ALL MEN BY THESE PRESENTS
	1. The undersigned hereby certifies that there is due and payable under the Contract and duly approved Change Orders and modifications the undisputed balance of $      .
	2. The undersigned further certifies that in addition to the amount set forth in Paragraph 1 hereof there are outstanding and unsettled of the following items which he claims are just and due and owing by  WMHA to the Contractor.
	3. The undersigned further certifies that all work required under this Contract including work required under Change Orders numbered      has been performed in accordance with the terms thereof, and that there are no claims of laborers or mechanics fo...
	4. Except for the amounts stated in Paragraphs 1 and 2 hereof, the undersigned has received from WMHA all sums of money payable to the undersigned under of pursuant to the aforementioned Contract or any change of modification thereof.
	5. That in consideration of the payment of the amount stated in Paragraph 1 hereof, the undersigned does hereby release WMHA from any and all claims arising under or by virtue of this Contract except the amounts listed in Paragraph 2 hereof; provided,...
	IN WITNESS WHEREOF, the undersigned has signed and sealed this instrument this:
	Day of      , 20  .
	Signature of Affiant
	Title
	, Being duly sworn, deposes and says that:
	(Name of Affiant)
	1. He/She is the       of        , and
	(Title)     (Name of Contractor)
	with the Warren Metropolitan Housing Authority, dated      , under Contract
	, involving work at the Housing Authority Projects named and located
	at:                 .
	2. That he/she has read the aforegoing Certificate and Release by him subscribed as:
	of        .
	(Title)     (Name of Contractor)
	Affiant further states that the matters and things stated herein are, to the best of his knowledge and belief, true.
	Signature of Affiant
	Title
	Sworn to before me and subscribed in my presence at         , this
	Day of    , 20  .
	Notary Public
	My Commission Expires:
	END OF DOCUMENT
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	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Summary:
	1. Contract description.
	2. Scope of Work.
	3. Contractor’s use of premises.
	4. Specification conventions.

	B. Contractor / General Requirements
	C. Price and Payment Procedures:
	D. Administrative Requirements:
	E. Submittals:
	F. Quality Requirements:
	G. Temporary Facilities and Controls:
	H. Product Requirements:
	I. Execution Requirements:

	1.2 DESCRIPTION OF THE PROJECT DOCUMENTS
	A. The work covered by these specifications consists of furnishing all labor, equipment and materials necessary in connection with an Asphalt and Concrete Replacement Project at Metropolitan Village for Warren Metropolitan Housing Authority. Work incl...

	1.3 CONTRACT DESCRIPTION
	A. Project Identification:  Asphalt & Concrete Replacement
	B. Project Location:  Metropolitan Village
	C. Owner:   Warren Metropolitan Housing Authority [WMHA]
	990 E. Ridge Drive
	Lebanon, OH 45036
	513.695.3380 phone
	D. Architect:   RDA Group Architects, LLC [RDA]
	7945 Washington Woods Drive
	Dayton, OH 45459
	937.610.3440 phone
	E. Work of the Project includes asphalt and concrete replacement at the Metropolitan Village Housing Site.
	F. Perform Work of Contract under a stipulated sum contract with Owner in accordance with Conditions of Contract.

	1.4 SCOPE OF WORK
	A. Work of the Project includes Asphalt and Concrete Replacements at Metropolitan Village:
	1. Mill existing asphalt pavement.  Profile mill as required to suit existing conditions and to allow proper drainage and flush transitions.  Proof roll and prep base.
	2. Install new chip and seal interlayer.
	3. Install new wear course of asphalt over the prepped and sound base.
	4. Install new concrete aprons at dumpster pads.
	5. Remove existing concrete walks as identified.
	6. Remove existing concrete curbs as identified.
	7. Install new concrete walks, curb cuts, and curbs.
	8. Stripe finish paving as indicated, including numbering of parking spaces.
	9. Site restoration and repair of contractor damaged finishes.

	B. All materials and labor for work as noted herein for a complete project.
	1. IMPORTANT:  Contractor shall field verify all existing conditions, and coordinate all applicable requirements as related to the scope of the work.

	C. Any ancillary work related to the above work scope including repair of any Contractor damaged finishes within the work area.
	D. Contractor shall be responsible for the appropriate coordination with WMHA.

	1.5 CONTRACTOR’S USE OF SITE
	A. The project will need to be sequenced / phased to allow continued occupancy of the dwelling units.  At least 50% of the parking lot must remain accessible at all times.  The Contractor shall develop a plan and strategy to accomplish the goal.  All ...
	B. All units at Metropolitan Village will be OCCUPIED throughout the duration of the project.  Contractor shall take all measures necessary to minimize the impact on the occupants, provide protective measures at areas of work.
	1. Work must be undertaken and scheduled to allow continued occupancy.

	C. Contractor shall coordinate notifications to Residents to allow relocation of Resident vehicles, etc. from the work areas.  Contractor to advise WMHA of any issues with relocation of vehicles from the work areas.
	D. Perform all work between the hours of 7 AM and 5 PM Monday through Friday, unless work outside these hours and days is requested and granted.
	1. No work outside these hours is permitted without explicit Owner approval.


	1.6 OWNER/RESIDENT OCCUPANCY
	A. All units are currently occupied.  All work shall be coordinated to permit continued occupancy of the units.  NO relocation is planned as part of this project.
	B. Contractor shall be responsible for the appropriate notification of WMHA and Residents.  Coordinate with WMHA as appropriate.
	C. All work shall be coordinated to efficiently move from one section of the site to another in a logical fashion around the project site.
	D. Contractor shall provide a detailed construction schedule with specific dates, activities, etc. to WMHA to coordinate with residents.
	1. Coordinate with WMHA to minimize conflict, and to facilitate residents as necessary.
	2. Update schedules as appropriate for weather delays, progress, etc.

	E. Contractor shall erect temporary protection / barricades as required to protect jobsite and residents.  Provide protection around work areas at the site, public areas, etc.
	F. Project shall be staffed every day with a full crew capable of timely completion of work.
	G. Contractor shall have all in-house and sub-contractors staffing scheduled, materials, accessories, etc. on-site and ready for installation prior to beginning work for any particular day.  Advise project team if there are issues with scheduling prio...

	1.7 CONTRACT PERIOD
	A. The time for completion of this contract work is SIXTY [60] calendar days from the date of the Notice to Proceed.
	B. The contractor shall notify WMHA in writing 7 days prior to substantial completion of the project.
	C. Coordinate construction schedule/activities with holidays, etc. so as to not inconvenience residents unnecessarily over holiday weekends, etc.
	D. It is anticipated that the work of this contract will begin Spring 2023.  It will be up to the Contractor’s responsibility to expedite submittals process and order materials to accommodate the construction schedule.  Weather conditions will be cons...
	E. Failure to complete work in the specified contract period will be cause for enforcement of liquidated damages per WMHA requirements.

	1.8 SPECIFICATION CONVENTIONS
	A. These specifications are written in imperative mood and streamlined form.  This imperative language is directed to the Contractor, unless specifically noted otherwise.  The words “shall be” are included by inference where a colon (:) is used within...

	1.9 CONTRACTOR / GENERAL REQUIREMENTS
	A. Visit the project sites to verify general and pertinent conditions and take measurements necessary for bidding purposes.  Arrangements to visit the site may be made by contacting WMHA at 513.695.3380.
	B. Pay for all permits and inspections necessary to complete all work related to these specifications.  Comply with Federal, State, and Local Codes.  All work shall comply with HUD General Conditions of the Contract for Construction [HUD Form 5370]
	C. Taxes:  Contractor shall pay all applicable taxes, including applicable sales and use taxes, and other taxes as required by governing law.  WMHA is a tax-exempt entity.  Tax Exempt forms shall be provided upon request.
	D. The Contractor shall provide dumpsters or trash containers needed and shall not use WMHA dumpsters or trash containers at any time for removal of materials, trash, or debris related to the Contractor’s work.  Debris shall be removed from the site r...
	E. The Contractor is responsible for furnishing workers with potable drinking water and any/all sanitary requirements for the workers during the project.  Use of WMHA facilities and property is prohibited.
	F. Contractor shall provide portable generator or required equipment as needed for the completion of the work.  Contractor shall not use MMHA and/or resident electricity.
	G. Remain in compliance with all OSHA STANDARD 1926 – REGULATIONS FOR CONSTRUCTION at all times during project.
	H. IMPORTANT:  Failure to show or mention petty details shall not be warranted for the omission of anything necessary for the proper completion of the work.
	I. Contractor shall not take advantage of any clerical errors, omissions, contradictions, or conflicts that may develop in plans, specifications, or details.  Such errors, ambiguities and discrepancies shall be reported to the Architect immediately fo...
	J. Submission of a bid shall be considered the Contractor’s Certification that the bid is based upon equipment and/or materials that meet or exceed the standards set forth by specification or equipment and/or materials identification.  Should a Contra...
	K. The submission of a bid shall indicate that the Contractor has visited the project site and is familiar with the conditions as they exist, and the modifications that may be necessary to provide a complete and professional finished project.
	L. The intent of these specifications is to accomplish an Asphalt & Concrete Replacement project at Metropolitan Village for WMHA.  Any minor items required to accomplish this task or other required installations shall be considered in the bid amount,...
	M. There is a strict NO SMOKING policy for all work.  Any worker found smoking on the jobsite will be subject to removal from the project.  No exceptions.
	N. Contract Period
	1. Upon issuance of a contract from the Owner, Supply a work start date within [5] working days.  A start date and completion date will be negotiated and a notice to proceed will be issued stating those dates.  Consideration for material lead-times wi...
	2. If an extension of time is necessary, a request in writing must be submitted to the Owner at least [14] days prior to the contract completion date.
	3. Notify the Architect, in writing, upon determination of any delay in material delivery.

	O. Security:  Contractor’s Liability for Vandalism
	1. Contractor shall be responsible at the Contractor’s cost and expense, for the securing and protection of the project which is under the control of the Contractor, and for the repair and replacement of the work until that portion of the work is acce...
	2. Contractor shall be liable for and shall promptly repair or otherwise remedy any and all damages to said portion of the project and of the accepted construction work caused by vandalism up to $2,000.00 per incident.  Contractor shall indemnify and ...

	P. Insurance:  Contractor shall be required to carry and submit evidence of manufacturer’s and contractor’s public liability insurance with bodily injury or death and property damage limits of not less than $500,000/$500,000/$500,000 to protect agains...
	Q. Contractor shall be required to submit evidence of Worker’s Compensation insurance coverage and builder’s risk insurance.
	R. Qualifying Contractors and Sub-Contractors:  The Owner may require the contractor/sub-contractor to provide references of similar projects, past performance, financial disclosures, etc. in the interest of selection of the lowest and best bidder for...
	1. The Contractor is responsible for all work performed by Sub-Contractors.

	S. Damages:  Any and all damages to Housing Authority Property or resident property shall be repaired equivalent to the existing by the Contractor at no cost to the Authority.
	T. Safety:  The work will be accomplished within a high traffic area and the Contractor is responsible for taking all safety precautions necessary or directed to ensure public safety.
	U. Provide appropriate notification of Residents prior to starting work.

	1.10 INSTRUCTIONS/RESPONSBILITIES OF THE CONTRACTOR
	A. Protect all finishes and equipment scheduled to remain.
	B. Contractor shall commence and complete work as noted in the contract.
	C. Contractor shall furnish labor, materials, equipment, and management required to complete the project.
	D. Contractor shall furnish all required logistics required to accomplish the work – including lifts, scaffolding, ladders, trash chutes, safety equipment, etc.
	1. All Contractor staging areas and layout areas, etc. shall be coordinated and approved by the Owner prior to the start of the project.
	2. Provide protection of all existing pavement, turf, etc. from lifts, lulls, etc. which may be utilized on the project.  Restore any and all damage caused by equipment.

	E. Contractor shall visit the site to become thoroughly familiar with all working conditions, check and verify all dimensions, and site conditions.  Any dimensions given or referred to in the specification or drawing is to be used purely as approximat...
	F. Contractor to provide a valid Certificate of Insurance, follow all Workman’s Compensation requirements and regulations, and conduct all work according to OSHA recognized safe work practices.
	G. All bonds, payment schedule, insurance shall be as noted in the contract documents.
	H. The plans and specifications are intended to depict the general scope, layout and quality of workmanship required, they are not intended to show or describe in detail every item necessary for the proper installation of the work.
	I. Special care shall be taken not to allow dust and debris to fall onto any equipment, material, personnel, or any room below the deck.
	J. The contractor shall provide Safety Data Sheets (SDS) on all products used.
	1. Submit directly to Owner.  RDA does not review nor approve SDS.


	1.11 CONTRACTOR QUALIFICATIONS
	A. The Contractor and/or Sub-contractor must establish their qualifications with WMHA for their ability to complete this type of work.  Qualifications may be established by:
	1. Providing a letter of approval for the installation of the products from the manufacturer.
	a. Contractor must be properly trained and approved by the manufacturer for the installation of the products.

	2. Providing a recommendation from the supplier of the products.
	3. Providing a list of 5 projects (minimum) of similar work with names and addresses that can be used as references.
	4. Demonstrating to WMHA the capability to do the work.  The Contractor will have a minimum of five years documented experience in similar work.

	B. The Contractor will be responsible for all work performed by the Sub-contractors.

	1.12 APPLICABLE REFERENCES, CODES, AND PERMITS
	A. References will be found in each section that applies to that section.  In addition, Contractor shall comply with the Ohio Building Code requirements as they relate to the work.
	B. Conform to reference standards by date of issue current as of date of Contract Documents.
	C. When specified reference standard conflict with Contract Documents, request clarification from Architect/Engineer before proceeding.
	D. Contractor shall procure at his own expense all necessary permits from municipal or other agencies and give all notices required.  Fines levied due to non-compliance shall be paid by the contractor.

	1.13 CONTRACT ADMINISTRATION
	A. RDA is providing contract administration services for this project to the Owner.  However, it shall be the responsibility of the Contractor and Owner to coordinate the proposed work, schedules, installations, permits, inspections, etc. as RDA is no...
	B. It is the Contractor's responsibility to contact the RDA for clarification should there be questions regarding the interpretation or intent of the documents, field discovery, etc. that would impact or affect the work as proposed.  RDA shall not be ...
	C. It is the Contractor's responsibility to field confirm all existing conditions, proposed installations and how they interface to ensure the systems can be installed per the intent of the documents and to meet applicable building and zoning codes, l...
	D. It is the Contractor's responsibility to meet all applicable building and zoning codes requirements whether specifically noted herein or not.  Building codes represent the minimum acceptable standard.
	E. It is the Contractor's responsibility to install all products, materials, installations, and the like in accordance with applicable industry standards, applicable manufacturer's details and instructions, in accordance with best practices, and build...


	PART 2 PRODUCTS
	Not Used.
	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  Beginning new Work means acceptance of existing/job-site conditions.
	B. Verify utility services are available, of correct characteristics, and in correct location.
	C. Contact OUPS a minimum of 48 hours prior to beginning work to verify location of existing utilities, coordinate requirements as applicable.
	1. Contact private utility locating services as required by the conditions.  It is the Contractor’s responsibility to locate all public and private utilities that may be impacted by the work.


	3.2 FIELD VERIFICATION
	A. Prior to ordering materials, Contractor shall verify the actual dimensions of existing conditions and assume responsibility for workable solutions for all new work.  Verification that the new work and items are workable for existing conditions whil...

	3.3 PROTECTION
	A. The work shall be accomplished in accordance with the provision of Federal, State American Standard Safety Code for Building Construction and OHSA safety requirements.
	1. Contractor shall be responsible for protective railings and guards, tie-offs, fall protection, and other safety measures as required by OSHA, even if not specified.  Fall protection is required.  RDA is not a safety consultant and as such does not ...

	B. The Contractor shall protect and maintain all building entrances, interior contents, building exterior and grounds.
	1. Return all surfaces to their original condition after all work is complete.

	C. In the event of damages of any kind caused by improper protection.  The Contractor shall replace/repair the damages [including interior or exterior equipment] at no expense to the Owner.
	D. Contractor shall comply with all regulations of the Local Fire Department and the Owner’s requirement regarding storage and handling of flammable materials, etc.  It is the responsibility of the Contractor performing any hot /torch work to comply w...

	3.4 PREPARATION
	A. Clean substrate surfaces prior to applying next material or substance.
	B. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying new material or substance in contact or bond.
	C. The work shall be accomplished in accordance with the provision of Federal, State American Standard Safety Code for Building Construction and OHSA safety requirements.
	D. The contractor shall protect and maintain all building entrances, interior contents, building exterior and grounds.
	1. Return all surfaces to their original condition after all work is complete.

	E. In the event of damages of any kind caused by improper protection. The contractor shall replace/repair the damages (including interior or exterior equipment) at no expense to the owner.
	F. Contractor shall comply with all regulations of the Local Fire Department and the owner’s requirement regarding storage and handling of flammable materials, etc.  It is the responsibility of the contractor performing any hot /torch work to comply w...
	G.

	3.5 JOB SUPERINTENDENT/EMPLOYEES
	A. Each prime contractor shall have a qualified foreman on the project at all times when work is being accomplished.
	B. Employees shall refrain from fraternization with building occupants.
	C. The Contractor shall furnish the Owner with a list of personnel with phone numbers that will be working on the project and emergency contacts names and numbers that has the authority to handle emergencies on a 24 hour/seven days a week.

	3.6 SAFETY PROGRAM
	A. Contractor must have a written safety program for all operations/ work performed on this project.  The documents must be at the job site and be made available to the Owner or RDA when requested.
	B. The Contractor assumes all responsibility for project safety, ways, and means and methods of constructing the project.
	C. In addition, the Owner may require special safety requirements to be performed by the Contractor, these requirements will be provided prior to commencement of work.

	3.7 REMOVALS AND CLEANUP
	A. Contractor shall be responsible for the removal, dismantling of items that are required for proper completion of the work as applicable in each section.   All debris resulting from the work not designated for reuse becomes the property of the contr...
	B. At the completion of each day, the general contractor shall maintain the work area clean of all debris to the satisfactory of the owner, including all the subcontractors work area.
	C. Provide dumpsters or trash containers needed for the proper removal of project materials, trash, or debris related to the work.  Keep all work areas and project sites neat and free of trash and clutter at all times.
	1. No Debris, materials, etc. may be left unprotected on the grounds.
	2. All exterior staging / dumpster areas shall be fenced / protected.


	3.8 SPECIAL PROCEDURES
	A. Materials: As specified in product sections; match existing with new products for patching and extending work.
	B. Employ skilled and experienced installer to perform alteration work.
	C. Cut, move, or remove items as necessary for access to alterations and renovation Work.  Replace and restore at completion.
	D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete.  Replace materials as specified for finished Work.
	E. Remove debris and abandoned items from area and from concealed spaces.
	F. Prepare surface and remove surface finishes to permit installation of new work and finishes.
	G. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products and finishes to original or specified condition.
	H. Refinish existing visible surfaces to remain in renovated rooms and spaces, to renewed condition for each material, with neat transition to adjacent finishes.
	I. Where new Work abuts or aligns with existing, provide smooth and even transition.  Patch Work to match existing adjacent Work in texture and appearance.
	J. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Architect for review.
	K. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
	L. Finish surfaces as specified in individual product sections.

	3.9 GENERAL PROJECT REQUIREMENTS
	A. Contractor to locate all private and public underground utilities prior to starting job.  Call 811 before you dig.  Provide Owner with confirmation number upon request.
	B. Equipment delivery and equipment staging must be coordinated with Owner prior to start of project.
	C. All work scope items are to be marked with paint on pavement prior to beginning of job.
	D. Safety is paramount and all personnel on site must wear appropriate personal protection equipment [PPE].  The Contractor is responsible for means and methods to ensure that proper PPE is provided.  Failure to comply may result in dismissal from sit...
	E. Barricade work area with appropriate construction grade barriers to establish boundaries of work area and assure safety for all workers and general public.  All work areas must be properly barricaded from the general public prior to starting any wo...
	F. Job sites will be maintained in an orderly and neat fashion at all times.
	G. All buildings, steps, sidewalks, and surrounding landscaping shall be protected.  Any damage to the above mentioned will be repaired at the contractors expense.
	H. All materials are to meet or exceed ODOT specification where applicable.  Approved materials are referenced in the attached materials tables.
	I. Contractor will pre-determine work phases with Owner to minimize disruption of business operations.  The project must be undertaken in multiple phases to allow continued use of the facility.
	J. Hot mix temperature. Asphalt materials are to be placed at an ideal temperature of 300 F, and compacted at a temperature of no less than 180 F.  Hot mix temperature will be measured with an infrared thermometer both behind the screed and from the s...
	K. Rain: No hot mix will be placed during rain or while pavement is wet.  It is the Contractor’s responsibility to plan project to avoid placement of asphalt materials in areas holding water or during rain.  Any asphalt material delivered and placed d...
	L. Compaction: Proper compaction is CRITICAL.  All areas must be compacted with a dual drum vibratory roller with an impact of no less than 3 tons.
	M. Material Depths: All measurements are in compacted material thicknesses.  Any deviation to specified depth greater than 5% will be cause for rejection.
	N. Surface coarse uniformity:  It is the goal of this project to place and compact a uniform surface coarse across all areas.  Bony and coarse surface asphalt lacking adequate fines are unacceptable and may be cause for quality failure.  It is the Con...
	O. IMPORTANT:  Failure to show or mention petty details shall not be warranted for the omission of anything necessary for the proper completion of the work.
	P. The plans and specifications are intended to depict the general scope, layout and quality of workmanship required.  The documents are not an “instruction manual” to execute the work nor are they intended to show or describe in detail every item nec...
	Q. The plans and specifications represent a single complete design package indicating the intended scope of the project in its entirety.  As such, the project is structured to be awarded to a single Prime Contractor.  The documents do not delineate bi...
	R. Contractor shall not take advantage of any clerical errors, omissions, contradictions, or conflicts that may develop in plans, specifications, or details.  Such errors, ambiguities and discrepancies shall be reported to the Architect immediately fo...



	012000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Prevailing Wage Requirements
	B. Taxes
	C. Schedule of values.
	D. Applications for payment.
	E. Change procedures.
	F. Defect assessment.
	G. Unit prices.
	H. Alternates.
	I. Project Allowances.

	1.2 PREVAILING WAGE REQUIREMENTS
	A. This project is subject to prevailing wage and applicable reporting requirements.
	B. Refer to the Prevailing Wage Rates included with the Bid documents.  Certified Payroll Reports will be required.
	C. Employee interviews to confirm compliance with the prevailing wage requirements may be accomplished at any time by the Owner.  Contractor shall not obstruct or otherwise prevent employee interviews.

	1.3 TAXES
	A. Any taxes paid by the contractor will be considered their expense for which no compensation will be made by the owner.  [Tax Exempt Project].  Tax Exempt forms can be provided upon request.

	1.4 SCHEDULE OF VALUES
	A. Submit schedule on HUD form 51000.
	B. Submit Schedule of Values in duplicate three days prior to the Pre-Construction meeting for approval by Architect and Owner.
	C. Approved Schedule of Values will be signed at the Pre-Construction meeting.
	D. Format: Utilize Table of Contents of this Project Manual.  Identify each line item with number and title of major specification Section.  Identify site mobilization/general conditions, bonds and insurance.
	E. Revise schedule of values to list approved Change Orders, with each Application for Payment.

	1.5 APPLICATIONS FOR PAYMENT
	A. Submit three copies of each application on HUD form 51001.  Submit “pencil copy” one week prior to application for review and approval by Architect and Owner.
	B. Content and Format: Utilize Schedule of Values for listing items in Application for Payment.
	C. Payment Period: Monthly.  First pay application at 30 days into contract period.
	D. Submit updated construction schedule with each Application for Payment as applicable to the work.  Failure to submit the updated construction schedule can delay the processing of the Application for Payment.
	E. Submit all required waivers of lien/partial release of lien, payroll reports as required by WMHA, etc.  Failure to submit required paperwork can delay the processing of the Application for Payment

	1.6 CHANGE PROCEDURES
	A. The Architect or Owner may issue a Proposal Request including a detailed description of proposed change with supplementary or revised Drawings and specifications, a change in Contract Time for executing the change.  Contractor will prepare and subm...
	B. On Owner’s approval of a proposal from Contractor, Owner will issue a Change Order for all changes to Contract Sum and for all changes to the Contract Time.
	C. Stipulated Sum/Price Change Order: Based on Proposal Request and Contractor's fixed price quotation.
	D. Unit Price Change Order: For contract unit prices and quantities, the Change Order must be executed prior to beginning any work.  The Order will be based on fixed unit price basis provided in the Bid Form.
	E. Construction Change Order: Architect may issue directive, on HUD Forms signed by Owner, instructing Contractor to proceed with change in the Work.  Document will describe changes in the Work, and designate method of determining any change in Contra...
	F. Change Order Forms: HUD Form 51002 with all required backup documentation.
	G. Correlation Of Contractor Submittals:
	1. Promptly revise Schedule of Values and Application for Payment forms to record each authorized Change Order as separate line item and adjust Contract Sum/Price.
	2. Promptly revise progress schedules to reflect change in Contract Time, revise sub-schedules to adjust times for other items of work affected by the change, and resubmit.
	3. Promptly enter changes in Project Record Documents.

	H. The Architect will advise of minor changes in the Work not involving adjustment to Contract Sum/Price or Contract Time by issuing supplemental instructions on Architect’s approved forms.
	I. Important:  All change orders must be fully executed prior to beginning any work.  Failure to comply will result in contractor request being denied and completed at no cost to WMHA.

	1.7 DEFECT ASSESSMENT
	A. Replace the Work, or portions of the Work, not conforming to specified requirements.
	B. If, in the opinion of the Architect/Owner, it is not practical to remove and replace the Work, the Architect/Owner will direct appropriate remedy.
	C. Authority of Architect/Owner to assess defects and identify payment adjustments is final.
	D. Non-Payment For Rejected Products: Payment will not be made for rejected products.

	1.8 UNIT PRICES
	A. Architect will take measurements and compute quantities accordingly.  Provide assistance in taking of measurements.
	B. Unit Price Includes: Full compensation for required labor, products, tools, equipment, plant and facilities, transportation, services and incidentals; erection, application or installation of item of the Work; overhead and profit.
	C. Final payment for Work governed by unit prices will be made on basis of actual measurements and quantities accepted by Architect/Engineer multiplied by unit sum/price for Work incorporated in or made necessary by the Work.

	1.9 UNIT PRICE SCHEDULE
	A. REFER to Bid Form

	1.10 ALTERNATES
	A. Alternates listed on Bid Form will be reviewed and accepted or rejected at Owner's option.  Accepted Alternates will be identified in Owner-Contractor Agreement.
	B. Coordinate related work and modify surrounding work.

	1.11 SCHEDULE OF ALTERNATES
	A. Add Alternate #1:  Crack Seal, Sealcoat, and Stripe Employee Parking Lot as identified on the Drawings.  All labor, material, equipment, and permit fees.

	1.12 PROJECT/CONTINGENCY ALLOWANCES
	A. Contingency Allowance:  include $20,000 [twenty thousand dollars] in the base bid amount of the project for use as a project contingency allowance.
	B. Contractor's costs for Products, delivery, installation, labor, insurance, payroll, taxes, bonding, equipment rental, overhead and profit are included in Change Orders authorizing expenditure of funds from this Contingency Allowance.
	C. Contractor shall not expend or proceed with work outside of the scope of the project which utilizes the contingency allowance without authorization and approval of the Architect and Owner.
	D. Actual expenditures shall be tracked over the duration of the project with any unused funds deducted from the contract at the end of the project.  Any unused portion of the allowance will be credited back to WMHA at the completion of the project by...
	E. All expenditures shall be identified and documented as they occur, not afterward.  Work commenced without the approval of the Owner shall be at the Contractor’s risk.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	013000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Coordination and project conditions.
	B. Preconstruction meeting.
	C. Progress meetings.
	D. Pre-installation meetings.
	E. Mock ups
	F. Daily Job Logs.
	G. Cutting and patching.
	H. Special procedures.

	1.2 COORDINATION AND PROJECT CONDITIONS
	A. Coordinate scheduling, submittals, and Work of various sections of Project Manual to ensure efficient and orderly sequence of installation of interdependent construction elements.
	B. Verify utility requirements and characteristics of operating equipment are compatible with building utilities.  Coordinate work of various sections having interdependent responsibilities for installing, connecting to, and placing in service, operat...
	C. Coordinate space requirements, supports, and installation of mechanical and electrical Work indicated diagrammatically on Drawings.  Follow routing shown for pipes, ducts, and conduit, as closely as practicable; place runs parallel with lines of bu...
	D. In finished areas, conceal pipes, ducts, and wiring within construction.  Coordinate locations of fixtures and outlets with finish elements.
	E. Coordinate completion and clean-up of Work of separate sections in preparation for Substantial Completion.
	F. After Owner occupancy of premises, coordinate access to site for correction of defective Work and Work not in accordance with Contract Documents, to minimize disruption of Owner's activities.

	1.3 FIELD VERIFICATION
	A. Prior to ordering materials, Contractor shall verify the actual dimensions of existing conditions and assume responsibility for workable solutions for all new work.  Verification that new work and items are workable for existing conditions while pr...

	1.4 PRECONSTRUCTION MEETING
	A. WMHA will schedule preconstruction meeting after Notice of Award for affected parties.
	B. Owner, RDA, Contractor Project Manager, and Foreman shall be in attendance.
	C. Agenda:
	1. Execution of Owner-Contractor Agreement.
	2. Submission of executed bonds and insurance certificates.
	3. Distribution of Contract Documents.
	4. Submission of list of Subcontractors, list of products, schedule of values, and progress schedule.
	5. Designation of personnel representing parties in Contract, and Architect.
	6. Procedures and processing of field decisions, submittals, substitutions, applications for payments, proposal request, Change Orders, and Contract closeout procedures.
	7. Scheduling.
	8. Use of premises by Owner and Contractor.
	9. WMHA requirements for procedures and inspections
	10. Construction facilities and controls provided by Owner.
	11. Security and housekeeping procedures.
	12. Application for payment procedures.
	13. Procedures for maintaining record documents.
	14. Requirements for start-up of equipment.
	15. Inspection and acceptance of equipment put into service during construction period.

	D. Architect shall record minutes and distribute copies via email within two days after meeting to participants and those affected by decisions made.

	1.5 PROGRESS MEETINGS
	A. Schedule and administer meetings throughout progress of the Work at bi-weekly intervals.
	B. Architect will make arrangements for meetings, prepare agenda with copies for participants, and preside at meetings.
	C. Attendance Required: Job superintendent, major subcontractors and suppliers, Architect, Owner, as appropriate to agenda topics for each meeting.
	D. Agenda:
	1. Review minutes of previous meetings.
	2. Review of Work progress.
	3. Field observations, problems, and decisions.
	4. Identification of problems impeding planned progress.
	5. Review of submittals schedule and status of submittals.
	6. Review of off-site fabrication and delivery schedules.
	7. Maintenance of progress schedule.
	8. Corrective measures to regain projected schedules.
	9. Planned progress during succeeding work period.
	10. Coordination of projected progress.
	11. Maintenance of quality and work standards.
	12. Effect of proposed changes on progress schedule and coordination.
	13. Other business relating to Work.

	E. Architect shall record minutes and distribute copies via email within two days after meeting to participants and those affected by decisions made.

	1.6 PRE-INSTALLATION MEETINGS
	A. Contractor shall determine any and all necessary pre-installation meetings and shall schedule the same.
	B. When required in individual specification sections, convene pre-installation meetings at Project site prior to commencing work of specific section.
	C. Require attendance of parties directly affecting, or affected by, Work of specific section.
	D. Notify Architect/WMHA one week in advance of meeting date.
	E. Prepare agenda and preside at meeting:
	1. Review conditions of installation, preparation and installation procedures.
	2. Review coordination with related work.


	1.7 DAILY JOB LOGS
	A. Maintain a daily job log that indicates the personnel on-site and activities performed (including all sub-contractors)
	B. Indicate any safety concerns and incidents.
	C. Indicate weather conditions.
	D. Indicate any visitors or other personnel visiting the project site.
	E. Job log shall be accessible to WMHA and Architect upon request.
	F. Coordinate activities / work progress with WMHA.

	1.8 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Remove existing utilities, connections, finishes, etc. as applicable to the work.  Remove back to the nearest termination, junction box, etc. as applicable to the work.  Coordinate with requirements on the drawings.
	B. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion review.
	C. Clean and repair damage caused by installation or use of temporary work.
	D. Restore existing facilities used during construction to original condition. Restore permanent facilities used during construction to specified condition.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 CUTTING AND PATCHING
	A. Employ skilled and experienced installer to perform cutting and patching.
	B. Submit written request in advance of cutting or altering elements affecting:
	1. Structural integrity of element.
	2. Integrity of weather-exposed or moisture-resistant elements.
	3. Efficiency, maintenance, or safety of element.
	4. Visual qualities of sight exposed elements.
	5. Work of Owner or separate contractor.

	C. Execute cutting, fitting, and patching to complete Work, and to:
	1. Fit the several parts together, to integrate with other Work.
	2. Uncover Work to install or correct ill-timed Work.
	3. Remove and replace defective and non-conforming Work.
	4. Remove samples of installed Work for testing.
	5. Provide openings in elements of Work for penetrations of mechanical and electrical Work.

	D. Execute work by methods to avoid damage to other Work, and to provide proper surfaces to receive patching and finishing.
	E. Cut masonry and concrete materials using masonry saw or core drill.
	F. Restore Work with new products in accordance with requirements of Contract Documents.
	G. Fit Work tight to pipes, sleeves, ducts, conduit, and other penetrations through surfaces.
	H. Maintain integrity of wall, ceiling, or floor construction; completely seal voids.
	I. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely seal voids with fire rated material, to full thickness of penetrated element.
	J. Refinish surfaces to match adjacent finishes.  For continuous surfaces, refinish to nearest intersection; for assembly, refinish entire unit.  For painted surfaces, paint entire wall from corner to corner, floor to ceiling.
	K. Identify hazardous substances or conditions exposed during the Work to Architect for decision or remedy.

	3.2 DEFECT ASSESSMENT
	A. Replace the Work, or portions of the Work, not conforming to specified requirements.
	B. If, in the opinion of the Architect/Owner, it is not practical to remove and replace the Work, the Architect/Owner will direct appropriate remedy.
	C. Authority of Architect/Owner to assess defects and identify payment adjustments is final.
	D. Non-Payment For Rejected Products: Payment will not be made for rejected products.

	3.3 SPECIAL PROCEDURES
	A. Materials: As specified in product sections; match existing with new products for patching and extending work.
	B. Employ skilled and experienced installer to perform alteration work.
	C. Cut, move, or remove items as necessary for access to alterations and renovation Work.  Replace and restore at completion.
	D. Remove unsuitable material not marked for salvage, including rotted wood, corroded metals, and deteriorated masonry and concrete.  Replace materials as specified for finished Work.
	E. Remove debris and abandoned items from area and from concealed spaces.
	F. Prepare surface and remove surface finishes to permit installation of new work and finishes.
	G. Remove, cut, and patch Work in manner to minimize damage and to permit restoring products and finishes to original or specified condition.
	H. Refinish existing visible surfaces to remain in renovated rooms and spaces, to renewed condition for each material, with neat transition to adjacent finishes.
	I. Where new Work abuts or aligns with existing, provide smooth and even transition.  Patch Work to match existing adjacent Work in texture and appearance.
	J. When finished surfaces are cut so that smooth transition with new Work is not possible, terminate existing surface along straight line at natural line of division and submit recommendation to Architect for review.
	K. Patch or replace portions of existing surfaces which are damaged, lifted, discolored, or showing other imperfections.
	L. Finish surfaces as specified in individual product sections.



	013300ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Submittal procedures.
	B. Construction progress schedules.
	C. Proposed products list.
	D. Product data.
	E. Shop drawings.
	F. Samples.
	G. Manufacturer's instructions.
	H. Construction Photographs

	1.2 SUBMITTAL PROCEDURES
	A. All submittals shall be transmitted electronically to the Architect in a PDF format.
	1. Contractor shall utilize Adobe Acrobat (or similar software) to have the full ability to add comments, edits, signatures, etc. to the submittals and information submitted.
	2. Contractor shall not simply download information directly from a manufacturer’s website without a review of the information and identifying the particular products being utilized.  Submittals transmitted to the Owner in this manner will be rejected...

	B. Transmit each submittal with Approved Cover Sheet.  Each submittal shall have a cover sheet.  Identify Project, Contractor, subcontractor and supplier; pertinent drawing and detail number, and specification section number, appropriate to submittal....
	C. Sequentially number transmittal forms.  Mark revised submittals with original number and sequential alphabetic suffix.
	D. Electronic file name shall contain the submittal number, revision, and description.  File naming convention shall be consistent for all submittals.

	File naming examples:  Sub 01-concrete.pdf
	Sub 01A-Concrete Mix Data.pdf
	E. Apply Contractor's stamp, signed or initialed certifying that review, approval, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with requirements of the Work and Cont...
	F. Schedule submittals to expedite Project, and deliver to Owner. Coordinate submission of related items.
	G. For each submittal for review, allow 5 days excluding delivery time to and from Contractor.
	H. Identify variations from Contract Documents and product or system limitations which may be detrimental to successful performance of completed Work.
	I. Allow space on submittals for Contractor and Architect review stamps.
	J. When revised for resubmission, identify changes made since previous submission.
	K. Distribute copies of reviewed submittals as appropriate (electronically as appropriate).  Instruct parties to promptly report inability to comply with requirements.
	L. All submittals shall be completed within the first 15 days of the project.

	1.3 CONSTRUCTION PROGRESS SCHEDULES
	A. Utilize Microsoft Project Schedule or similar spreadsheet with separate line for each major section of Work or operation, identifying first work day of each week.
	B. Illustrate order and interdependence of activities and sequence of work; how start of given activity depends on completion of preceding activities, and how completion of activity may restrain start of subsequent activities.  Illustrate complete seq...
	C. Submit initial progress schedule in duplicate within 3 days prior to the Preconstruction meeting for Architect/Owner review.  Schedule will be reviewed and approved at the Preconstruction Meeting by all project team members.
	D. Submit revised schedules with each Application for Payment, identifying changes since previous version. Indicate estimated percentage of completion for each item of Work at each submission.
	E. Participate in joint review and evaluation of project schedule with Owner at each submittal.
	F. Evaluate project status to determine work behind schedule and work ahead of schedule.  Indicate changes required to maintain Date of Substantial Completion.
	G. After review, revise project schedule incorporating results of review, and resubmit electronically to all parties within 3 days.

	1.4 PROPOSED PRODUCTS LIST
	A. Within 5 days after date of Notice to Proceed, submit list of major products proposed for use, with name of manufacturer, trade name, and model number of each product.
	B. All products for the project shall be ordered in the first 15 days of the contract or after accepted mockup as applicable.  Contractor’s failure to order materials is not a reason for a time extension or selection of an alternate material.  This is...
	C. For products specified only by reference standards, give manufacturer, trade name, model or catalog designation, and reference standards.

	1.5 PRODUCT DATA
	A. Product Data: Submit to Architect for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Submit 1 copy of each submittal electronically.
	C. After review, Architect will forward the approved submittal electronically to the contractor.
	D. The contractor shall maintain a file of the submittals for use on the project.
	E. Mark each copy to identify applicable products, models, options, and other data.  Supplement manufacturers' standard data to provide information specific to this Project.
	F. Indicate product utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	G. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00 - Execution and Closeout Requirements.

	1.6 SHOP DRAWINGS
	A. Shop Drawings: Submit to Architect for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	B. Indicate special utility and electrical characteristics, utility connection requirements, and location of utility outlets for service for functional equipment and appliances.
	C. When required by individual specification sections, provide shop drawings signed and sealed by professional engineer responsible for designing components shown on shop drawings.
	1. Include signed and sealed calculations to support design.
	2. Submit drawings and calculations in form suitable for submission to and approval by authorities having jurisdiction.
	3. Make revisions and provide additional information when required by authorities having jurisdiction.

	D. Submit 1 copy of each submittal electronically.
	E. After review, Architect will forward the approved submittal electronically to the contractor.
	F. The Contractor shall maintain a file of the submittals for use on the project.
	G. After review, produce copies and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents described in Section 01 70 00 - Execution and Closeout Requirements.

	1.7 SAMPLES
	A. Physical Samples: Submit to Architect for review for limited purpose of checking for conformance with information given and design concept expressed in Contract Documents.
	1. Physical samples are required to allow Architect to make selections for color and finish.  Electronic images of colors/finishes, etc. are not sufficient.

	B. Samples For Selection as Specified in Product Sections:
	1. Submit to Architect for aesthetic, color, or finish selection.
	2. Submit samples of finishes from full range of manufacturers' standard colors, textures, and patterns for Owner selection.

	C. Submit samples to illustrate functional and aesthetic characteristics of Products, with integral parts and attachment devices. Coordinate sample submittals for interfacing work.
	D. Submit samples of finishes from full range of manufacturer’s standard colors and in custom colors where noted in individual specification sections, textures, and patterns for Architect/Engineer's selection.
	E. Include identification on each sample, with full Project information.
	F. Submit 2 copies of each sample, Architect will retain 1 copy.
	G. Reviewed samples which may be used in the Work are indicated in individual specification sections.
	H. After review, produce duplicates and distribute in accordance with SUBMITTAL PROCEDURES article and for record documents purposes described in Section 01 70 00 - Execution and Closeout Requirements.

	1.8 CERTIFICATES
	A. When specified in individual specification sections, submit certification by manufacturer, installation/application subcontractor, or Contractor to Architect, in quantities specified for Product Data.
	B. Indicate material or product conforms to or exceeds specified requirements.  Submit supporting reference data, affidavits, and certifications as appropriate.
	C. Certificates may be recent or previous test results on material or Product, but must be acceptable to Architect/Engineer.

	1.9 MANUFACTURER'S INSTRUCTIONS
	A. When specified in individual specification sections, submit printed instructions for delivery, storage, assembly, installation, start-up, adjusting, and finishing, to Architect in quantities specified for Product Data.
	B. Indicate special procedures, perimeter conditions requiring special attention, and special environmental criteria required for application or installation.

	1.10 MANUFACTURER’S CERTIFICATES
	A. When specified in individual specification sections, submit certifications by manufacturer to Architect/Engineer.
	B. Indicate material or Product conforms to or exceeds specified requirements. Submit supporting reference data, affidavits, and certifications as appropriate.

	1.11 CONSTRUCTION PHOTOGRAPHS
	A. Provide digital photographs of construction throughout progress of Work as taken by project superintendent as applicable to document the existing conditions, work in progress, completed work, project wrap up, etc.  It is in the best interest of the...
	B. Deliver photographs to Architect/Owner upon request on CD. Catalog and index in chronological sequence with date indexed.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	SUBMITTAL COVER SHEET    Submittal #


	014000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Quality control and control of installation.
	B. WMHA Construction Inspection Procedures
	C. Tolerances
	D. References.
	E. Mock-up requirements.
	F. Examination & Inspection.

	1.2 QUALITY CONTROL AND CONTROL OF INSTALLATION
	A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and workmanship, to produce Work of specified quality.
	B. Comply with manufacturers' instructions, including each step in sequence.
	C. When manufacturers' instructions conflict with Contract Documents, request clarification from Architect/Owner before proceeding.
	D. Comply with specified standards as minimum quality for the Work except where more stringent tolerances, codes, or specified requirements indicate higher standards or more precise workmanship.
	E. Perform Work by persons qualified to produce required and specified quality.
	F. Verify field measurements are as indicated on Shop Drawings or as instructed by manufacturer.
	G. Secure products in place with positive anchorage devices designed and sized to withstand stresses, vibration, physical distortion, or disfigurement.

	1.3 WMHA CONSTRUCTION INSPECTION PROCEDURES
	A. WMHA Staff have clear goals with regard to the importance of thorough construction inspection that ensures compliance with the bid documents. The compliance documents shall include the project specifications, drawings, contract, notice to proceed, ...
	B. WMHA intends for a WMHA Staff (Project Manager) and an A/E representative to routinely monitor the Contractor’s work and progress on all projects. Quality control is an important element which is the responsibility of the General Contractor.  The g...
	C. Accessibility to the work shall be arranged by the Contractor.  The necessary ladders, scaffolding, hoisting, etc shall be provided by the contractor in order to make all areas of the work available to the construction inspector and consultant. The...
	D. Acceptance of Conditions:
	1. Work shall not proceed when there is a construction deficiency document in place that has not been cleared.
	2. Work shall not proceed until required mock-ups have been completed have been accepted.  Subsequent work in like kind shall be equal to or better than the mock-up.

	E. Prior to final completion, the Contractor is to be required to inspect all of his work.  He shall correct any deficiencies and enter a document that all of the contracted for work has been completed within the scope of the contract and request “fin...
	F. The final inspection shall result in either complete acceptance or generation of a punch list that is to be corrected in a timely manner and back punched by Architect and WMHA.
	G. If work that is clearly not complete, the Punchlist will be suspended until such time that it is evident that the Contractor has completed and reviewed/inspected their own work.
	H. If it is clear to the project team that the work is not complete on two or more occasions, the Architect shall invoice the Contractor for the additional time to conduct and document multiple punchlists.  This shall be billed at the prescribed billi...
	I. The final inspection acceptance shall include approval and sign-off by the construction inspector, construction coordinator and consultant.  Sign off approvals
	J. The warranty blanketing the contract will not be allowed to commence until all work under the contract is completed and accepted for beneficial use by WMHA.
	K. An anniversary inspection for the one year interval following acceptance of the project shall be performed and documented by the project manager and RDA.

	1.4 TOLERANCES
	A. Monitor fabrication and installation tolerance control of products to produce acceptable Work.  Do not permit tolerances to accumulate.
	B. Comply with manufacturers' tolerances.  When manufacturers' tolerances conflict with Contract Documents, request clarification from Architect before proceeding.
	C. Adjust products to appropriate dimensions; position before securing products in place.

	1.5 REFERENCES
	A. For products or workmanship specified by association, trade, or other consensus standards, comply with requirements of standard, except when more rigid requirements are specified or are required by applicable codes.
	B. Conform to reference standard by date of issue current on date of Contract Documents, except where specific date is established by code.
	C. Obtain copies of standards where required by product specification sections.
	D. When specified reference standards conflict with Contract Documents, request clarification from Architect before proceeding.
	E. Neither contractual relationships, duties, nor responsibilities of parties in Contract nor those of Architect shall be altered from Contract Documents by mention or inference otherwise in reference documents.

	1.6 MOCK-UP REQUIREMENTS
	A. Assemble and erect specified items with specified attachment and anchorage devices, flashings, seals, and finishes.
	B. Accepted mock-ups shall be comparison standard for remaining Work follow requirements of individual sections.
	C. Provide a complete mockup of a complete system repair for review by Owner and Architect.  This shall be the basis for acceptance for the duration of the project.
	D. Provide a complete mockup of a complete coating system application for review by Owner and Architect.  This shall be the basis for acceptance for the duration of the project.


	PART 2 PRODUCTS
	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify existing site conditions and substrate surfaces are acceptable for subsequent Work.  Beginning new Work means acceptance of existing conditions.
	B. Verify existing substrate is capable of structural support or attachment of new Work being applied or attached.
	C. Examine and verify specific conditions described in individual specification sections.
	D. Verify utility services are available, of correct characteristics, and in correct locations.

	3.2 PREPARATION
	A. Clean substrate surfaces prior to applying next material or substance.
	B. Seal cracks or openings of substrate prior to applying next material or substance.
	C. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to applying new material or substance in contact or bond.

	3.3 INSPECTIONS
	A. Document work/project conditions through the course of the work by maintaining written logs and digital photographs of the work.



	015000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Temporary Utilities
	B. Construction Facilities
	C. Temporary Controls
	D. Removal of utilities, facilities, and controls

	1.2 SITE CONTROL
	A. WMHA shall maintain site/building control for the duration of the project.
	B. Contractor shall provide all required barricades and traffic control devices necessary for the safe implementation of the work scope.

	1.3 TEMPORARY ELECTRICITY
	A. Provide portable generators as necessary to perform work.  Contractor shall pay for use of generators and energy consumed.
	B. Permanent convenience receptacles from building common areas may be utilized during construction.  No power shall be utilized from resident / tenant power source.

	1.4 TEMPORARY LIGHTING FOR CONSTRUCTION PURPOSES
	A. NOT APPLICABLE

	1.5 TEMPORARY HEATING/COOLING
	A. NOT APPLICABLE

	1.6 TEMPORARY VENTILATION
	A. NOT APPLICABLE

	1.7 TELEPHONE SERVICE
	A. Provide, maintain, and pay for cellular telephone service for project superintendant.

	1.8 EMAIL
	A. Provide email service for project superintendant.  Email communication will be an important tool for all information and communication on this project.

	1.9 TEMPORARY WATER SERVICE
	A. Connect to existing water source for construction operations.  WMHA will pay for cost of water used.
	B. Extend branch piping with outlets located so water is available by hoses with threaded connections.
	C. Provide potable drinking water for workers.

	1.10 TEMPORARY SANITARY FACILITIES
	A. Provide temporary sanitary facilities for use during construction.  Maintain daily in clean and sanitary condition.  Protect as required.
	B. Contractor may use building common area toilet facilities for temporary facilities if approved by the Owner.

	1.11 STAGING AREA / MATERIAL STORAGE
	A. There is not on-site storage available for the Contractor’s use on-site.  Contractor shall provide suitable storage via portable storage containers, etc. maintained for the project as necessary.
	B. Coordinate with Owner on acceptable location of project staging and material storage area.
	C. Owner will make reasonable effort to provide suitable space on the site for the Contractor to set up operations.  Moving from this space may be necessary when instructed by the Owner and shall be accomplished without charge to the Owner.  Cooperate...
	D. Exterior project staging area if provided shall be enclosed with a minimum of a 6’ high chain link fence to the satisfaction of the Owner.

	1.12 FIELD OFFICES AND SHEDS
	A. Provide securable on-site space for storage as required by the Contractor.  Contractor shall coordinate with WMHA for approved location of such storage space.
	B. Provide location where field drawings and related documents can be safely stored on-site out of weather to prevent damage.  Protect as required.

	1.13 VEHICULAR ACCESS
	A. Utilize existing parking lot for construction activities.  Contractor shall not block or prohibit vehicular access to buildings.  Do not allow driving/parking in turf areas.  Coordinate approved Contractor parking/access with WMHA.
	B. Provide unimpeded access for emergency vehicles.  Maintain 20 feet wide driveways with turning space between and around combustible materials.
	C. Provide and maintain access to fire hydrants and control valves free of obstructions.

	1.14 PARKING
	A. Use of designated existing on-site driveways used for construction traffic is permitted.  Tracked vehicles not allowed on paved areas.  Do not block resident vehicles.
	B. Use of designated areas of existing parking facilities used by construction personnel is permitted.
	C. Do not allow heavy vehicles or construction equipment in parking areas.
	D. Maintenance:
	1. Maintain traffic and parking areas in sound condition free of excavated material, construction equipment, products, mud, snow, and ice.
	2. Maintain existing and permanent paved areas used for construction; promptly repair breaks, potholes, low areas, standing water, and other deficiencies, to maintain paving and drainage in original, or specified, condition.

	E. Removal, Repair:
	1. Repair existing and permanent facilities damaged by use, to original or specified condition.


	1.15 PROGRESS CLEANING AND WASTE REMOVAL
	A. Maintain areas free of waste materials, debris, and rubbish.  Maintain site in clean and orderly condition DAILY.
	B. Remove debris and rubbish from pipe chases, plenums, attics, crawl spaces, and other closed or remote spaces, prior to enclosing spaces.
	C. Broom and vacuum clean interior areas prior to start of surface finishing, and continue cleaning to eliminate dust.
	D. Collect and remove waste materials, debris, and rubbish from site daily and dispose off-site.  Sort and recycle as applicable.
	E. Provide dumpsters or trash containers needed for the proper removal of project materials, trash, or debris related to the work.  Keep all work areas and project sites neat and free of trash and clutter at all times.  Project site consists of occupi...

	1.16 PROTECTION OF INSTALLED WORK
	A. Protect installed Work and provide special protection where specified in individual specification sections.
	B. Provide temporary and removable protection for installed products.  Control activity in immediate work area to prevent damage.
	C. Protect finished pavement, concrete, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heavy objects, by protecting with durable sheet materials.
	D. Prohibit traffic or storage upon waterproofed or roofed surfaces, finished surfaces, etc as is applicable to the work.  When traffic or activity is necessary, obtain recommendations for protection from waterproofing or roofing material manufacturer...
	E. Prohibit traffic from landscaped areas.

	1.17 FIRE PREVENTION FACILITIES
	A. Prohibit smoking within building or on site under construction.  NO SMOKING IS PERMITTED ON SITE [INTERIOR OR EXTERIOR].  NO EXCEPTIONS.
	B. Establish fire watch for cutting and welding and other hazardous operations capable of starting fires.  Maintain fire watch before, during, and after hazardous operations until threat of fire does not exist.
	C. Portable Fire Extinguishers: NFPA 10; 10 pound capacity, 4A-60B: C UL rating.
	1. Provide one fire extinguisher at each building under construction.
	2. Provide minimum one fire extinguisher in storage shed.


	1.18 BARRIERS
	A. Provide barriers to prevent unauthorized entry to construction areas.
	B. Protect non-owned vehicular traffic, stored materials, site, and structures from damage.
	C. Protect Work existing premises from theft, vandalism, and unauthorized entry.

	1.19 SECURITY
	A. Security Program:
	1. Protect Work and existing premises from theft, vandalism, and unauthorized entry.
	2. Maintain program throughout construction period until Owner occupancy

	B. Entry Control:
	1. Restrict entrance of persons into Project site.
	2. Allow entrance only to authorized persons with proper identification.
	3. Maintain log of workers and visitors, make available to Owner on request.


	1.20 DUST CONTROL
	A. Execute work by methods to minimize raising dust from Construction operations.
	B. Provide positive means to prevent air-borne dust from dispersing into atmosphere and to other areas of the unit.  Provide temporary visqueen (or similar) dust control measures to minimize the spread of dust and debris.  Provide drop cloths, protect...
	C. Provide temporary visqueen dust control measures to minimize the spread of dust and debris.  Provide drop cloths, protective coverings as necessary.
	D. Provide protection of existing HVAC / distribution systems.

	1.21 REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS
	A. Remove temporary utilities, equipment, facilities, materials, prior to Substantial Completion inspection.
	B. Clean and repair damage caused by installation or use of temporary work.
	C. Restore existing and permanent facilities used during construction to original condition. Restore permanent facilities used during construction to specified condition.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	016000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Product requirements.
	B. Product options and substitution procedures.
	C. Equipment electrical characteristics and components.

	1.2 MANUFACTURED PRODUCTS
	A. Where a particular system, product, or material is specified by name it shall be considered a standard and most satisfactory for its particular purpose.  Any other product or material considered equal or better in all respects must be approved by t...
	B. All products used on this project shall be new, unless otherwise noted on the drawings or as specified herein.

	1.3 PRODUCTS
	A. Products: Means new material, machinery, components, equipment, fixtures, and systems forming the Work, but does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work.  Products may also include e...
	B. Provide interchangeable components of same manufacturer for components being replaced.
	C. Furnish products of qualified manufacturers suitable for intended use.  Furnish products of each type by single manufacturer unless specified otherwise.
	D. Do not use materials and equipment removed from existing premises, except as specifically permitted by Contract Documents.
	E. Products shall be ordered in the first 15 days of the contract or upon approval of mockup.  Provide documentation of orders upon request.
	F. It shall be solely the Contractor’s responsibility to order products to allow timely delivery for installation.  The failure to order materials early in the project shall not be a reason for a contract time extension or additional costs related to ...

	1.4 LABELING
	A. Attach label from agency approved by authority having jurisdiction for products, assemblies, and systems required to be labeled by applicable code.
	B. Label Information: Include manufacturer's or fabricator's identification, approved agency identification, and the following information, as applicable, on each label.
	1. Model number.
	2. Serial number.
	3. Performance characteristics.


	1.5 PRODUCT DELIVERY REQUIREMENTS
	A. Transport and handle products in accordance with manufacturer's instructions.
	B. Promptly inspect shipments to ensure products comply with requirements, quantities are correct, and products are undamaged.
	C. Provide equipment and personnel to handle products by methods to prevent soiling, disfigurement, or damage.

	1.6 PRODUCT STORAGE AND HANDLING REQUIREMENTS
	A. Store and protect products in accordance with manufacturers' instructions.
	B. Store with seals and labels intact and legible.
	C. Store sensitive products in weather tight, climate controlled, enclosures in an environment favorable to product.
	D. Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.
	E. Arrange storage of products to permit access for inspection.  Periodically inspect to verify products are undamaged and are maintained in acceptable condition.

	1.7 PRODUCT OPTIONS
	A. Products Specified by Reference Standards or by Description Only: Any product meeting those standards or description.
	B. Products Specified by Naming One or More Manufacturers: Products of one of manufacturers named and meeting specifications, no options or substitutions allowed.
	C. Products Specified by Naming One or More Manufacturers with Provision for Substitutions: Submit request for substitution for any manufacturer not named in accordance with the following article.
	1. RDA/Owner is the decision maker if the proposed “approved equal” is in fact equal and approved.  Any decision rendered is final.
	2. Any Contractor, Sub-contractor, or Supplier who makes their own judgement as to “approved equal” and includes within their bid without a formal approval is doing so at their own risk.


	1.8 PRODUCT SUBSTITUTION PROCEDURES
	A. Document each request with complete data substantiating compliance of proposed Substitution with Contract Documents.
	B. A request constitutes a representation that the Bidder:
	1. Has investigated proposed product and determined that it meets or exceeds quality level of specified product.
	2. Will provide same warranty for Substitution as for specified product.
	3. Will coordinate installation and make changes to other Work which may be required for the Work to be complete with no additional cost to Owner.
	4. Waives claims for additional costs or time extension which may subsequently become apparent.

	C. Substitution Procedures
	1. Submit copy of request for Substitution for consideration to RDA no later than 10 days before bid opening date.
	2. Submit shop drawings, product data, and applicable certified test results attesting to proposed product equivalence.  Burden on proof is on proposer.  Limit each request to one proposed substitution.
	3. RDA will notify Contractor in writing of decision to accept or reject request within 5 days of receipt of request or request additional information or documentation for evaluation.
	4. RDA will consider requests for Substitutions by the Bidder only [not materials suppliers, etc].

	D. Substitutions will not be considered when they are indicated or implied on Submittals, without written request or when acceptance will require revision to the Contract Documents.
	E. If the Substitution will require modifications to the Contract / Bidding Documents, the cost for updating the documents shall be paid by the Contractor making the request.
	F. Substitutions will not be considered after award of the project without justification.
	G. Approved substitutions will be identified by Addenda.
	1. Bidders shall not rely upon approvals made in any other manner.

	H. Substitutions will be considered when Product becomes unavailable through no fault of Contractor.


	PART 2 PRODUCTS
	2.1 EQUIPMENT ELECTRICAL CHARACTERISTICS AND COMPONENTS
	A. Wiring Terminations: Furnish terminal lugs to match branch circuit conductor quantities, sizes, and materials indicated. Include lugs for terminal box.
	B. Cord and Plug: Furnish minimum 6 foot cord and plug including grounding connector for connection to electric wiring system. Cord of longer length is specified in individual specification sections.

	2.2 TOLERANCES
	A. Monitor fabrication and installation tolerance control of installed Products over suppliers, manufacturers, Products, site conditions, and workmanship, to produce acceptable Work. Do not permit tolerances to accumulate.
	B. Comply fully with manufacturer’s tolerances.


	PART 3 EXECUTION

	017000ST
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Closeout procedures.
	B. Final cleaning.
	C. Punchlist
	D. Demonstration and instructions.
	E. Testing, adjusting and balancing.
	F. Protecting installed construction.
	G. Project record documents.
	H. Operation and maintenance data.
	I. Spare parts and maintenance products.

	1.2 CLOSEOUT PROCEDURES
	A. Submit written certification that Contract Documents have been reviewed, Work has been inspected, and that Work is complete in accordance with Contract Documents and ready for Architect’s review.
	B. Provide submittals to Owner required by authorities having jurisdiction.
	C. Provide WMHA final inspection approvals from the Building Inspectors.
	D. Submit final Application for Payment identifying total adjusted Contract Sum, previous payments, and sum remaining due.

	1.3 FINAL CLEANING
	A. Execute final cleaning basis at completion of work at each walkway prior to final project assessment.
	B. Clean interior and exterior glass, surfaces exposed to view; remove temporary labels, stains and foreign substances, polish transparent and glossy surfaces.
	C. Clean equipment and fixtures to sanitary condition with cleaning materials appropriate to surface and material being cleaned.
	D. Clean site; sweep paved areas, rake clean landscaped surfaces.
	E. Remove waste and surplus materials, rubbish, and construction facilities from site.

	1.4 PUNCHLIST
	A. The Contractor shall review and inspect all work prior to notifying the Owner for a Punchlist inspection of the work.  Provide written documentation certifying review along with documentation of Contractor generated Punchlist.
	B. If work is clearly not complete, the Punchlist will be suspended until such time that it is evident that the Contractor has completed and reviewed/inspected their own work.
	C. The Contractor shall review and provide the noted repairs and corrective work necessary at each of the Punchlist inspections to allow project close out.
	D. The Contractor shall provide the calendar time indicated within the bid documents for completion of these Punchlist inspections.
	E. NOTE:  Punchlists will be completed throughout the duration of the project to provide acceptance of the work on a unit by unit basis.  Contractor shall plan accordingly.

	1.5 DEMONSTRATION AND INSTRUCTIONS
	A. Demonstrate operation and maintenance of Products to Owner's personnel two weeks prior to date of Substantial Completion.
	B. For equipment or systems requiring seasonal operation, perform demonstration for other season within six months.
	C. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at scheduled times, at Project Site location.
	D. Utilize operation and maintenance manuals as basis for instruction. Review contents of manual with Owner's personnel in detail to explain all aspects of operation and maintenance.
	E. Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing, maintenance, and shutdown of each item of equipment at scheduled time at equipment location/project site.
	F. Prepare and insert additional data in operations and maintenance manuals when need for additional data becomes apparent during instruction.

	1.6 TESTING, ADJUSTING AND BALANCING
	A. Adjust operating products and equipment to ensure smooth and unhindered operation.
	B. Contractor shall retain services of independent firm to perform testing, adjusting, and balancing if applicable.  Cost for these services shall be included in the bid amount.
	C. Reports will be submitted by independent firm to Architect/Engineer indicating observations and results of tests and indicating compliance or non-compliance with specified requirements and with requirements of Contract Documents.
	D. Cooperate with independent firm; furnish assistance as requested.
	E. Re-testing required because of non-conformance to specified requirements will be the responsibility of the Contractor.

	1.7 PROTECTING INSTALLED CONSTRUCTION
	A. Protect installed Work and provide special protection where specified in individual specification sections.
	B. Provide temporary and removable protection for installed products. Control activity in immediate work area to prevent damage.
	C. Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.
	D. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heavy objects, by protecting with durable sheet materials.
	E. Prohibit traffic from landscaped areas.

	1.8 PROJECT RECORD DOCUMENTS
	A. Maintain on site one set of the following record documents; record actual revisions to the Work:
	1. Drawings.
	2. Specifications.
	3. Addenda.
	4. Change Directives/Orders and other modifications to the Contract.
	5. Reviewed Shop Drawings, Product Data, and Samples.
	6. Manufacturer's instruction for assembly, installation, and adjusting.

	B. Ensure entries are complete and accurate, enabling future reference by Owner.
	C. Store record documents separate from documents used for construction.
	D. Record information concurrent with construction progress, not less than weekly.
	E. Specifications: Legibly mark and record at each product section description of actual products installed, including the following:
	1. Manufacturer's name and product model and number.
	2. Product substitutions or alternates utilized.
	3. Changes made by Addenda and modifications.

	F. Submit documents to Architect.

	1.9 OPERATION AND MAINTENANCE DATA
	A. Submit ONE set prior to final inspection, bound in 8-1/2 x 11 inch text pages, three D side ring binders with durable plastic covers.
	1. Submit one copy for review by the Architect/Owner, electronic submission preferred.  Submit at 75% of overall gross contract completion.  Failure to submit O+M at this point will delay Applications for Payment.
	2. Prepare one final copy upon approval and correction of any missing or deficient items by the Architect/Owner.
	3. Provide (2) CDs of the O+M Manual in PDF format that is formatted and organized to match the hard copy.

	B. Prepare binder cover with printed title "OPERATION AND MAINTENANCE INSTRUCTIONS" and title of project.  Label on the front and spine of the binder.
	C. Internally subdivide binder contents with permanent page dividers, logically organized, with tab titles legibly printed under reinforced laminated plastic tabs.
	D. Contents:
	1. Part 1: Directory, listing names, addresses, and telephone numbers of Architect/Engineer, Contractor, subcontractors, and major equipment suppliers.
	2. Part 2: Operation and maintenance instructions, arranged by system.
	a. Building Products, Equipment, Applied Materials, and Finishes: Include product data, with catalog number, size, composition, and color and texture designations.
	b. Each Item of Equipment and Each System: Include description of unit or system, and component parts. Identify function, normal operating characteristics, and limiting conditions.  Include performance curves, with engineering data and tests, and comp...
	c. Operating Procedures: Include start-up, break-in, and routine normal operating instructions and sequences. Include regulation, control, stopping, shut-down, and emergency instructions. Include summer, winter, and special operating instructions.
	d. Instructions for Care and Maintenance: Include manufacturer's recommendations for cleaning agents and methods, precautions against detrimental agents and methods, and recommended schedule for cleaning and maintenance.
	e. Maintenance Requirements: Include routine procedures and guide for preventative maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and alignment, adjusting, balancing, and checking instructions.
	f. Include original manufacturer's parts list, illustrations, assembly drawings, and diagrams required for maintenance.
	g. Include original shop drawing submittals, fold larger submittals to fit into binder.

	3. Part 3: Project documents and certificates.
	a. Obtain warranties and bonds executed in duplicate by responsible subcontractors, suppliers, and manufacturers.

	4. Part 4:  Other documentation required.


	1.10 SPARE PARTS AND MAINTENANCE PRODUCTS
	A. Furnish spare parts, maintenance, and extra products in quantities specified in individual specification sections.
	B. Deliver to Owner and place in location as directed ; obtain receipt prior to final payment.  Items shall be boxed and labeled with contents.

	1.11 PRODUCT WARRANTIES AND PRODUCT BONDS
	A. Provide a labor and materials workmanship warranty for the period of not less than one year from the date of contract completion for all work, installations, and materials included in the project.  Provide manufacturer warranties to supplement warr...
	1. Provide notarized copies.

	B. Obtain warranties and bonds executed by responsible subcontractors, suppliers, and manufacturers, within ten days after completion of project.
	C. Execute and assemble transferable warranty documents and bonds from subcontractors, suppliers, and manufacturers.
	D. Verify documents are in proper form, contain full information, and are notarized.
	E. Co-execute submittals when required.
	F. Submit prior to final Application for Payment.


	PART 2 PRODUCTS
	PART 3 EXECUTION

	320116.00 SSF - Flexible Paving Rehabilitation
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Repair and replacement of existing asphaltic concrete paving as identified on drawings.


	1.2 SUBMITTALS
	A. Product Data:
	1. Submit product information for asphalt and aggregate materials.
	2. Submit mix design with laboratory test results supporting design.


	1.3 QUALITY ASSURANCE
	A. Perform Work according to State of Ohio, ODOT standards as applicable.
	1. State of Ohio Department of Transportation Construction and Materials Specifications Guide shall be used as a reference for all applicable materials, construction conditions, operations, and finished products, etc.

	B. Mixing Plant: Conform to State of Ohio, ODOT standard.
	C. Obtain materials from same source throughout.

	1.4 ENVIRONMENTAL REQUIREMENTS
	A. When ambient air temperature is below 50 degrees F, obtain Architect approval prior to proceeding with Work.
	B. Place bitumen mixture when temperature is not more than 15 degrees F below bitumen suppliers bill of lading and not more than maximum specified temperature.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Subgrade:  ODOT Item 204.
	1. Compact the subgrade materials that have a maximum dry density of 100 to 105 pounds per cubic foot to not less than 102 percent of maximum dry density. Compact all other subgrade materials to not less than 100 percent of maximum dry density. Determ...

	B. Aggregate Base Course:  ODOT Item 304.
	1. 98% of the material’s maximum dry density as determined by the modified Proctor Test (AASHTOT-180 or ASTM D-1557)

	C. Asphalt Concrete Base Course:  ODOT Item 301.
	D. Cement Treated Base:  ODOT Item 850
	1. ASTM C 387; 5,500 PSI Dry Concrete Mix
	2. Minimum Cement Content 250 lb/CY

	E. Chip & Seal Binder Course:  ODOT Item 422.
	F. Tack Coat for Chip & Seal Primer:  ODOT Item 702.04
	1. ASTM D2027, MC-3000; medium curing, cutback asphalt.

	G. Tack Coat:  ODOT Item 407.
	1. Use one of following types: 702.04 RS-1, SS-1, SS-1h, CRS-1, CSS-1, or CSS-1h; or 702.13

	H. Intermediate Asphalt Surface:  ODOT Item 448, Type 1, medium duty.
	I. Asphaltic Concrete Surface Course:  ODOT Item 448, Type 1, medium duty.
	J. Sealcoat:  ASTM D244; ASTM D 2939
	1. Asphalt Emulsion Pavement Sealer with mineral/sand filler, polymer additive, water.

	K. Spot Primer:  Oil spot primer formulated to ensure adhesion of pavement sealer to oil, gas, grease, and chemical stained areas on asphalt pavement.
	L. Crack Seal:  ODOT Item 423.
	1. Type II; mixture of PG 64-22 certified binder and polyester fibers; hot applied type.  Modified, single component, rubber/asphalt joint and crack sealant.  Formulated for sealing asphalt cracks.

	M. Reinforcing Fabric:  Heavy Duty, high strength pavement repair geocomposite membrane for the reinforcements of pavement joints and cracks.  PavePrep by Crafco or Equal.
	1. Top Layer:  heat resistant, high strength woven polyester reinforcing fabric
	2. Binder/Intermediate Layer:  Flexible, high density asphalt mastic bitumen
	3. Bottom Layer: non-woven heat resistant polyester fabric.
	4. Size:  12 inches wide x 50’ roll
	5. Tensile Strength:  ASTM D412, Die C:  2000 psi min.
	6. Elongation:  ASTM D412 Die C:  20% min.

	N. Aramid Fiber Reinforcement:  ASTM D2276, Aramid 50% by weight, wax treated and cut fiber clips with fiber tensile strength of 400,000 PSI.  Plant mixed
	1. Dosage rate of 4.2 oz per ton of asphalt mix.


	2.2 EQUIPMENT
	A. Milling Unit: Type for intended purpose as follows:
	1. Self-propelled; wheel base sufficient to maximize leveling action.
	2. Capable of loosening pavement material to thicknesses identified.

	B. Compactor:  3 ton minimum steel wheeled vibratory rollers


	PART 3 EXECUTION
	3.1 PREPARATION
	A. General:
	1. Install Work in accordance with ODOT standards, including all base and preparation.
	2. Scheduling:  Schedule and manage work to minimize cold joints in the paving system.  Coordinate requirements with Owner prior to mobilizing on the job.
	3. Clean all existing surfaces and remove any foreign debris.
	4. Ensure positive drainage to storm drains/ catch basins throughout.  Provide leveling course as required to attain proper drainage [confirm conditions with Owner prior to proceeding].

	B. Mechanically sweep, blow, or scrub pavement surfaces immediately prior to commencement of Work. Clean pavement surfaces of all loose foreign matter.  Verify surfaces are dry.
	C. Protect existing improvements, adjacent finishes, overhanging trees, and plant life from heat damage by individual shielding and water spray.
	D. Protect manhole covers and frames, catch basin covers and frames.

	3.2 ASPHALT OVERLAY
	A. General Requirements for Overlay:
	1. Call 811 before you dig.
	2. The area and depths for asphalt repairs and overlay are as noted on the drawings. Contractor is responsible for verifying all dimensions and field conditions and making the appropriate adjustments to the work scope to provide a finished solution.
	3. The subgrade will be proof rolled after milling to ensure stability prior to placement of new asphalt.   Weak areas will be reported to the Owner by the Contractor.
	4. All cuts and transitions must be level with the existing surface and possess only 90 degree angles. If any edges break during construction, edges will be re-cut square and replaced with full depth asphalt per specification
	5. Finished surface must not trap or hold water on or adjacent to new or existing paving.  Contractor will be responsible to maintain positive drainage to the storm structures or sheet drainage as applicable.
	6. If any cracking of the sub-base or base asphalt occurs during the lay down of wearing course you are to inform the Owner immediately.
	7. No raveling of the finished surface will be accepted.
	8. All asphalt pavement materials are to meet or exceed state department of transportation standards. These standards are referenced in the Asphalt Materials Table.
	9. Resurface the selected areas of the parking lot with a compacted finish depth of 2” of surface mix asphalt.   Prep and profile mill as needed to prepare for the asphalt overlay.   A tack coat will be applied to ensure adhesion between existing and ...
	10. Slope Tolerances: Adjust utility structures as needed to provide for proper drainage. All adjustments to current drainage flow lines should have at least a 2% fall rate, and no greater than 6% fall rate to the catch basin.

	B. 2” Asphalt Overlay with 3/8” Chip and Seal (with full milling) – Type A-1
	1. Mill specified asphalt area  +/- 2-1/2” and dispose of grindings at an authorized dump site.
	2. NOTE: Contractor responsible to maintain positive drainage across entire lot.  Contact Owner for additional directive as needed by existing conditions.
	3. Mill butt joints and/or adjust elevations of drainage structures as necessary to provide for proper drainage per slope tolerances noted above.  All areas abutting catch basins must allow for full 2” compacted thickness of finished overlay and allow...
	4. Provide power sweeper and vacuum truck to ensure clean area for asphalt work.
	5. Proof roll subject area, mark soft pockets, areas of excess yielding, and any other area that requires further compaction.  Notify Owner of any subgrade deficiencies requiring undercut.
	6. Upon approval of Owner, repair soft areas with appropriate depth asphalt per patch specification and using specific materials that meet or exceed ODOT standards.
	7. Prime entire area with Tack Coat at a rate of 0.10 Gallons/SY.
	8. Thoroughly clean pavement surface of all dirt and debris.
	9. Machine install leveling course as necessary to remove any low spots.
	10. Apply RS-2 or CRS-2 asphalt emulsion uniformly to existing surfaces at a rate of 0.40 to 0.50 gal/yd2.
	11. Apply 3/8” to 1/2” aggregate with an aggregate spreader at a rate of 25-30 lbs/yd2
	12. Compact with Pneumatic-tired rollers immediately after application of aggregate.  Continue rolling until the aggregate is properly seated in the asphalt membrane.
	13. Machine install 2” of finished compacted thickness surface asphalt over primed area.  Minimum thickness of finished, compacted pavement to be 2” and asphalt tonnage yield should be based on 2” compacted minimum thickness.  Tickets will be collecte...
	14. Compact using 3 ton or greater vibratory rollers.
	15. Seal all edges of paved area where matched to existing asphalt surfaces using non-tracking sealant.
	16. Reset all signage, repin parking blocks; replace all speed bumps per existing.
	17. Repaint per existing layout unless otherwise specified, refer to drawings.


	3.3 ASPHALT MAINTENANCE REPAIRS
	A. Crack Sealer – Type A-2
	1. All Longitudinal, transverse and block cracks are to be thoroughly cleaned using compressed air lance as necessary.  Remove all vegetation and debris from cracks.  Clean lot of all debris.
	a. Notify Owner in advance if size [width or depth] of crack exceeds the manufacturer’s recommendations for crack seal.  Request directive to proceed.

	2. Seal cracks per ASTM D3405/D6690
	3. All fatigue crack areas are to be circled by filling perimeter of area.  Do not fill interior of any fatigue (alligator) crack areas.

	B. Sealcoating – Type A-2
	1. Thoroughly clean pavement surface of all dirt and debris.  Remove all vegetation overgrowing perimeter of parking lot.
	2. Scrape and prime oil spots with latex oil primer.
	3. Apply two coats of approved emulsion sealer meeting manufacturer’s recommended application methods and all state and federal specifications.
	4. Mix sealer according to manufacturer’s recommendations, with 3-5 lbs. sand load and 2% polymer additive.
	5. First coat to be applied using squeegee applicator at a rate of 0.12 gallons per square yard.
	6. Second coat to be applied using a sprayer at a rate of 0.08 gallons per square yard.
	7. Barricade freshly sealed area to direct traffic to stay off area for minimum of 24 hours after final coat has dried.
	8. Stripe sealed area according to drawings unless otherwise directed.  Assure paint will not discolor due to reaction with emulsion.


	3.4 SCHEDULES
	A. Refer to Drawings for extent and type of paving repair or replacement.



	320126.00 SSF - Rigid Paving Rehabilitation
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Repair and replacement of existing concrete paving as identified on Drawings.
	2. Parking Lot accessories


	1.2 SYSTEM DESCRIPTION
	A. Paving and Base:  Designed for Parking.

	1.3 SUBMITTALS
	A. Product Data:
	1. Submit product information for concrete, cement, and aggregate materials.
	2. Submit mix design with laboratory test results supporting design.


	1.4 QUALITY ASSURANCE
	A. Perform Work according to State of Ohio, ODOT standards as applicable.
	1. State of Ohio Department of Transportation Construction and Materials Specifications Guide shall be used as a reference for all applicable materials, construction conditions, operations, and finished products, etc.
	2. Perform Work in accordance with ACI 330.



	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Subgrade:  ODOT Item 204.
	1. Compact the subgrade materials that have a maximum dry density of 100 to 105 pounds per cubic foot to not less than 102 percent of maximum dry density. Compact all other subgrade materials to not less than 100 percent of maximum dry density. Determ...

	B. Aggregate Base Course:  ODOT Item 304 [304.01 and 304.02].
	1. 98% of the material’s maximum dry density as determined by the modified Proctor Test (AASHTOT-180 or ASTM D-1557)

	C. Extruded Curb Concrete Mix:  ODOT Item 499.
	1. Must provide the desired shape and remain as placed without slumping of vertical faces.

	D. Concrete:  ODOT Item 499.
	1. Class QC 1, 4,000 PSI design strength at 28 days; 2,000 Coulombs maximum Permeability; Cement Content minimum 520 lb.; well –graded aggregate
	2. Maximum slump 4 inches.
	3. Air Content:  6% +/- 2%; ASTM C260

	E. Cement: ASTM C150 Normal Type I Portland type, gray color.
	F. Fine and Coarse Aggregates: ASTM C33, Class 4S.
	G. Water: ASTM C94, potable, Clean, not detrimental to concrete without deleterious amounts of chloride ions.

	2.2 ACCESSORIES
	A. Forms: Wood or steel material, profiled to suit conditions; conform to ACI 301.
	B. Joint Filler: ASTM D1751; Asphalt impregnated wood fiberboard.
	C. Dowels/Reinforcing Steel: ASTM A615; Epoxy Coated steel Grade 60, deformed billet bars.  ODOT Item 709.
	D. Reinforcement Mesh:  6x6-W4.0xW4.0 welded wire reinforcement
	E. Liquid Surface Sealer:  Penetrating Silane/Siloxane Sealer; clear, non-yellowing UV resistant; vapor permeable.
	F. Curing Compound: ASTM C309, white pigmented water based liquid membrane.


	PART 3 EXECUTION
	3.1 EXAMINATION AND PREPARATION
	A. Verify gradients and elevations of base.
	B. Verify compacted base is ready to support paving and imposed loads.
	C. Moisten substrate to minimize absorption of water from fresh concrete.
	D. Sawcut and remove existing concrete to allow installation of new concrete as indicated.

	3.2 PLACING CONCRETE
	A. Place concrete in accordance with ACI 330.
	B. Place reinforcement to achieve pavement and concrete alignment as appropriate.
	C. Check with electronic level that the correct slopes have been achieved to provide drainage.
	D. Do not disturb reinforcement or formwork components during concrete placement.
	E. Place concrete continuously between predetermined joints.
	F. Apply surface sealer per manufacturer’s instructions.

	3.3 CONCRETE REPAIRS
	A. General Requirements for Repairs:
	1. Call 811 before you dig.
	2. The dimensions and depths for concrete repairs and replacement are as noted on Drawings. Contractor is responsible for verifying all dimensions and field conditions and making the appropriate adjustments to the work scope to provide a finished solu...
	3. Every patch will be saw cut with 90 degree angles and excavated to the depth stated on the Drawings or as needed to proposed subgrade depth beneath the finished grade.
	4. The subgrade will be proof rolled to ensure stability when going full depth.  Proper subgrade compaction is CRITICAL.  Weak areas will be reported to the Owner by the Contractor.
	5. All finished patches will be level with the existing surface and rectangular in shape.  If any edges break during construction, they will be re-cut and replaced with full depth concrete per specification.  No slumping or cracking of the finished su...
	6. All concrete pavement materials are to meet or exceed state department of transportation [ODOT] standards. These standards are referenced in the Concrete Materials Table.

	B. 4” Concrete Walk [Typical Concrete Walk Replacement] – Type C-1
	1. All Concrete Repairs to conform to ACI 330.
	2. Call 811 before you dig.  Provide Owner with confirmation number.
	3. Saw cut and excavate specified area and dispose of excavated materials at an authorized dump site.
	4. Core drill 4” into any adjacent/existing slab every 2’ on center and at midpoint of existing slab thickness.  Install 0.5” Diameter rebar.
	5. Form as needed for installation of new concrete area.
	6. Install 4” layer of 4,000 psi Concrete.
	7. Finish concrete surface to client’s preference / match existing conditions/finish.
	8. Saw cut joints in proper pattern and at proper depth to prevent curing cracks.  All cracking which occurs after curing are to be sealed by Contractor at Contractor’s expense.  Excessive cracking could constitute job rejection.

	C. 8” Concrete [Dumpster Pad / Drive Approach] – Type C-2
	1. All Concrete Repairs to conform to ACI 330.
	2. Call 811 before you dig. Provide Owner with confirmation number.
	3. Saw cut and excavate specified area and dispose of excavated materials at an authorized dump site.
	4. Install new compacted aggregate base as applicable to conditions.
	5. Core drill 4” into any adjacent/existing slab every 2’ on center and at midpoint of existing slab thickness. Install 0.5” Diameter rebar.
	6. Form as needed for installation of new concrete area.
	7. Install 8” thick layer of 4,000 psi Concrete.
	8. Finish concrete surface to Owner’s preference / match existing conditions/finish.
	9. Saw cut joints in proper pattern and at proper depth to prevent curing cracks.  All cracking which occurs after curing are to be sealed by contractor at contractor’s expense.  Excessive cracking could constitute job rejection.


	3.4 CONCRETE PAVING
	A. 8” Concrete Paving – Type C-3
	1. All Concrete Repairs to conform to ACI 330.
	2. Call 811 before you dig. Provide Owner with confirmation number.
	3. Install new 6” aggregate base over prepped sub-grade.
	4. Form as needed for installation of new concrete area.
	5. Place reinforcing mesh as indicated in details.
	6. Install new 8” concrete paving.
	7. Finish concrete surface to Owner’s preference / match existing conditions/finish.
	8. Saw cut joints in proper pattern and at proper depth to prevent curing cracks. All cracking which occurs after curing are to be sealed by contractor at contractor’s expense. Excessive cracking could constitute job rejection.


	3.5 CONCRETE CURB
	A. Remove and Replace Concrete Barrier Curb
	1. Excavate existing damaged curb, dispose of excavated materials at an authorized dump site.
	2. Construct forms to install new curb identical in dimension, line and grade to existing curbing.
	3. Use appropriate hand forms to match new curb identical to existing curbing.
	4. Install 4,000 psi Concrete.
	5. Apply cure and seal product upon installation.
	6. Backfill as necessary to restore adjacent areas in rear and face of curb to original condition.

	B. Remove and Replace Concrete Curb and Gutter
	1. Excavate existing damaged curb, dispose of excavated materials at an authorized dump site.
	2. Construct forms to install new curb identical in dimension, line and grade to existing curbing.
	3. Use appropriate hand forms to match new curb identical to existing curb.
	4. Install 4,000 psi Concrete.
	5. Apply cure and seal product upon installation.
	6. Backfill as necessary to restore adjacent areas in rear and face of curb to original condition.


	3.6 CONCRETE RECONSTRUCTION
	A. Contact Owner for direction.

	3.7 PARKING LOT ACCESSORIES
	A. Tactile Warning Device:  Surface mounted applied, truncated raised dome tactile warning device, locate as indicated, size 48” x 24” or to suit existing conditions.
	B. Accessible Parking Signage:  Provide and install signage in accordance with the detail drawings.

	3.8 FINISHING
	A. Apply curing compound on exposed surfaces as applicable to conditions.
	B. Apply Surface Sealer on exposed surfaces.
	C. Paving Surfaces:  Medium broom finish - or as required to match existing conditions and finish.



	321723.00 SSF - Pavement Markings
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Traffic lines and markings.
	2. Paint.


	1.2 SUBMITTALS
	A. Product Data: Paint formulation for each type of paint.
	B. Manufacturer's Certificate: Products meet or exceed specified requirements.
	C. Test and Evaluation Reports: Submit source and acceptance test results according to AASHTO M247.
	D. Manufacturer's Instructions: Application temperatures, eradication requirements, application rate, line thickness, type of glass beads, bead embedment and bead application rate, and any other data on proper installation.

	1.3 QUALITY ASSURANCE
	A. Perform Work according to State of Ohio, ODOT standards.
	B. Manufacturer: Company specializing in manufacturing products specified in this Section with five years' experience.
	C. Applicator: Company specializing in performing Work of this Section with five years' experience.

	1.4 DELIVERY, STORAGE, AND HANDLING
	A. Invert containers several days prior to use when paint has been stored more than two months.  Minimize exposure to air when transferring paint.  Seal drums and tanks when not in use.

	1.5 AMBIENT CONDITIONS
	A. Do not apply materials when surface and ambient temperatures are outside temperature ranges required by paint product manufacturer.
	B. Do not apply exterior coatings during rain or snow when relative humidity is outside humidity ranges, or moisture content of surfaces exceed those required by paint product manufacturer.
	C. Do not apply paint when temperatures are expected to fall below 50 degrees F for 24 hours after application.
	D. Volatile Organic Content (VOC). Do not exceed State or U.S. EPA maximum VOC on traffic paint.

	1.6 WARRANTY
	A. Furnish one-year manufacturer’s warranty for traffic paints.


	PART 2 PRODUCTS
	2.1 PAINTED PAVEMENT MARKINGS
	A. Performance / Design Criteria:
	1. Paint Adhesion: Adhere to road surface forming smooth continuous film one minute after application.
	2. Paint Drying: Tack free by touch so as not to require coning or other traffic control devices to prevent transfer by vehicle tires within two minutes after application.

	B. Paint: Ready mixed, conventional and fast dry waterborne traffic paints, lead-free, non-toxic, NASSHTO Test Deck, minimum retroreflectance of 100 mcds, durability rating of 6 or more after in place for nine months; within following limits:  Sherwin...
	1. Volume Solids:  62 +/- 2%
	2. Weight Solids 77 +/- 2%
	3. VOC <50 g/L; <0.42 lb/gal


	2.2 EQUIPMENT
	A. Continuous Longitudinal Line Application Machine:
	1. Dual-nozzle paint gun to simultaneously apply parallel lines of indicated width in solid or broken patterns or various combinations of those patterns.
	2. Pressurized bead gun to automatically dispense glass beads onto painted surface, at required application rate.
	3. Measuring device to automatically and continuously measure length of each line placed, to nearest foot.
	4. Device to heat paint for fast dry applications.

	B. Machine Calibration:
	1. Calibrate equipment to be in conformance with ODOT requirements as applicable.
	2. Paint Guns: Calibrate to simultaneously apply paint binder at uniform rates as specified with an allowable tolerance of plus or minus 1 mil.
	3. Bead Guns: Calibrate to dispense glass beads simultaneously at specified rate.  Check guns by dispensing glass beads into gallon container for predetermined fixed period of time.  Verify weight of glass beads.

	C. Other Equipment:
	1. For application of crosswalks, intersections, stop lines, legends and other miscellaneous items by walk behind stripers, hand spray or stencil trucks, apply with equipment meeting requirements of this Section. Do not use hand brushes or rollers.



	PART 3 EXECUTION
	3.1 PREPARATION
	A. Maintenance and Protection of Traffic:
	1. Prevent interference with marking operations and to prevent traffic on newly applied markings before markings dry.
	2. Coordinate access requirements with Owner prior to application of markings.

	B. Surface Preparation.
	1. Clean and dry paved surface prior to painting.
	2. Blow or sweep surface free of dirt, debris, oil, grease or gasoline.
	3. Spot location of final pavement markings as specified and as indicated by applying pavement spots 25 feet o.c.


	3.2 APPLICATION
	A. Agitate paint for 1 to 15 minutes prior to application to ensure even distribution of paint pigment.
	B. Dispense paint at ambient temperature or heated as applicable to wet film thickness of 15 mils.
	C. Apply glass beads at rate of 6 lb per gal of paint.
	D. Unless material is track free at end of paint application convoy, use traffic cones to protect markings from traffic until track free.  When vehicle crosses a marking and tracks it or when splattering or over spray occurs, eradicate affected markin...

	3.3 TOLERANCES
	A. Maximum Variation from Wet Film Thickness: 1 mil.
	B. Maximum Variation from Wet Paint Line Width: Plus or minus 1/8 inch.
	C. Maintain cycle length for skip lines at tolerance of plus or minus 6 inches per 40 feet and line length of plus or minus 3 inches per 10 feet.

	3.4 FIELD QUALITY CONTROL
	A. Inspect for incorrect location, insufficient thickness, line width, coverage, retention, uncured or discolored material, and insufficient bonding.
	B. Repair lines and markings, which after application and curing do not meet following criteria:
	1. Incorrect Location: Remove and replace incorrectly placed patterns.
	2. Insufficient Thickness, Line Width, Paint Coverage, Glass Bead Coverage or Retention: Prepare defective material by acceptably grinding or blast cleaning to remove substantial amount of beads and to roughen marking surface. Remove loose particles a...
	3. Uncured or Discolored Material, Insufficient Bonding: Remove defective markings according to this Section and clean pavement surface 1 foot beyond affected area.  Apply new markings on cleaned surface according to this Section.

	C. Replace defective pavement markings as specified throughout warranted period.  Replace markings damaged by anti-skid materials, chemical deicers, snow plowing or other loss of marking material regardless of cause.  When markings are damaged by pave...
	D. Replace failed or defective markings in entire section of defective markings within 30 days after notification when any of following exists during warranty period:
	1. Marking is discolored or exhibits pigment loss, and is determined to be unacceptable by Owner.
	2. More than 15 percent of area of continuous line, or more than 15 percent of combined area of skip lines, within any 528 foot section of roadway is missing.

	E. Replace pavement marking material under warranty using original or better type material.  Continue warranty to end of original warranty period even when replacement materials have been installed as specified.
	F. When eradication of existing paint lines is necessary, eradicate by shot blast or water blast method.  Do not gouge or groove pavement more than 1/16 inch during removal. Limit area of removal to area of marking plus 1 inch on all sides. Prevent da...

	3.5 PROTECTION
	A. Protect painted pavement markings from vehicular and pedestrian traffic until paint is dry and track-free. Follow manufacturer's recommendations or use minimum of 30 minutes. Consider barrier cones as satisfactory protection for materials requiring...

	3.6 PAVEMENT MARKING APPLICATION / REQUIREMENTS
	A. Contractor to field verify all pavement markings.  Contractor is responsible to repaint all pavement markings as existing.   NOTE: This includes but is not limited to all stalls, curbs, stencils, stop bars, light pole bases, handicap stencils, boll...
	B. Thoroughly clean pavement surface of all dirt and debris.
	C. Re-stripe asphalt lot according to the Drawings.
	D. Provide all required stencils and layout necessary for markings.
	E. Paint to be applied at a wet mil thickness of 15 mm, 1 coat.
	1. All applicable parking spaces must meet or exceed the requirements of the Americans with Disabilities Act.

	F. The all markings shall be applied with a commercial motorized striping machine.



	329219.00 SSF - Seeding
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Seeding and Site Repairs related to asphalt and concrete repair and replacement.


	1.2 DEFINITIONS
	A. Weeds: Vegetative species other than specified species to be established in given area.

	1.3 SUBMITTALS
	A. Product Data: Topsoil, Seed mix, fertilizer, mulch, and other accessories.

	1.4 QUALITY ASSURANCE
	A. Provide seed mixture in containers showing percentage of seed mix, germination percentage, inert matter percentage, weed percentage, year of production, net weight, date of packaging, and location of packaging.

	1.5 DELIVERY, STORAGE, AND HANDLING
	A. Deliver grass seed mixture in sealed containers. Seed in damaged packaging is not acceptable.
	B. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of manufacturer.


	PART 2 PRODUCTS
	2.1 SEED MIXTURE
	A. Seed Mixture:  Green Velvet’s Finest mixture, fescue or bluegrass to match existing and for soils conditions, sun/shade, etc.  ODOT Item 659.
	B. Commercial Fertilizer for seed:  Commercial-grade complete fertilizer, consisting of 1 lb/1000 sq. ft. of actual nitrogen, 4 percent phosphorous, and 2 percent potassium, by weight.
	C. Slow-Release Fertilizer:  Granular fertilizer consisting of 50 percent water-insoluble nitrogen, phosphorus, and potassium; 5 percent nitrogen; 10 percent phosphorous; and 5 percent potassium; by weight.
	D. Straw Mulch:  Clean, mildew- and seed-free salt hay or threshed straw.

	2.2 SOIL AND SOIL MODIFICATION MATERIALS
	A. Topsoil:  ASTM D 5268, Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant growth, free of subsoil, clay or impurities, plants, weeds and roots, free of stones 1 inch or larger.  Equal to ODOT Item 653.
	B. Fertilizer: Fifty percent of elements derived from organic sources,
	C. Lime: ASTM C602, Class T agricultural limestone containing a minimum 80 percent calcium carbonate equivalent.
	D. Organic Compost: leaf and mushroom compost to be added to mulch at 1 cubic yard per 5 cubic yards of mulch.
	E. Weed-Control Additive: Preen weed control.

	2.3 ACCESSORIES
	A. Mulching Material: Oat or wheat straw, free from weeds, foreign matter detrimental to plant life, and dry.  Hay or chopped cornstalks are not acceptable.

	2.4 SOURCE QUALITY CONTROL
	A. Analyze to ascertain percentage of nitrogen, phosphorus, potash, soluble salt content, organic matter content, and pH value.
	B. Provide recommendation for fertilizer and lime application rates for specified seed mix as result of testing.
	C. Testing is not required when recent tests and certificates are available for imported topsoil. Submit these test results to testing laboratory. Indicate, by test results, information necessary to determine suitability.


	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Verify prepared soil base is ready to receive Work of this Section.

	3.2 PLACING TOPSOIL
	A. Spread topsoil to minimum depth of 6 inches. Rake smooth.
	B. Grade topsoil to eliminate rough, low or soft areas. Slope for positive drainage.
	C. Place topsoil into pits and beds intended for plant root balls to minimum thickness of 6 inches.
	D. At affected areas of the site, strip existing topsoil and stockpile for reuse.  Spread as required to meet new grades.
	E. Provide additional fill as required to complete the work.  Additional fill material shall be free of organic matter, rubbish, debris, and rocks greater than 4” diameter.

	3.3 SEEDING
	A. Apply seed at a rate of 10 lb per 1000 sq ft, evenly in two intersecting directions.
	B. Immediately following seeding, apply agricultural mulch to a thickness of 1/8 inches.
	C. Apply water with fine spray immediately after each area has been mulched.

	3.4 SEED PROTECTION
	A. Identify seeded areas with stakes and string around area periphery.

	3.5 MAINTENANCE
	A. Water to prevent grass and soil from drying out.  Maintain until vigorously growing.
	B. Control growth of weeds. Apply herbicides. Remedy damage resulting from improper use of herbicides.
	C. Immediately reseed areas showing bare spots.
	D. Repair washouts or gullies.

	3.6 SCHEDULE OF SITE REPAIR
	A. Backfill areas impacted by work/ paving with topsoil to match existing grade.
	B. Re-seed area impacted by work / paving.
	C. Apply mulch/straw.
	D. Water and maintain seed until vigorously growing.



	330131.00 SSF - Manhole Grade Adjustment
	PART 1 GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Repairs to existing drainage system components as indicated on the drawings.


	1.2 QUALITY ASSURANCE
	A. Perform Work according to ODOT standards as applicable.

	1.3 FIELD MEASUREMENTS
	A. Verify field measurements prior to fabrication.


	PART 2 PRODUCTS
	2.1 MATERIALS
	A. Aggregate:  size and type as suitable for conditions.
	B. Asphalt:  Refer to Section 32 01 16.
	C. Concrete:  Refer to Section 32 01 26.
	D. Mortar:  Non-Shrink, Cementitious Grouting Mortar
	1. ASTM C 109; Compressive strength greater than 8,000 PSI
	2. ASTM C 496; Tensile strength greater than 500
	3. ASTM C 78; Flexural strength greater than 1,000
	4. ASTM C-666; 300 Cycles RDF 99%


	2.2 MANHOLE FRAMES AND COVERS
	A. Maintain and reuse existing manhole frames and covers.  Replace in like kind if damaged.
	B. Accessories:
	1. Joint Sealant: ASTM C990.
	2. Bolts: Stainless steel ASTM F593; galvanized ASTM F1554.



	PART 3 EXECUTION
	3.1 DRAINAGE REPAIRS
	A. General drainage requirements:
	1. Call 811 before you dig.
	2. The suggested location for drainage repairs are displayed and listed on the Drawings.
	3. Contractor is responsible for verifying all dimensions and determining most effective location for final placement of pipe to achieve maximum remediation of groundwater.
	4. Every area must be saw cut deep enough to prevent damage to adjacent pavement during excavation and must be done with 90 degree angles and to the depth stated on the Drawings.
	5. All finished trench patches must be done in lifts and must be level with the existing surface and rectangular in shape.  No bird baths or ponding will be acceptable.
	6. If any edges break during construction, they will be re-cut and replaced with full depth asphalt per specification.
	7. No settlement or cracking of the finished surface will be accepted during the first year after installation.  Any settlement which occurs must be repaired at contractor’s expense.

	B. Concrete Collar Repair
	1. Saw cut and excavate a square patch with each side having a minimum distance of 24” from the edge of the utility structure frame, and having a depth of 8”. Dispose of excavated materials at an authorized dump site.
	2. Re-compact subgrade.
	3. Install 4000 psi Concrete in prepared cavity finishing the surface with positive drainage towards the utility structure frame.
	4. Finish concrete surface to match existing as appropriate, medium broom finish typical.
	5. Saw cut expansion joints at each corner at 45 degree angles relative to the side of the collar.

	C. Catch Basin Tuck Point
	1. Remove existing utility structure lid.
	2. Inspect all precast risers, brick and mortar for damage.
	3. Inspect all walls, floor and lateral unions of adjoining pipes for damage.
	4. Remove all loose brick and mortar or structurally damaged precast risers.  Remove from site.
	5. Replace any loose brick and mortar or precast risers with same or better material.
	6. Tuck point any damaged unions or floor with structural mortar.
	7. Spray apply or hand apply structural mortar on all walls of structure top to bottom and to a thickness of at least half an inch
	8. Application must cure for minimum of 24 hours without exposure to water (rain, runoff, and surface drainage of any kind).
	9. Replace existing lid.

	D. Rebuild Catch Basin
	1. Excavate adjacent pavement 24” off edge of frame and grate.
	2. Remove frame and grate.
	3. Remove all loose or damaged brick and mortar.
	4. Verify integrity of basin floor.
	5. Repair any basin floor defects.
	6. Place mortar mix, and replace brick to grade.
	7. Allow proper cure time before setting frame and grate.
	8. Replace excavated pavement per original to achieve positive drainage into basin.
	9. Seal all edges using non-tracking sealant.
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